

City of Richmond  
Department of Public Works

BID PROPOSAL

DATE: 10/18/2023

TO THE CITY CLERK OF RICHMOND, CALIFORNIA:

NAME OF BIDDER NORTHWEST DEMOLITION INC

BUSINESS P.O. BOX \_\_\_\_\_

BUSINESS STREET ADDRESS 719 38<sup>th</sup> AVENUE #1

(Please include even if P.O. Box used)

CITY, STATE, ZIP SAN FRANCISCO, CA, 94121

TELEPHONE NO. AREA CODE (415) 902 5050

FAX NO. AREA CODE ( ) \_\_\_\_\_

CONTRACTOR LICENSE NO. 556976

LICENSE EXPIRATION DATE 05-31-2024

DEPARTMENT OF INDUSTRIAL RELATIONS NO. 1000015500

SANTA RITA ROAD  
STABILIZATION PROJECT

The work to be done and referred to herein is in the City of Richmond, Contra Costa County, State of California. Construction to be in accordance with the Special Provisions including the payment of not less than the minimum wage rates set forth herein and the Contract annexed hereto and also in accordance with the State Standard Specifications dated 2018, and the current "Equipment Rental Rates and the Contractor is hereby notified that this project is subject to prevailing wage rates as described in the Instructions to Bidders.

To the City of Richmond Department of Public Services:

The undersigned, as Bidder, declares that the only persons or parties interested in this Proposal as principals are those named herein; that this Proposal is made without collusion with any other person, firm or corporation; that they have carefully examined the location of the proposed work; and the Plans therein referred to; and they propose, and agree if this Proposal is accepted, that they will contract with the City of Richmond to provide all necessary machinery, tools, apparatus and other means of construction, and to do all the work and furnish all the materials specified in the Contract, in the manner and time therein prescribed and according to the requirements of the Engineer as therein set forth, and that they will take in full payment therefor the following item prices to wit:

END OF BID PROPOSAL

City of Richmond  
Department of Public Works

**BID SCHEDULE**

AL = Allowance    CF = Cubic Feet    CY = Cubic Yard    EA = Each    FA=Force Account  
LF = Linear Foot    LS = Lump Sum    SF = Square Feet    TON = Ton (2000 lbs)    LB = Pounds

SANTA RITA ROAD STABILIZATION PROJECT					
ITEM NO.	DESCRIPTION OF WORK	EST. QTY.	UNIT	UNIT PRICE	TOTAL COST
	<b>Base Bid</b>				
1	Mobilization	1	LS	\$30,000	\$30,000
2	Temporary Traffic Control	1	LS	\$29,000	\$29,000
3	Erosion Control Plans and SWPPP	1	LS	\$10,000	\$10,000
4	Clearing and Grubbing	1	LS	\$10,000	\$10,000
5	Construction Staking	1	LS	\$8,000	\$8,000
6	Wood Lagging	1290 <sup>2</sup>	SF	\$60	\$77,400
7	Soldier Pile	18 <sup>1</sup>	EA	\$11,000	\$198,000
7A	Tieback Anchors	26 <sup>2</sup>	EA	\$9,650	\$250,900
8	Chain Link Fence	1	LS	\$20,000	\$20,000
9	Guardrail	1	LS	\$23,000	\$23,000
10	Erosion Control Blankets and Seeding	1	LS	\$20,000	\$20,000
<b>TOTAL BASE BID<sup>1</sup></b>					<b>\$667,300</b>

	<b>Additive Alternative<sup>1</sup></b>				
11	Add Alt#1 – Willow Staking	1	LS	\$6,000	\$6,000

<sup>1</sup> Addendum #1

<sup>2</sup> Addendum#2

12	Add Alt#2 – Additional Wood Lagging	100	SF	\$60	\$ 6,000
13	Add Alt#3 – Backfill Top of select Stitch piles with CLSM	16	CY	\$450	\$ 7,200
14	Add Alt#4 – Tarp Removal and Disposal	1	LS	\$2,000	\$ 2,000
15	Add Alt#5- Rock Revetment at toe of Landslide, ¼ ton size, filter fabric, includes excavation and placement	45	TONS	\$600	\$ 27,000
<b>TOTAL ADDITIVE ALTERNATIVE<sup>1</sup></b>					<b>\$ 48,200</b>

\*NOTE: In case of error in extension of price into the total price column, the unit price will govern.

BID SUMMARY		
BASE BID	TOTAL PRICE IN FIGURES	\$ 667,300
	TOTAL PRICE IN WORDS	SIX HUNDRED AND SIXTY SEVEN THOUSAND, THREE HUNDRED DOLLARS
ADDITIVE ALTERNATIVE <sup>1</sup>	TOTAL PRICE IN FIGURES	\$ 48,200
	TOTAL PRICE IN WORDS	FOURTY EIGHT THOUSAND, TWO HUNDRED DOLLARS

The basis of award for this project is the Base Bid. The amount of the bid for comparison purposes will be the total of all items.

The undersigned acknowledges the receipt of the following addenda to the drawings and specifications.


Addendum No.	Date	Addendum No.	Date
<u># 1</u>	<u>10/05/23</u>	<u>#3</u>	<u>10/12/23</u>
<u># 2</u>	<u>10/4/23</u>	<u>#4</u>	<u>10/13/23</u>

The undersigned hereby certifies that they understand and agree that the items listed as Bid Alternates may be incorporated into the Contract Documents at the discretion of the City depending on the financial resources available at the time the contract is awarded. The undersigned hereby certifies they understand and agree that regardless of whether the City incorporates the use

<sup>1</sup> Addendum #1

of the Bid Alternates, the Low Bidder will be determined by the Total Bid (as shown above); which is the total of the Base Bid.

The undersigned hereby certifies that he has an appropriate license, issued by the State of California to provide this work; that such license will be in full force and in effect throughout the duration of construction; and that any and all subcontractors to be employed on this project will be similarly licensed.

Dated	<u>10/17/2023</u>	<u>556976</u>
		California Contractor's License No.
CONTRACTOR	<u></u>	<u>JOHN CUMMINS</u>
	Signature	Print or Type Name and Title
		<u>PRESIDENT</u>

REJECTION OF BIDS:

The undersigned agrees that the City of Richmond reserves the right to reject any or all bids, and reserves the right to waive informalities in a bid or bids not affected by law, if to do so seems to best serve the public interest.

TIME

The undersigned agrees to furnish, within ten (10) working days from the receipt of the Notice of Award of Contract, the items required by Section SP-4 of the Special Provisions. The failure to timely provide such items may result in annulment of the award and forfeiture of the Proposal Guarantee.

The undersigned agrees to begin work within ten (10) working days after the date specified in the Notice to Proceed.

If the proposal is accepted, the undersigned agrees to execute the required agreement and furnish the required bonds within ten (10) working days from the date of signing of this Contract.

BID DEPOSIT

There is enclosed herewith, a certified check or surety bond in the sum of ten percent (10%) of the base bid SIX HUNDRED AND SIXTY SEVEN THOUSAND THREE HUNDRED DOLLARS AND CENTS (\$ 6) made payable to the City of Richmond and the undersigned agrees that in case of his failure to execute the necessary contract and furnish the required bonds, the certified check or surety bond the money payable thereon, shall be and remain the property of the City.

NOTE: The estimated quantities listed in the Proposal Bid Sheet(s) are supplied to give an indication of the general scope of work, but the accuracy of these figures is not guaranteed and

Bidder shall make his own estimates from the drawings. In case of a variation between the unit price and the totals shown by Bidder, the unit price will be considered to be the bid.

The unit price or lump sum prices to be paid for the items listed in the Proposal Bid Sheet shall include full compensation for furnishing all labor, materials, tools, and equipment, and doing all work involved in furnishing and installing the materials complete and in place, in accordance with the details as shown on the plans and as specified herein. Any items shown on the plans, but not included in the bid items, shall be considered as appurtenant items. All costs shall be included within the appropriate item of the Contractor's bid.

IMPORTANT NOTICE: On a separate sheet of paper, provide the following information. If bidder is a corporation, state legal name of corporation and names of the president, secretary, treasurer, and manager; if co-partnership, state true name of firm and names of all individual co-partners composing firm; or, if individual, state first and last names in full.

<u>[Signature]</u> Officer's Signature	<u>PRESIDENT</u> Title	<u>10-16-2023</u> Date
<u>[Signature]</u> Officer's Signature	<u>SECRETARY</u> Title	<u>10-16-2023</u> Date
<u>[Signature]</u> Officer's Signature	<u>TREASURER</u> Title	<u>10-16-2023</u> Date
<u>[Signature]</u> Officer's Signature	<u>MANAGER</u> Title	<u>10-16-2023</u> Date

Signature and title of the officer(s) set forth above shall be authorized to sign contracts on behalf of the corporation, co-partnership, or individual. If signature is by an agent, other than an officer of the corporation or a member of a partnership, a Power of Attorney must be on file with the City prior to or at time of bid opening; otherwise, the bid will be subject to rejection by City Council.

Address of Bidder:

719 38th AVENUE #1  
SAN FRANCISCO  
CA 94121

Corporate Seal:

State of Incorporation  
CALIFORNIA

City of Richmond  
 Department of Public Works

**SUBCONTRACTOR FORM**  
*(Required Listing of Proposed Subcontractors)*

The Contractor certifies he/she has used the sub-bids of the following listed Contractors in making up his/her bid and that the sub-contractors listed will be used for the work for which they bid, subject to the approval of the City Engineer, and in accordance with applicable provisions of the specifications and Section 4100 et seq. of the Public Works Code – “Subletting and Subcontracting Fair Practices Act.” No changes may be made in these subcontractors except upon the prior approval of the City Engineer of the City of Richmond pursuant to Section 4107 of the Public Contracts Code. The following information is required for each subcontractor. Additional pages can be attached if required.

City will not accept a Bid Proposal from or enter into the Contract with a bidder, without proof that the bidder and its Subcontractors are registered with the California Department of Industrial Relations (“DIR”) to perform public work under Labor Code Section 1725.5, subject to limited legal exceptions.

Items of Work	Full Company Name	Richmond Firm?	Complete Address with Zip Code	Phone No. with Area Code
EROSION CONTROL	NITTA EROSION CONTROL	NO	3778 DEL MAR AVE LODDING, CA, 95650	916-657-7459
BARRIER	MBI	NO	P.O. BOX 30550 STOXTON CA 95213	209 944 9365
FENCE	BAILY FENCE INC	NO	3205 BAUMBERG AVE HAYWARD CA 94545	510 783 2980
TRUCKING	TEJ TRUCKING	NO	24010 WATKINS ST HAYWARD CA 94544	510 963 0483

SUBCONTRACTOR’S LIST *(Continued)*

The bidder is to provide the following information on the sub bids of all the listed subcontractors as part of the sealed bid submission. Additional pages can be attached, if required.

Type of State Contracting License & Number	DIR Registration Number	Amount of Bid (\$ or %)
NITTA EROSION CONTROL - 401640	1000000478	7.000
MBI 529261	1000000538	20.000
BAILY FENCE 498661	1000005722	14.000
TEJ TQUONING	1000547792	5.000

\*Licenses are renewable annually. If no valid license, indicate "NONE." Valid license must be obtained prior to submission of signed contracts. This applies to all subcontractors.

NOTE: If alternate bids are called for, and Contractor intends to use different or additional subcontractors on the alternates, he/she must provide a separate list of subcontractors for each alternate.


  
 \_\_\_\_\_  
 Signature of Bidder

STATEMENT OF TECHNICAL ABILITY AND EXPERIENCE

The Bidder is required to state what work of a similar character to that included in the proposed Contract that he or she has successfully performed in the last 5 years, especially for public agencies. Provide the number of similar projects, their description, and references, which will enable the City to judge his or her responsibility, experience, skill, and financial standing. Detail any involvement, past or current, relative to litigation or other disputes, if any, concerning your performance.

MOUNT BACHAE ROAD SANTA CRUZ  
INSTAL 1 BEAM & LAGGING RETAINING WALL  
ROCK BASKETS WITH SOIL NAILS GUARD RAIL  
A/C PAVING 2021 ENGINEER CREG JONES  
831 454 2374

ALTA VIA ROAD IN SANTA CRUZ  
ONE IN 2020 ONE ON 2018 BOTH WERE  
1 BEAM & LAGGING HAD ABOUT TEN  
TIE BACKS ON EACH WITH WALTER CREG JONES.  
MILARRA CREEK PACIFICA INSTALLED 30 FOOT  
LONG ANCHOR PILES 24 ANCHORS IN 8 FOOT  
DIA PIPE 2022 RAYMOND DONQUINES  
650 738 3768

  
Signature of Bidder





City of Richmond  
Department of Public Works

PUBLIC CONTRACT CODE

Public Contract Code Section 10285.1 Statement

In accordance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the Bidder hereby declares under penalty of perjury under the laws of the State of California that the bidder has \_\_\_\_\_ has not  been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust law in connection with the bidding upon, award of, or performance of any public works contract as defined in Public Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including the Regents of the University of California or the Trustees of the California State University. The term “bidder” is understood to include any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

Note: The bidder must place a check mark after “has” or “has not” in one of the blank space provided. The above Statement is part of the Bid Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

Public Contract Code Section 10162 Questionnaire

In accordance with Public Contract Code Section 10162, the Bidder shall complete under penalty of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation? Yes \_\_\_\_\_ No

If the answer is yes, explain the circumstances in the following space.

Public Contract Code Section 10232 Statement

In accordance with Public Contract Code Section 10232, the Contractor hereby states under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a federal court which orders the contractor to comply with an order of the National Labor Relations Board.

Note: The above Statement and Questionnaire are part of the Bid Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

### WORKERS' COMPENSATION CERTIFICATION

I am aware of Section 3700 of the Labor Code, which requires every employer to be insured against liability for Workers' Compensation or to undertake self-insurance in accordance with the provisions of that Code, and I will comply with such provisions before commencing the performance of the work of this contract.

  
\_\_\_\_\_

By: JOHN CUMMINS

Title: PRESIDENT

Date: 10/16/2023

END OF PUBLIC CONTRACT CODE

City of Richmond  
Department of Public Works

DEBARMENT AND SUSPENSION CERTIFICATION

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

- is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal agency;
- has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal agency within the past 3 years;
- does not have a proposed debarment pending; and
- has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

Notes: Providing false information may result in criminal prosecution or administrative sanctions. The above certification is part of the Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Certification.

END OF DEBARMENT AND SUSPENSION CERTIFICATION

City of Richmond  
Department of Public Works

**BIDDER'S NON-COLLUSION AFFIDAVIT**

(Title 23 United States Code Section 112 and  
Public Contract Code Section 7106)

(Must be executed by Bidder and submitted with Bid)

State of California )  
County of SAN FRANCISCO ) ss

JOHN CUMMINS, being first duly sworn, deposes and says that he or she is  
CUMMINS of NORTHWEST DEMOLITION INC

the party making the foregoing bid; that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone, to fix the bid price of the bidder or any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged the information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or any member or agent thereof to effectuate a collusive or sham bid.

Subscribed and sworn to before me this 17 day of October 2023.

By: [Signature]

PRESIDENT  
Title  
W.J.K. Fong  
Notary Public



Date: Oct 17, 2023



City of Richmond  
Department of Public Works

**BIDDER'S BOND**

**KNOW ALL MEN BY THESE PRESENTS:**

That We, Northwest Demolition, Inc., as Principal, and Great Midwest Insurance Company, as Surety, are hereby held and firmly bound unto the City of Richmond, in the penal sum of TEN PERCENT (10%) of the total bid submitted by said Principal to the City of Richmond for the work described below, for the payment of which sum in lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT, whereas the Principal has submitted to the City of Richmond a certain bid, attached hereto and hereby made a part hereof, to enter into a contract in writing for the Santa Rita Road Stabilization Project.

NOW, THEREFORE, if said bid submitted by the Principal be accepted and the contract be awarded to the Principal and the Principal shall, within ten (10) days after having received notice that the contract has been awarded to the Principal, enter into the Contract so awarded, shall furnish the required corporate surety bonds and insurance coverage verification and shall in all other respects perform the agreement created by the acceptance of the bid, then this obligation shall be void, otherwise the same shall remain in full force and effect.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the City of Richmond may accept such Bid; and said Surety does hereby waive notice of such extension.

As a part of the obligation secured hereby and in addition to the face amount specified therefor, there shall be included costs and reasonable expenses and fees, including reasonable attorney's

fees, incurred by the City of Richmond in successfully enforcing such obligation, all to be taxed as costs and included in any judgment rendered.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals on this

18<sup>th</sup> day of October, 2023.

Northwest Demolition, Inc.

By: *[Signature]*

Title PRESIDENT

Great Midwest Insurance Company

By: *[Signature]*

Title: Blake A. Pfister, Attorney-in-Fact



Note: This bond must be dated, the surety's signature must be notarized, and evidence of the authority of any person signing as attorney-in-fact must be attached.

END OF BIDDER'S BOND

**CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT**

**CIVIL CODE § 1189**

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )  
County of Orange )

On October 4, 2023 before me, Lianne Nahina, Notary Public  
*Date Here Insert Name and Title of the Officer*

personally appeared Blake A. Pfister  
*Name(s) of Signer(s)*

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/~~she/it~~ executed the same in his/~~her/its~~ authorized capacity(ies), and that by his/~~her/its~~ signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature Lianne Nahina  
*Signature of Notary Public*



Place Notary Seal Above

**OPTIONAL**

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

**Description of Attached Document**

Title or Type of Document: Bid Bond 11-411-016 Document Date: October 18, 2023  
Number of Pages: 2 Signer(s) Other Than Named Above: N/A, None

**Capacity(ies) Claimed by Signer(s)**

Signer's Name: Blake A. Pfister  
 Corporate Officer -- Title(s): \_\_\_\_\_  
 Partner --  Limited  General  
 Individual  Attorney in Fact  
 Trustee  Guardian or Conservator  
 Other: \_\_\_\_\_  
Signer Is Representing: Great Midwest Insurance Company

Signer's Name: \_\_\_\_\_  
 Corporate Officer -- Title(s): \_\_\_\_\_  
 Partner --  Limited  General  
 Individual  Attorney in Fact  
 Trustee  Guardian or Conservator  
 Other: \_\_\_\_\_  
Signer Is Representing: \_\_\_\_\_



POWER OF ATTORNEY

Great Midwest Insurance Company

KNOW ALL MEN BY THESE PRESENTS, that GREAT MIDWEST INSURANCE COMPANY, a Texas Corporation, with its principal office in Houston, TX, does hereby constitute and appoint:

Blake A. Pfister

its true and lawful Attorney(s)-In-Fact to make, execute, seal and deliver for, and on its behalf as surety, any and all bonds, undertakings or other writings obligatory in nature of a bond.

This authority is made under and by the authority of a resolution which was passed by the Board of Directors of GREAT MIDWEST INSURANCE COMPANY, on the 1st day of October, 2018 as follows:

Resolved, that the President, or any officer, be and hereby is, authorized to appoint and empower any representative of the Company or other person or persons as Attorney-In-Fact to execute on behalf of the Company any bonds, undertakings, policies, contracts of indemnity or other writings obligatory in nature of a bond not to exceed Ten Million dollars (\$10,000,000.00), which the Company might execute through its duly elected officers, and affix the seal of the Company thereto. Any said execution of such documents by an Attorney-In-Fact shall be as binding upon the Company as if they had been duly executed and acknowledged by the regularly elected officers of the Company. Any Attorney-In-Fact, so appointed, may be removed in the Company's sole discretion and the authority so granted may be revoked as specified in the Power of Attorney.

Resolved, that the signature of the President and the seal of the Company may be affixed by facsimile on any power of attorney granted, and the signature of the Secretary, and the seal of the Company may be affixed by facsimile to any certificate of any such power and any such power or certificate bearing such facsimile signature and seal shall be valid and binding on the Company. Any such power so executed and sealed and certificate so executed and sealed shall, with respect to any bond of undertaking to which it is attached, continue to be valid and binding on the Company.

IN WITNESS THEREOF, GREAT MIDWEST INSURANCE COMPANY, has caused this instrument to be signed by its President, and its Corporate Seal to be affixed this 11th day of February, 2021.




GREAT MIDWEST INSURANCE COMPANY

BY [Signature] Mark W. Haushill President

ACKNOWLEDGEMENT

On this 11th day of February, 2021, before me, personally came Mark W. Haushill to me known, who being duly sworn, did depose and say that he is the President of GREAT MIDWEST INSURANCE COMPANY, the corporation described in and which executed the above instrument; that he executed said instrument on behalf of the corporation by authority of his office under the By-laws of said corporation.



BY [Signature] Christina Bishop Notary Public

CERTIFICATE

I, the undersigned, Secretary of GREAT MIDWEST INSURANCE COMPANY, A Texas Insurance Company, DO HEREBY CERTIFY that the original Power of Attorney of which the foregoing is a true and correct copy, is in full force and effect and has not been revoked and the resolutions as set forth are now in force.

Signed and Sealed at Houston, TX this 18th Day of October, 2023



BY [Signature] Leslie K. Shaunty Secretary

WARNING: Any person who knowingly and with intent to defraud any insurance company or other person, files and application for insurance of claim containing any materially false information, or conceals for the purpose of misleading, information concerning any fact material thereto, commits a fraudulent insurance act, which is a crime and subjects such person to criminal and civil penalties.

City of Richmond  
Department of Public Works

**BID PROPOSAL**

DATE: October 18, 2023

TO THE CITY CLERK OF RICHMOND, CALIFORNIA:

NAME OF BIDDER E. E. Gilbert Construction, Inc.

BUSINESS P.O. BOX N/A

BUSINESS STREET ADDRESS 155 Howe Road  
(Please include even if P.O. Box used)

CITY, STATE, ZIP Martinez, CA 94553

TELEPHONE NO. AREA CODE ( 925 ) 228-0317

FAX NO. AREA CODE ( ) N/A

CONTRACTOR LICENSE NO. 801481

LICENSE EXPIRATION DATE 11/30/2025

DEPARTMENT OF INDUSTRIAL RELATIONS NO. 1000003866

**SANTA RITA ROAD  
STABILIZATION PROJECT**

The work to be done and referred to herein is in the City of Richmond, Contra Costa County, State of California. Construction to be in accordance with the Special Provisions including the payment of not less than the minimum wage rates set forth herein and the Contract annexed hereto and also in accordance with the State Standard Specifications dated 2018, and the current "Equipment Rental Rates and the Contractor is hereby notified that this project is subject to prevailing wage rates as described in the Instructions to Bidders.

To the City of Richmond Department of Public Services:

The undersigned, as Bidder, declares that the only persons or parties interested in this Proposal as principals are those named herein; that this Proposal is made without collusion with any other person, firm or corporation; that they have carefully examined the location of the proposed work; and the Plans therein referred to; and they propose, and agree if this Proposal is accepted, that they will contract with the City of Richmond to provide all necessary machinery, tools, apparatus and other means of construction, and to do all the work and furnish all the materials specified in the Contract, in the manner and time therein prescribed and according to the requirements of the Engineer as therein set forth, and that they will take in full payment therefor the following item prices to wit:

**END OF BID PROPOSAL**

City of Richmond  
Department of Public Works

**BID SCHEDULE**

AL = Allowance    CF = Cubic Feet    CY = Cubic Yard    EA = Each    FA=Force Account  
LF = Linear Foot    LS = Lump Sum    SF = Square Feet    TON = Ton (2000 lbs)    LB = Pounds

SANTA RITA ROAD STABILIZATION PROJECT					
ITEM NO.	DESCRIPTION OF WORK	EST. QTY.	UNIT	UNIT PRICE	TOTAL COST
	<b>Base Bid</b>				
1	Mobilization	1	LS	80,000	80,000
2	Temporary Traffic Control	1	LS	31,000	31,000
3	Erosion Control Plans and SWPPP	1	LS	6,600	6,600
4	Clearing and Grubbing	1	LS	25,000	25,000
5	Construction Staking	1	LS	23,000	23,000
6	Wood Lagging	1290 <sup>2</sup>	SF	55	70,950
7	Soldier Pile	18 <sup>1</sup>	EA	21,250	382,500
7A	Tieback Anchors	26 <sup>2</sup>	EA	7,050	183,300
8	Chain Link Fence	1	LS	12,800	12,800
9	Guardrail	1	LS	26,000	26,000
10	Erosion Control Blankets and Seeding	1	LS	6,600	6,600
<b>TOTAL BASE BID<sup>1</sup></b>					<b>847,750.00</b>

	<b>Additive Alternative<sup>1</sup></b>				
11	Add Alt#1 – Willow Staking	1	LS	72,000	72,000

<sup>1</sup> Addendum #1

<sup>2</sup> Addendum#2

12	Add Alt#2 – Additional Wood Lagging	100	SF	55	5,500
13	Add Alt#3 – Backfill Top of select Stitch piles with CLSM	16	CY	1,300	20,800
14	Add Alt#4 – Tarp Removal and Disposal	1	LS	12,200	12,200
15	Add Alt#5- Rock Revetment at toe of Landslide, ¼ ton size, filter fabric, includes excavation and placement	45	TONS	1,100	49,500
<b>TOTAL ADDITIVE ALTERNATIVE<sup>1</sup></b>					160,000.00

\*NOTE: In case of error in extension of price into the total price column, the unit price will govern.

BID SUMMARY		
<b>BASE BID</b>	TOTAL PRICE IN FIGURES	\$847,750.00
	TOTAL PRICE IN WORDS	Eight hundred forty seven thousand, seven hundred fifty dollars
<b>ADDITIVE ALTERNATIVE<sup>1</sup></b>	TOTAL PRICE IN FIGURES	\$160,000.00
	TOTAL PRICE IN WORDS	One hundred sixty thousand dollars

The basis of award for this project is the Base Bid. The amount of the bid for comparison purposes will be the total of all items.

The undersigned acknowledges the receipt of the following addenda to the drawings and specifications.


Addendum No.	Date	Addendum No.	Date
<u>1</u>	<u>10/6/2023</u>	<u>2</u>	<u>10/11/2023</u>
<u>3</u>	<u>10/12/2023</u>	<u>4</u>	<u>10/13/2023</u>

The undersigned hereby certifies that they understand and agree that the items listed as Bid Alternates may be incorporated into the Contract Documents at the discretion of the City depending on the financial resources available at the time the contract is awarded. The undersigned hereby certifies they understand and agree that regardless of whether the City incorporates the use

<sup>1</sup> Addendum #1

of the Bid Alternates, the Low Bidder will be determined by the Total Bid (as shown above); which is the total of the Base Bid.

The undersigned hereby certifies that he has an appropriate license, issued by the State of California to provide this work; that such license will be in full force and in effect throughout the duration of construction; and that any and all subcontractors to be employed on this project will be similarly licensed.

Dated	October 18, 2023	801481
		California Contractor's License No.
CONTRACTOR	 Signature	Stephen George, GM
		Print or Type Name and Title

**REJECTION OF BIDS:**

The undersigned agrees that the City of Richmond reserves the right to reject any or all bids, and reserves the right to waive informalities in a bid or bids not affected by law, if to do so seems to best serve the public interest.

**TIME**

The undersigned agrees to furnish, within ten (10) working days from the receipt of the Notice of Award of Contract, the items required by Section SP-4 of the Special Provisions. The failure to timely provide such items may result in annulment of the award and forfeiture of the Proposal Guarantee.

The undersigned agrees to begin work within ten (10) working days after the date specified in the Notice to Proceed.

If the proposal is accepted, the undersigned agrees to execute the required agreement and furnish the required bonds within ten (10) working days from the date of signing of this Contract.

**BID DEPOSIT**




There is enclosed herewith, a certified check or surety bond in the sum of ten percent (10%) of the base bid Eight hundred forty seven thousand, seven hundred fifty DOLLARS AND CENTS (\$ 847,750.00 ) made payable to the City of Richmond and the undersigned agrees that in case of his failure to execute the necessary contract and furnish the required bonds, the certified check or surety bond the money payable thereon, shall be and remain the property of the City.

NOTE: The estimated quantities listed in the Proposal Bid Sheet(s) are supplied to give an indication of the general scope of work, but the accuracy of these figures is not guaranteed and

Bidder shall make his own estimates from the drawings. In case of a variation between the unit price and the totals shown by Bidder, the unit price will be considered to be the bid.

The unit price or lump sum prices to be paid for the items listed in the Proposal Bid Sheet shall include full compensation for furnishing all labor, materials, tools, and equipment, and doing all work involved in furnishing and installing the materials complete and in place, in accordance with the details as shown on the plans and as specified herein. Any items shown on the plans, but not included in the bid items, shall be considered as appurtenant items. All costs shall be included within the appropriate item of the Contractor's bid.

**IMPORTANT NOTICE:** On a separate sheet of paper, provide the following information. If bidder is a corporation, state legal name of corporation and names of the president, secretary, treasurer, and manager; if co-partnership, state true name of firm and names of all individual co-partners composing firm; or, if individual, state first and last names in full.

 _____ Officer's Signature	<u>Chief Executive Officer</u> _____ Title	<u>10/14/2023</u> _____ Date
 _____ Officer's Signature	<u>Secretary</u> _____ Title	<u>10/14/2023</u> _____ Date
 _____ Officer's Signature	<u>CHIEF FINANCIAL OFFICER</u> _____ Title	<u>10.14.2023</u> _____ Date

Signature and title of the officer(s) set forth above shall be authorized to sign contracts on behalf of the corporation, co-partnership, or individual. If signature is by an agent, other than an officer of the corporation or a member of a partnership, a Power of Attorney must be on file with the City prior to or at time of bid opening; otherwise, the bid will be subject to rejection by City Council.

Address of Bidder:

Corporate Seal:

155 Howe Road  
\_\_\_\_\_  
Martinez, CA 94553  
\_\_\_\_\_  
\_\_\_\_\_

State of Incorporation

END OF BID SCHEDULE



BA20220312854



**STATE OF CALIFORNIA**  
*Office of the Secretary of State*  
**STATEMENT OF INFORMATION**  
**CORPORATION**

California Secretary of State  
1500 11th Street  
Sacramento, California 95814  
(916) 653-3516

For Office Use Only

**-FILED-**

File No.: BA20220312854

Date Filed: 6/2/2022

Entity Details	
Corporation Name	E. E. GILBERT CONSTRUCTION, INC.
Entity No.	0739014
Formed In	CALIFORNIA

Street Address of Principal Office of Corporation	
Principal Address	155 HOWE ROAD MARTINEZ, CA 94553

Mailing Address of Corporation	
Mailing Address	155 HOWE ROAD MARTINEZ, CA 94553
Attention	Dena Cedenó

Street Address of California Office of Corporation	
Street Address of California Office	155 HOWE ROAD MARTINEZ, CA 94553

Officers		
Officer Name	Officer Address	Position(s)
DUSTIN CRESON	155 HOWE ROAD MARTINEZ, CA 94553	Chief Executive Officer
KASIE R POSEY	155 HOWE ROAD MARTINEZ, CA 94553	Secretary
TYLER SHUPE	155 HOWE ROAD MARTINEZ, CA 94553	Chief Financial Officer

Additional Officers			
Officer Name	Officer Address	Position	Stated Position
None Entered			

Directors	
Director Name	Director Address
DUSTIN CRESON	155 HOWE ROAD MARTINEZ, CA 94553
KASIE R POSEY	155 HOWE ROAD MARTINEZ, CA 94553
TYLER SHUPE	155 HOWE ROAD MARTINEZ, CA 94553

The number of vacancies on Board of Directors is: 0

Agent for Service of Process	
Agent Name	JOHN FAGUNDES
Agent Address	155 HOWE ROAD MARTINEZ, CA 94553

Type of Business	
------------------	--

B0790-7535 06/02/2022 8:43 AM Received by California Secretary of State

Type of Business	CONSTRUCTION
Email Notifications Opt-in Email Notifications	No, I do NOT want to receive entity notifications via email. I prefer notifications by USPS mail.
Labor Judgment	No Officer or Director of this Corporation has an outstanding final judgment issued by the Division of Labor Standards Enforcement or a court of law, for which no appeal therefrom is pending, for the violation of any wage order or provision of the Labor Code.
Electronic Signature	<input checked="" type="checkbox"/> By signing, I affirm that the information herein is true and correct and that I am authorized by California law to sign.
<i>Dena J Cedeno</i>	<i>06/02/2022</i>
Signature	Date



City of Richmond  
 Department of Public Works

**SUBCONTRACTOR FORM**  
*(Required Listing of Proposed Subcontractors)*

The Contractor certifies he/she has used the sub-bids of the following listed Contractors in making up his/her bid and that the sub-contractors listed will be used for the work for which they bid, subject to the approval of the City Engineer, and in accordance with applicable provisions of the specifications and Section 4100 et seq. of the Public Works Code – “Subletting and Subcontracting Fair Practices Act.” No changes may be made in these subcontractors except upon the prior approval of the City Engineer of the City of Richmond pursuant to Section 4107 of the Public Contracts Code. The following information is required for each subcontractor. Additional pages can be attached if required.

City will not accept a Bid Proposal from or enter into the Contract with a bidder, without proof that the bidder and its Subcontractors are registered with the California Department of Industrial Relations (“DIR”) to perform public work under Labor Code Section 1725.5, subject to limited legal exceptions.

Items of Work	Full Company Name	Richmond Firm?	Complete Address with Zip Code	Phone No. with Area Code
Bid Item: 6, 7, 7A	Drill Tech Drilling and Shoring	No	2200 Wymore Way Antioch, CA 94509	(925) 978-2060
Bid Item: 9	Midstate Barrier, Inc	No	P.O. Box 30550 Stockton, CA 95213	(209) 944-9565
Bid Item: 10	Nitta Erosion Control	No	3778 Del Mar Avenue Loomis, CA 95650	(916) 652-7459
Bid Item: 8	AAA Fence Company, Inc	No	2746 Scott Boulevard Santa Clara, CA 95050	(408) 727-5465

**SUBCONTRACTOR’S LIST** *(Continued)*


The bidder is to provide the following information on the sub bids of all the listed subcontractors as part of the sealed bid submission. Additional pages can be attached, if required.

Type of State Contracting License & Number	DIR Registration Number	Amount of Bid (\$ or %)
Class A / 945354	1000004866	+/- \$636,750
Class A / 529261	1000000538	+/- \$32,200
C27, C-61/D59 / 401640	1000000478	+/- \$6,600
C13 / 522762	1000002526	+/- \$12,800

\*Licenses are renewable annually. If no valid license, indicate "NONE." Valid license must be obtained prior to submission of signed contracts. This applies to all subcontractors.

NOTE: If alternate bids are called for, and Contractor intends to use different or additional subcontractors on the alternates, he/she must provide a separate list of subcontractors for each alternate.

Signature of Bidder



STATEMENT OF TECHNICAL ABILITY AND EXPERIENCE

The Bidder is required to state what work of a similar character to that included in the proposed Contract that he or she has successfully performed in the last 5 years, especially for public agencies. Provide the number of similar projects, their description, and references, which will enable the City to judge his or her responsibility, experience, skill, and financial standing. Detail any involvement, past or current, relative to litigation or other disputes, if any, concerning your performance.

Camino Sobrante Retaining Wall Replacement Project, City of Orinda

Description: Remove existing rock retaining wall along Camino Sobrante. Work includes installing a soldier pile wall with timber facing, installation of a chain link fence and MGS

City of Orinda Project Manager: Moji Nahrvar (650) 522-2500

Mt Veeder Road MPM 3.75, County of Napa

Description: Installation of a concrete grade beam wall supported by concrete CIDH piles. Roadway rehabilitation and reconstruction. Installation of MGS and cable railing.


County of Napa Project Manager: James Reese (707) 259-8281

Redwood Road 4.5 Slide Repair, County of Napa

Description: Roadway demo, excavation, drill & cast reinforcing piers, form & cast concrete retaining wall, backfill & reconstruct roadway

County of Napa Project Manager: Dewey Phan (707) 259-8279

\_\_\_\_\_  
Signature of Bidder





City of Richmond  
Department of Public Works

**PUBLIC CONTRACT CODE**

**Public Contract Code Section 10285.1 Statement**

In accordance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the Bidder hereby declares under penalty of perjury under the laws of the State of California that the bidder has \_\_\_\_\_ has not  X  been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust law in connection with the bidding upon, award of, or performance of any public works contract as defined in Public Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including the Regents of the University of California or the Trustees of the California State University. The term "bidder" is understood to include any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

Note: The bidder must place a check mark after "has" or "has not" in one of the blank space provided. The above Statement is part of the Bid Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

**Public Contract Code Section 10162 Questionnaire**

In accordance with Public Contract Code Section 10162, the Bidder shall complete under penalty of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation? Yes \_\_\_\_\_ No  X

If the answer is yes, explain the circumstances in the following space.


**Public Contract Code Section 10232 Statement**

In accordance with Public Contract Code Section 10232, the Contractor hereby states under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a federal court which orders the contractor to comply with an order of the National Labor Relations Board.

Note: The above Statement and Questionnaire are part of the Bid Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

### WORKERS' COMPENSATION CERTIFICATION

I am aware of Section 3700 of the Labor Code, which requires every employer to be insured against liability for Workers' Compensation or to undertake self-insurance in accordance with the provisions of that Code, and I will comply with such provisions before commencing the performance of the work of this contract.

  
By: Stephen George

Title: General Manager

Date: October 18, 2023

END OF PUBLIC CONTRACT CODE

City of Richmond  
Department of Public Works

DEBARMENT AND SUSPENSION CERTIFICATION

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

- is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal agency;
- has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal agency within the past 3 years;
- does not have a proposed debarment pending; and
- has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

Notes: Providing false information may result in criminal prosecution or administrative sanctions. The above certification is part of the Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Certification.

END OF DEBARMENT AND SUSPENSION CERTIFICATION






A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California  
County of Contra Costa

Subscribed and sworn to (or affirmed) before me on this 18th  
day of October, 2023, by Stephen George

proved to me on the basis of satisfactory evidence to be the  
person(s) who appeared before me.



(Seal)

Signature Amanda J Crosby

City of Richmond  
Department of Public Works

BIDDER'S BOND

Bond No. N/A

KNOW ALL MEN BY THESE PRESENTS:

That We, <sup>E.E. Gilbert</sup>Construction, Inc, as Principal, and <sup>Fidelity and Deposit Company</sup>of Maryland, as Surety, are hereby held and firmly bound unto the City of Richmond, in the penal sum of TEN PERCENT (10%) of the total bid submitted by said Principal to the City of Richmond for the work described below, for the payment of which sum in lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT, whereas the Principal has submitted to the City of Richmond a certain bid, attached hereto and hereby made a part hereof, to enter into a contract in writing for the Santa Rita Road Stabilization Project.

NOW, THEREFORE, if said bid submitted by the Principal be accepted and the contract be awarded to the Principal and the Principal shall, within ten (10) days after having received notice that the contract has been awarded to the Principal, enter into the Contract so awarded, shall furnish the required corporate surety bonds and insurance coverage verification and shall in all other respects perform the agreement created by the acceptance of the bid, then this obligation shall be void, otherwise the same shall remain in full force and effect.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the City of Richmond may accept such Bid; and said Surety does hereby waive notice of such extension.

As a part of the obligation secured hereby and in addition to the face amount specified therefor, there shall be included costs and reasonable expenses and fees, including reasonable attorney's

fees, incurred by the City of Richmond in successfully enforcing such obligation, all to be taxed as costs and included in any judgment rendered.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals on this

10th day of October, 2023.

E.E. Gilbert Construction, Inc.

By:  \_\_\_\_\_

Title GM, Stephen George

Fidelity and Deposit Company of Maryland

By:  \_\_\_\_\_

Title: Elizabeth Collodi, Attorney-in-Fact

Note: This bond must be dated, the surety's signature must be notarized, and evidence of the authority of any person signing as attorney-in-fact must be attached.

END OF BIDDER'S BOND

**ACKNOWLEDGMENT**

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California  
County of Butte


On October 2, 2023 before me, Deanna Quintero, Notary Public  
(insert name and title of the officer)

personally appeared Elizabeth Collodi  
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature  (Seal)



**ZURICH AMERICAN INSURANCE COMPANY  
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY  
FIDELITY AND DEPOSIT COMPANY OF MARYLAND  
POWER OF ATTORNEY**

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Illinois, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Illinois (herein collectively called the "Companies"), by Robert D. Murray, Vice President, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companies, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate, constitute, and appoint **John Hopkins, Sara Walliser, Renee Ramsey, Jessica Monlux, Elizabeth Collodi, John J. Weber, Deanna Quintero, Joseph H. Weber, Matthew Foster, Samantha Watkins, Steven L. Williams, Phil Watkins, Jennifer Lakmann, Brad Espinosa, Paula Senna, Pam Sey, Claudine Gordon, Kristie Phillips, Michael K. Feeney, Breanna Boatright, Kathleen Le, Sharon Smith, Kevin Scofield all of Chico, California**, its true and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: **any and all bonds and undertakings**, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Companies, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., and the regularly elected officers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland., in their own proper persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of the By-Laws of said Companies, and is now in force.

IN WITNESS WHEREOF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said **ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and FIDELITY AND DEPOSIT COMPANY OF MARYLAND**, this 27th day of April, A.D. 2023.



**ATTEST:  
ZURICH AMERICAN INSURANCE COMPANY  
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY  
FIDELITY AND DEPOSIT COMPANY OF MARYLAND**

By: *Robert D. Murray*  
Vice President

By: *Dawn E. Brown*  
Secretary

**State of Maryland  
County of Baltimore**

On this 27th day of April, A.D. 2023, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, **Robert D. Murray, Vice President and Dawn E. Brown, Secretary** of the Companies, to me personally known to be the individuals and officers described in and who executed the preceding instrument, and acknowledged the execution of same, and being by me duly sworn, depose and saith, that he/she is the said officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that the said Corporate Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.

Iva Manns  
Notary Public  
My Commission Expires September 30, 2023



**Authenticity of this bond can be confirmed at [bondvalidator.zurichna.com](http://bondvalidator.zurichna.com) or 410-559-8790**

**EXTRACT FROM BY-LAWS OF THE COMPANIES**

"Article V, Section 8, Attorneys-in-Fact. The Chief Executive Officer, the President, or any Executive Vice President or Vice President may, by written instrument under the attested corporate seal, appoint attorneys-in-fact with authority to execute bonds, policies, recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify or revoke any such appointment or authority at any time."

**CERTIFICATE**

I, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that Article V, Section 8, of the By-Laws of the Companies is still in force.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998.


RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate thereof bearing such facsimile signature and seal shall be valid and binding on the Company."

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seals of the said Companies, this 2nd day of October, 2023.



  
By: Mary Jean Pethick  
Vice President

**TO REPORT A CLAIM WITH REGARD TO A SURETY BOND, PLEASE SUBMIT A COMPLETE DESCRIPTION OF THE CLAIM INCLUDING THE PRINCIPAL ON THE BOND, THE BOND NUMBER, AND YOUR CONTACT INFORMATION TO:**

Zurich Surety Claims  
1299 Zurich Way  
Schaumburg, IL 60196-1056  
[reportsfclaims@zurichna.com](mailto:reportsfclaims@zurichna.com)  
800-626-4577

**Authenticity of this bond can be confirmed at [bondvalidator.zurichna.com](http://bondvalidator.zurichna.com) or 410-559-8790**

## ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California  
County of Contra Costa )


On October 17th, 2023 before me, Amanda J. Crosby, Notary Public  
(insert name and title of the officer)

personally appeared Stephen George,  
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature *Amanda J. Crosby* (Seal)





## SANTA RITA ROAD STABILIZATION PROJECT

October 5, 2023

### Addendum No. 1

This addendum shall be incorporated and considered as part of the specifications for the above-mentioned Bid as though it had been issued at the same time.

The Public Works Department has made the following additions/changes to the above referenced Bid:

- Q&A submittal deadline has been revised from October 6, 2023 to 5:00 p.m. PST on Wednesday, October 11, 2023
- Added APPENDIX E – GEOTECHNICAL REPORT
- Invitation for Bids – Revised Work Description:

From:

*In general, the work consists of clearing and grubbing, excavation of soldier pile piers, installation of erosion control measures, installation of temporary traffic control measures, disposal of material, chain link fence, guardrail, wood lagging, installation of concrete foundation for soldier piles & post, erosion control blankets and seeding, possibly add alternative services (rock slope protection, willow sticks, controlled low-strength materials; and for all other work, items, or details including demolition and removals, that are required by the Drawings, State Standard Specifications, of these Special Provisions.*

To:

In general, the project consists of installing a temporary emergency soldier pile retaining wall to isolate the landslide from Santa Rita Road. The wall is to be located in the right of way of Santa Rita Road and on City of Richmond Property. The work consists of clearing and grubbing, temporary traffic control, erosion control, earthwork, installation of a soldier pile retaining wall and lagging, backdrain construction, backfill, disposal of soil spoils, construction of chain link fence and gate, construction of guardrail, and backfill and compaction behind the wall. Additive alternate work includes construction of a rock revetment, willow planting, additional lagging installation, and tarp removal and disposal.; and for all other work, items, or details including demolition and removals, that are required by the Drawings, State Standard Specifications, of these Special Provisions.



- Revised Time Limits of Work – Removed Seasonal Work Period, “Seasonal Work Period: Project activities shall be limited to the period between May 1 and October 31. See Appendix D for Environmental Agency for other Avoidance and Minimization Measure.
- Bid Schedule – Revised Format on page 19 and 20
- Bid Schedule – Revised Estimate Quantity of Base Bid Bid Item #7 from 16 EA to 18 EA
- Section SP-19 – Earthwork, Revised  
 From:  
*All excess soil shall become the property of the Contractor and shall be disposed of as indicated in the Section SP-14- Disposal of Materials of these Special Provision Specifications*  
 TO:  
 All excess soil shall become the property of the Contractor and shall be disposed of as indicated in the Section SP-15 - Disposal of Materials of these Special Provision Specifications
- Instructions to Bidders -
- PLEASE NOTE that a revised plans and special provisions has not been revised for this addendum #1. The revised plans and special provisions will be issued sometime this week or early next week.
- Q&A will be attached to the Addendum #1

Please Note: Revised set of plans will be issued after this addendum.

All other information remains the same.

**Ken Cheng** Digitally signed by Ken Cheng  
Date: 2023.10.05 16:10:30  
-07'00'

Ken Cheng, PE  
 Senior Civil Engineer  
**Public Works Department**  
**Engineering Division**

October 5, 2023



**SANTA RITA ROAD STABILIZATION PROJECT**

**October 11, 2023**

**Addendum No. 2**

This addendum shall be incorporated and considered as part of the specifications for the above-mentioned Bid as though it had been issued at the same time.

The Public Works Department has made the following additions/changes to the above referenced Bid:

- Q&A submittal deadline has been revised from October 11, 2023 to 5:00 p.m. PST on Friday, October 13, 2023
- Revised Bid schedule
  - Base Bid 7. Wood lagging revised to 1290 SF
  - Base Bid 7A. Tieback Anchors added. 26 EA
- Section 21A – Tieback Anchors added to Special Provisions
- Revised plans will be provided in Addendum #3

Please Note: Revised set of plans will be issued after this addendum.

All other information remains the same.

**Ken Cheng** Digitally signed by Ken Cheng  
Date: 2023.10.11 15:07:15 -07'00'

Ken Cheng, PE  
Senior Civil Engineer  
**Public Works Department**  
**Engineering Division**

October 11, 2023

#6 13<sup>th</sup> Street Bldg C, Richmond, CA 94804-3530

Telephone: (510) 231-3006 Fax: (510) 231-3039 [www.ci.richmond.ca.us](http://www.ci.richmond.ca.us)

RECEIVED BY EE GILBERT ON 10/12/23



**SANTA RITA ROAD STABILIZATION PROJECT**

**October 12, 2023**

**Addendum No. 3**

This addendum shall be incorporated and considered as part of the specifications for the above-mentioned Bid as though it had been issued at the same time.

The Public Works Department has made the following additions/changes to the above referenced Bid:

- Revised plans submitted noted as Delta 3 dated 10-09-2023, 100% Submission

Please Note: Revised set of plans will be issued after this addendum.

All other information remains the same.

---

Ken Cheng, PE  
Senior Civil Engineer  
**Public Works Department**  
**Engineering Division**

---

October 11, 2023

#6 13<sup>th</sup> Street Bldg C, Richmond, CA 94804-3530

Telephone: (510) 231-3006 Fax: (510) 231-3039 [www.ci.richmond.ca.us](http://www.ci.richmond.ca.us)

RECEIVED BY EE GILBERT ON 10/12/23



## SANTA RITA ROAD STABILIZATION PROJECT

**October 13, 2023**

### **Addendum No. 4**

This addendum shall be incorporated and considered as part of the specifications for the above-mentioned Bid as though it had been issued at the same time.

The Public Works Department has made the following additions/changes to the above referenced Bid:

- Revised plans revised to correct errors on the retaining wall sections and the plan sheet.
- Section SP-21 Soldier Pile Retaining wall, page 112 section, "Retaining Wall Drainage" – revised class 2 permeable rock to 3/4 -inch drain rock and permeable to drain rock material.
- Section SP-21A Tieback Anchor added to Table of Contents
- List of 2022 Pre-Qualified Contractors and Construction Worker's Contract Opportunity List provided
- Q&A will be attached to the Addendum#4

Please Note: Revised set of plans will be issued after this addendum.

All other information remains the same.

---

Ken Cheng, PE  
Senior Civil Engineer  
**Public Works Department**  
**Engineering Division**

---

October 13, 2023

City of Richmond  
Department of Public Works

**BID PROPOSAL**

DATE: 10/18/2023

TO THE CITY CLERK OF RICHMOND, CALIFORNIA:

NAME OF BIDDER Maggiora & Ghilotti, Inc.

BUSINESS P.O. BOX N/A

BUSINESS STREET ADDRESS 555 DuBois Street  
(Please include even if P.O. Box used)

CITY, STATE, ZIP San Rafael, CA, 94901

TELEPHONE NO. AREA CODE ( ) 415-459-8640

FAX NO. AREA CODE ( ) 415-459-2065

CONTRACTOR LICENSE NO. 226767

LICENSE EXPIRATION DATE 3/31/2025

DEPARTMENT OF INDUSTRIAL RELATIONS NO. 1000007991

**SANTA RITA ROAD  
STABILIZATION PROJECT**

The work to be done and referred to herein is in the City of Richmond, Contra Costa County, State of California. Construction to be in accordance with the Special Provisions including the payment of not less than the minimum wage rates set forth herein and the Contract annexed hereto and also in accordance with the State Standard Specifications dated 2018, and the current "Equipment Rental Rates and the Contractor is hereby notified that this project is subject to prevailing wage rates as described in the Instructions to Bidders.

To the City of Richmond Department of Public Services:

The undersigned, as Bidder, declares that the only persons or parties interested in this Proposal as principals are those named herein; that this Proposal is made without collusion with any other person, firm or corporation; that they have carefully examined the location of the proposed work; and the Plans therein referred to; and they propose, and agree if this Proposal is accepted, that they will contract with the City of Richmond to provide all necessary machinery, tools, apparatus and other means of construction, and to do all the work and furnish all the materials specified in the Contract, in the manner and time therein prescribed and according to the requirements of the Engineer as therein set forth, and that they will take in full payment therefor the following item prices to wit:

END OF BID PROPOSAL

City of Richmond  
Department of Public Works

BID SCHEDULE

AL = Allowance    CF = Cubic Feet    CY = Cubic Yard    EA = Each    FA=Force Account  
LF = Linear Foot    LS = Lump Sum    SF = Square Feet    TON = Ton (2000 lbs)    LB = Pounds

SANTA RITA ROAD STABILIZATION PROJECT					
ITEM NO.	DESCRIPTION OF WORK	EST. QTY.	UNIT	UNIT PRICE	TOTAL COST
<b>Base Bid</b>					
1	Mobilization	1	LS	55,000 <sup>-</sup>	55,000 <sup>-</sup>
2	Temporary Traffic Control	1	LS	5,000 <sup>-</sup>	5,000 <sup>-</sup>
3	Erosion Control Plans and SWPPP	1	LS	8,000 <sup>-</sup>	8,000 <sup>-</sup>
4	Clearing and Grubbing	1	LS	47,000 <sup>-</sup>	47,000 <sup>-</sup>
5	Construction Staking	1	LS	10,000 <sup>-</sup>	10,000 <sup>-</sup>
6	Wood Lagging	1290 <sup>2</sup>	SF	135 <sup>-</sup>	174,150 <sup>-</sup>
7	Soldier Pile	18 <sup>1</sup>	EA	28,000 <sup>-</sup>	504,000 <sup>-</sup>
7A	Tieback Anchors	26 <sup>2</sup>	EA	12,500 <sup>-</sup>	325,000 <sup>-</sup>
8	Chain Link Fence	1	LS	13,400 <sup>-</sup>	13,400 <sup>-</sup>
9	Guardrail	1	LS	22,000 <sup>-</sup>	22,000 <sup>-</sup>
10	Erosion Control Blankets and Seeding	1	LS	13,000 <sup>-</sup>	13,000 <sup>-</sup>
<b>TOTAL BASE BID<sup>1</sup></b>					<b>1,176,550<sup>-</sup></b>

<b>Additive Alternative<sup>1</sup></b>					
11	Add Alt#1 – Willow Staking	1	LS	16,500 <sup>-</sup>	16,500 <sup>-</sup>

<sup>1</sup> Addendum #1

<sup>2</sup> Addendum#2

12	Add Alt#2 – Additional Wood Lagging	100	SF	125 <sup>-</sup>	12,500 <sup>-</sup>
13	Add Alt#3 – Backfill Top of select Stitch piles with CLSM	16	CY	900 <sup>-</sup>	14,400 <sup>-</sup>
14	Add Alt#4 – Tarp Removal and Disposal	1	LS	6,800 <sup>-</sup>	6,800 <sup>-</sup>
15	Add Alt#5- Rock Revetment at toe of Landslide, ¼ ton size, filter fabric, includes excavation and placement	45	TONS	460	20,700 <sup>-</sup>
<b>TOTAL ADDITIVE ALTERNATIVE<sup>1</sup></b>					70,900 <sup>-</sup>

\*NOTE: In case of error in extension of price into the total price column, the unit price will govern.

BID SUMMARY		
BASE BID	TOTAL PRICE IN FIGURES	\$ 1,176,550.00
	TOTAL PRICE IN WORDS	ONE million, one Hundred Seventy-Six Thousand Five Hundred FIFTY no cents
ADDITIVE ALTERNATIVE <sup>1</sup>	TOTAL PRICE IN FIGURES	\$ 70,900.00
	TOTAL PRICE IN WORDS	SEVENTY THOUSAND NINE HUNDRED no cents

The basis of award for this project is the Base Bid. The amount of the bid for comparison purposes will be the total of all items.

The undersigned acknowledges the receipt of the following addenda to the drawings and specifications.


Addendum No.	Date	Addendum No.	Date
<u>1</u>	<u>10/05/2023</u>	<u>3</u>	<u>10/12/2023</u>
<u>2</u>	<u>10/11/2023</u>	<u>4</u>	<u>10/12-13/2023</u>

The undersigned hereby certifies that they understand and agree that the items listed as Bid Alternates may be incorporated into the Contract Documents at the discretion of the City depending on the financial resources available at the time the contract is awarded. The undersigned hereby certifies they understand and agree that regardless of whether the City incorporates the use

<sup>1</sup> Addendum #1

of the Bid Alternates, the Low Bidder will be determined by the Total Bid (as shown above); which is the total of the Base Bid.

The undersigned hereby certifies that he has an appropriate license, issued by the State of California to provide this work; that such license will be in full force and in effect throughout the duration of construction; and that any and all subcontractors to be employed on this project will be similarly licensed.

Dated	<u>10/18/2023</u>	<u>226767</u>
		California Contractor's License No.
CONTRACTOR	<u>Signature</u>	<u>Gary Ghilotti, President</u>
		Print or Type Name and Title

REJECTION OF BIDS:

The undersigned agrees that the City of Richmond reserves the right to reject any or all bids, and reserves the right to waive informalities in a bid or bids not affected by law, if to do so seems to best serve the public interest.

TIME

The undersigned agrees to furnish, within ten (10) working days from the receipt of the Notice of Award of Contract, the items required by Section SP-4 of the Special Provisions. The failure to timely provide such items may result in annulment of the award and forfeiture of the Proposal Guarantee.

The undersigned agrees to begin work within ten (10) working days after the date specified in the Notice to Proceed.

If the proposal is accepted, the undersigned agrees to execute the required agreement and furnish the required bonds within ten (10) working days from the date of signing of this Contract.

BID DEPOSIT

There is enclosed herewith, a certified check or surety bond in the sum of ten percent (10%) of the base bid ONE million, ONE hundred SEVENTY-SIX Thousand Five hundred fifty DOLLARS AND CENTS (\$ 1,176,550.00 ) made payable to the City of Richmond and the undersigned agrees that in case of his failure to execute the necessary contract and furnish the required bonds, the certified check or surety bond the money payable thereon, shall be and remain the property of the City.

NOTE: The estimated quantities listed in the Proposal Bid Sheet(s) are supplied to give an indication of the general scope of work, but the accuracy of these figures is not guaranteed and



Bidder shall make his own estimates from the drawings. In case of a variation between the unit price and the totals shown by Bidder, the unit price will be considered to be the bid.

The unit price or lump sum prices to be paid for the items listed in the Proposal Bid Sheet shall include full compensation for furnishing all labor, materials, tools, and equipment, and doing all work involved in furnishing and installing the materials complete and in place, in accordance with the details as shown on the plans and as specified herein. Any items shown on the plans, but not included in the bid items, shall be considered as appurtenant items. All costs shall be included within the appropriate item of the Contractor's bid.

IMPORTANT NOTICE: On a separate sheet of paper, provide the following information. If bidder is a corporation, state legal name of corporation and names of the president, secretary, treasurer, and manager; if co-partnership, state true name of firm and names of all individual co-partners composing firm; or, if individual, state first and last names in full.

	<u>President</u>	<u>10/18/2023</u>
Officer's Signature Gary Ghilotti	Title	Date

	<u>Vice President/Treasurer</u>	<u>10/18/2023</u>
Officer's Signature Scott Ghilotti	Title	Date

	<u>Corporate Secretary</u>	<u>10/18/2023</u>
Officer's Signature Matt Petray	Title	Date

Signature and title of the officer(s) set forth above shall be authorized to sign contracts on behalf of the corporation, co-partnership, or individual. If signature is by an agent, other than an officer of the corporation or a member of a partnership, a Power of Attorney must be on file with the City prior to or at time of bid opening; otherwise, the bid will be subject to rejection by City Council.

Address of Bidder:

555 DuBois Street  
San Rafael, CA 94901  
 \_\_\_\_\_  
 \_\_\_\_\_

Corporate Seal:

State of Incorporation  
California

END OF BID SCHEDULE

City of Richmond  
 Department of Public Works

**SUBCONTRACTOR FORM**  
*(Required Listing of Proposed Subcontractors)*

The Contractor certifies he/she has used the sub-bids of the following listed Contractors in making up his/her bid and that the sub-contractors listed will be used for the work for which they bid, subject to the approval of the City Engineer, and in accordance with applicable provisions of the specifications and Section 4100 et seq. of the Public Works Code – “Subletting and Subcontracting Fair Practices Act.” No changes may be made in these subcontractors except upon the prior approval of the City Engineer of the City of Richmond pursuant to Section 4107 of the Public Contracts Code. The following information is required for each subcontractor. Additional pages can be attached if required.

City will not accept a Bid Proposal from or enter into the Contract with a bidder, without proof that the bidder and its Subcontractors are registered with the California Department of Industrial Relations (“DIR”) to perform public work under Labor Code Section 1725.5, subject to limited legal exceptions.

	Items of Work	Full Company Name	Richmond Firm?	Complete Address with Zip Code	Phone No. with Area Code
PCDC	TIE BACKS & CIDH	PACIFIC COAST DRILLING COMPANY	NO	369 BELLEVUE AVE. SANTA ROSA, CA 95407 PO Box 30550	(707) 778-8316
MBI	GUARD RAIL	MID STATE BARRIER, INC	NO	STOCKTON, CA 95213	(209) 944-9565
BAILEY	FENCE	BAILEY FENCE COMPANY	NO	3205 BAUMBERG AVE HAYWARD, CA 94545	(510) 783-2980

SUBCONTRACTOR’S LIST *(Continued)*

The bidder is to provide the following information on the sub bids of all the listed subcontractors as part of the sealed bid submission. Additional pages can be attached, if required.

	Type of State, Contracting License & Number	DIR Registration Number	Amount of Bid (\$ or %) <span style="float: right;">69</span>
PCDC	CA 539855 A,C-57	1000001271	323,614 <del>6.2%</del> 27.5% 72,792
MBI	CA 529261 A	1000000538	19,000 1.6%
Bailey	CA 498661 C-13	1000005722	13,400 1.1%

\*Licenses are renewable annually. If no valid license, indicate "NONE." Valid license must be obtained prior to submission of signed contracts. This applies to all subcontractors.

NOTE: If alternate bids are called for, and Contractor intends to use different or additional subcontractors on the alternates, he/she must provide a separate list of subcontractors for each alternate.

Signature of Bidder Gary Ghilotti

State of California

# Department of Industrial Relations

---

## Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

### Search Results

### Contractor Information

**Legal Entity Name**

MAGGIORA & GHILOTTI, INC.

**Legal Entity Type**

Corporation

**Status**

Active

**Registration Number**

1000007991

**Registration effective date**

07/01/23

**Registration expiration date**

06/30/26

**Mailing Address**

555 DUBOIS STREET SAN RAFAEL 94901 CA United States of America

**Physical Address**

555 DUBOIS STREET SAN RAFAEL 94901 CA United States of America

**Email Address**

matt@maggiora-ghilotti.com

**Trade Name/DBA****License Number (s)**

CSLB:226767

State of California  
Department of Industrial Relations

---

## Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

### Search Results

#### Contractor Information

**Legal Entity Name**

PACIFIC COAST DRILLING CO INC

**Legal Entity Type**

Corporation

**Status**

Active

**Registration Number**

1000001271

**Registration effective date**

07/01/23

**Registration expiration date**

06/30/26

**Mailing Address**

364 BELLEVUE AVE SANTA ROSA 95407 CA United States of America

**Physical Address**

364 BELLEVUE AVE SANTA ROSA 95407 CA United States of America

**Email Address**

melissa@pcdc.us

**Trade Name/DBA**

PACIFIC COAST DRILLING COMPANY INC

**License Number (s)**

CSLB:539855

State of California

# Department of Industrial Relations

---

## Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

### Search Results

### Contractor Information

**Legal Entity Name**

MIDSTATE BARRIER, INC.

**Legal Entity Type**

Corporation

**Status**

Active

**Registration Number**

1000000538

**Registration effective date**

07/01/23

**Registration expiration date**

06/30/26

**Mailing Address**

PO BOX 30550 STOCKTON 95213 CA United States of America

**Physical Address**

3291 S. HIGHWAY 99 STOCKTON 95215 CA United States of America

**Email Address**

dnicholas@midstatebarrier.com

**Trade Name/DBA****License Number (s)**

CSLB:529261

State of California

# Department of Industrial Relations

---

## Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

### Search Results

### Contractor Information

**Legal Entity Name**

BAILEY FENCE COMPANY, INC.

**Legal Entity Type**

Corporation

**Status**

Active

**Registration Number**

1000005722

**Registration effective date**

07/01/21

**Registration expiration date**

06/30/24

**Mailing Address**

3205 BAUMBERG AVE HAYWARD 94545 CA United States of America

**Physical Address**

3205 BAUMBERG AVE HAYWARD 94545 CA United States of America

**Email Address**

baileyfenceco@hotmail.com

**Trade Name/DBA****License Number (s)**


CSLB:498661

STATEMENT OF TECHNICAL ABILITY AND EXPERIENCE

The Bidder is required to state what work of a similar character to that included in the proposed Contract that he or she has successfully performed in the last 5 years, especially for public agencies. Provide the number of similar projects, their description, and references, which will enable the City to judge his or her responsibility, experience, skill, and financial standing. Detail any involvement, past or current, relative to litigation or other disputes, if any, concerning your performance.

See Attached Completed Similar Projects

No Involvement relative to litigation or other disputes



Signature of Bidder Gary Ghilotti





City of Richmond  
Department of Public Works

PUBLIC CONTRACT CODE

Public Contract Code Section 10285.1 Statement

In accordance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the Bidder hereby declares under penalty of perjury under the laws of the State of California that the bidder has \_\_\_\_\_ has not  been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust law in connection with the bidding upon, award of, or performance of any public works contract as defined in Public Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including the Regents of the University of California or the Trustees of the California State University. The term "bidder" is understood to include any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

Note: The bidder must place a check mark after "has" or "has not" in one of the blank space provided. The above Statement is part of the Bid Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

Public Contract Code Section 10162 Questionnaire

In accordance with Public Contract Code Section 10162, the Bidder shall complete under penalty of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation? Yes \_\_\_\_\_ No

If the answer is yes, explain the circumstances in the following space.

Public Contract Code Section 10232 Statement

In accordance with Public Contract Code Section 10232, the Contractor hereby states under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a federal court which orders the contractor to comply with an order of the National Labor Relations Board.

Note: The above Statement and Questionnaire are part of the Bid Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

### WORKERS' COMPENSATION CERTIFICATION

I am aware of Section 3700 of the Labor Code, which requires every employer to be insured against liability for Workers' Compensation or to undertake self-insurance in accordance with the provisions of that Code, and I will comply with such provisions before commencing the performance of the work of this contract.



By: Gary Ghilotti

Title: President

Date: 10/18/2023

END OF PUBLIC CONTRACT CODE

City of Richmond  
Department of Public Works

DEBARMENT AND SUSPENSION CERTIFICATION

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

- is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal agency;
- has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal agency within the past 3 years;
- does not have a proposed debarment pending; and
- has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

**No Exceptions**

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

Notes: Providing false information may result in criminal prosecution or administrative sanctions. The above certification is part of the Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Certification.

END OF DEBARMENT AND SUSPENSION CERTIFICATION

City of Richmond  
Department of Public Works

BIDDER'S NON-COLLUSION AFFIDAVIT

(Title 23 United States Code Section 112 and  
Public Contract Code Section 7106)

(Must be executed by Bidder and submitted with Bid)

State of California )  
 ) ss  
County of Marin )

Gary Ghilotti, being first duly sworn, deposes and says that he or she is  
President of Maggiore & Ghilotti, Inc.

the party making the foregoing bid; that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone, to fix the bid price of the bidder or any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged the information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or any member or agent thereof to effectuate a collusive or sham bid.

Subscribed and sworn to before me this 18th day of OCTOBER 2023.

By: [Signature]  
Gary Ghilotti

President

Title  
Elizal M. Elizabeth Shockley  
Notary Public



Date: 10/18/23

END OF BIDDER'S NON-COLLUSION AFFIDAVIT

City of Richmond  
Department of Public Works

BIDDER'S BOND

Bond No.     N/A    

KNOW ALL MEN BY THESE PRESENTS:

That We, <sup>Maggiora &</sup>Ghilotti, Inc, as Principal, and <sup>The Ohio Casualty</sup><sup>Insurance Company</sup>, as Surety, are hereby held and firmly bound unto the City of Richmond, in the penal sum of TEN PERCENT (10%) of the total bid submitted by said Principal to the City of Richmond for the work described below, for the payment of which sum in lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT, whereas the Principal has submitted to the City of Richmond a certain bid, attached hereto and hereby made a part hereof, to enter into a contract in writing for the Santa Rita Road Stabilization Project.

NOW, THEREFORE, if said bid submitted by the Principal be accepted and the contract be awarded to the Principal and the Principal shall, within ten (10) days after having received notice that the contract has been awarded to the Principal, enter into the Contract so awarded, shall furnish the required corporate surety bonds and insurance coverage verification and shall in all other respects perform the agreement created by the acceptance of the bid, then this obligation shall be void, otherwise the same shall remain in full force and effect.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the City of Richmond may accept such Bid; and said Surety does hereby waive notice of such extension.

As a part of the obligation secured hereby and in addition to the face amount specified therefor, there shall be included costs and reasonable expenses and fees, including reasonable attorney's

fees, incurred by the City of Richmond in successfully enforcing such obligation, all to be taxed as costs and included in any judgment rendered.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals on this

9th day of October, 2023.

Maggiora & Ghilotti, Inc.  
By:   
Gary Ghilotti  
Title: President

The Ohio Casualty Insurance Company  
By:   
Jill Seymour  
Title: Attorney-In-Fact

Note: This bond must be dated, the surety's signature must be notarized, and evidence of the authority of any person signing as attorney-in-fact must be attached.

END OF BIDDER'S BOND



This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Liberty Mutual Insurance Company  
The Ohio Casualty Insurance Company  
West American Insurance Company

Certificate No: 8205618-976005

### POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Brianna Ramatici; Jenny Hagemann; Jill Seymour; Paul Ramatici; Tom Griffith

all of the city of Petaluma state of CA each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 20th day of May, 2021.



Liberty Mutual Insurance Company  
The Ohio Casualty Insurance Company  
West American Insurance Company

By: David M. Carey  
David M. Carey, Assistant Secretary

State of PENNSYLVANIA ss  
County of MONTGOMERY

On this 20th day of May, 2021 before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.



Commonwealth of Pennsylvania - Notary Seal  
Teresa Pastella, Notary Public  
Montgomery County  
My commission expires March 28, 2025  
Commission number 1126044  
Member, Pennsylvania Association of Notaries

By: Teresa Pastella  
Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

**ARTICLE IV – OFFICERS:** Section 12. Power of Attorney.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

**ARTICLE XIII – Execution of Contracts:** Section 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

**Certificate of Designation** – The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

**Authorization** – By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 9th day of October 2023



By: Renee C. Llewellyn  
Renee C. Llewellyn, Assistant Secretary

Not valid for mortgage, note, loan, letter of credit, currency rate, interest rate or residual value guarantees.

For bond and/or Power of Attorney (POA) verification inquiries, please call 610-832-8240 or email HOSUR@libertymutual.com.



## ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California  
County of Sonoma

On October 9, 2023 before me, Melissa Martinoni - Notary Public  
(insert name and title of the officer)

personally appeared Jill Seymour,  
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature



(Seal)



**CALIFORNIA ACKNOWLEDGMENT**

**CIVIL CODE § 1189**

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California }  
County of Marin }

On October 18th, 2023 before me, Elizabeth Paige Shockley, Notary Public  
Date Here Insert Name and Title of the Officer  
personally appeared Gary Ghilotti  
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.



I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Place Notary Seal and/or Stamp Above

Signature [Handwritten Signature]  
Signature of Notary Public

**OPTIONAL**

Completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

**Description of Attached Document**

Title or Type of Document: Bidder's Bond  
Document Date: October 9th, 2023 Number of Pages: 4  
Signer(s) Other Than Named Above: \_\_\_\_\_


**Capacity(ies) Claimed by Signer(s)**

Signer's Name: Gary Ghilotti Signer's Name: \_\_\_\_\_  
 Corporate Officer – Title(s): President  Corporate Officer – Title(s): \_\_\_\_\_  
 Partner –  Limited  General  Partner –  Limited  General  
 Individual  Attorney in Fact  Individual  Attorney in Fact  
 Trustee  Guardian or Conservator  Trustee  Guardian or Conservator  
 Other: \_\_\_\_\_  Other: \_\_\_\_\_  
Signer is Representing: \_\_\_\_\_ Signer is Representing: \_\_\_\_\_



**MAGGIORA & GHILOTTI  
INC.**

**ENGINEERING CONTRACTORS**  
MARIN COUNTY  
CALIF. LIC. #226767



**555 DUBOIS STREET  
SAN RAFAEL, CA 94901-3965**

**PHONE (415) 459-8640  
ESTIMATING FAX (415) 459-2065  
GENERAL FAX (415) 459-4884**

MINUTES OF A REGULAR MEETING  
OF  
THE BOARD OF DIRECTORS  
OF  
**MAGGIORA & GHILOTTI, INC.**  
A CALIFORNIA CORPORATION

November 13, 2018

The Board of Directors of Maggiora & Ghilotti, Inc., a California Corporation, by act of Board Resolution, hereby, grants Gary Ghilotti, President of Maggiora & Ghilotti, Inc., full authority to act on its behalf and sign on all matters concerning the Corporation.

**MAGGIORA & GHILOTTI, INC.**

*Brian Bettini*

Brian Bettini, Chairman of the Board

*Matthew Petray*

Matthew Petray, Corporate Secretary



**CONTRACTORS STATEMENT OF EXPERIENCE  
COMPLETED JOBS  
2020**

TYPE OF WORK	JOB	VALUE	LOCATION	OWNER	NAME, PHONE, FAX	EMAIL_ADDRESS
WATERLINE REPLACEMENT	7697	\$ 817,744	CORTE MADERA, CA	MMWD	MIKE MAXEY PH:415-945-1570	<a href="mailto:mmaxe@marinwater.org">mmaxe@marinwater.org</a>
GRIND & PAVE & STORM DRAINS	7702	\$ 1,592,610	VARIOUS MARIN	COUNTY OF MARIN	MATT VAIL PH: 707-571-8005	<a href="mailto:Vail@coastlandcivil.com">Vail@coastlandcivil.com</a>
HIGH CANAL EMBANKMENT REPAIR	7703	\$ 277,225	CORTE MADERA, CA	TOWN OF CORTE MADERA	R.J SOUKO PH: 415-927-5118	<a href="mailto:Rsouko@tcmmail.org">Rsouko@tcmmail.org</a>
FIRE ACCESS ROAD	7704	\$ 605,102	MILL VALLEY, CA	CITY OF MILL VALLEY	AMHAD ALY PH:415-388-4033	<a href="mailto:aaly@cityofmillvalley.org">aaly@cityofmillvalley.org</a>
PAVEMENT REHABILITATION	7705	\$ 130,922	FAIRFAX, CA	TOWN OF FAIRFAX	GARRETT TOY PH:415-458-2345	<a href="mailto:gtov@townofairfax.org">gtov@townofairfax.org</a>
R&R DISCHARGE PIPE	7706	\$ 514,672	LARKSPUR, CA	CITY OF LARKSPUR	RICH CHO PH:415-496-2682	<a href="mailto:rcho@cityoflarkspur.org">rcho@cityoflarkspur.org</a>
STORM DAMAGE REPAIR	7708	\$ 109,674	SAUSALITO, CA	CITY OF SAUSALITO	ANDY DAVIDSON PH: 415-289-4192	<a href="mailto:adavidson@sausalito.gov">adavidson@sausalito.gov</a>
MLK PARK REHABILITATION	7687	\$ 1,025,102	SAUSALITO, CA	CITY OF SAUSALITO	ANDY DAVIDSON PH: 415-289-4192	<a href="mailto:adavidson@sausalito.gov">adavidson@sausalito.gov</a>
WATERLINE REPLACEMENT	7707	\$ 785,540	ROHNERT PARK, CA	CITY OF ROHNERT PARK	JUSTIN BRANDT PH: 707-588-2252	<a href="mailto:jbrandt@rpcity.org">jbrandt@rpcity.org</a>
SEWER AND WATER IMPROVEMENTS	7675	\$ 402,989	SAN RAFAEL, CA	TEICHERT	DANIEL BOWEN PH: 925-621-5700	<a href="mailto:DBowen@teichert.com">DBowen@teichert.com</a>
WETLAND REHABILITATION	7678	\$ 3,827,822	MARTINEZ, CA	MT. VIEW SANITARY DISTRICT	JUSTIN HARRISON PH:707-326-6287	<a href="mailto:JustinHarrison@kennedyjenks.com">JustinHarrison@kennedyjenks.com</a>
STREET AND SEWER REHAB	7699	\$ 2,496,035	CORTE MADERA, CA	SANITARY DISTRICT NO.2	CHRIS GOOD PH: 415-927-5794	<a href="mailto:cgoog@tcmmail.org">cgoog@tcmmail.org</a>
MESA TANK PIPELINE REPLACEMENT	7709	\$ 210,525	SAN RAFAEL, CA	MMWD	MIKE MAXEY PH:415-945-1570	<a href="mailto:mmaxe@marinwater.org">mmaxe@marinwater.org</a>
CONCRETE RETAINING WALL & PATH	7714	\$ 332,269	LARKSPUR, CA	CITY OF LARKSPUR	RICH CHO PH:415-496-2682	<a href="mailto:rcho@cityoflarkspur.org">rcho@cityoflarkspur.org</a>
SEWER REPAIRS	7715	\$ 288,480	NOVATO, CA	NOVATO UNIFIED SCHOOL DISTRICT	SHANE COPELAND PH: 707-483-0154	<a href="mailto:shane@greystonewest.com">shane@greystonewest.com</a>
PAVEMENT REHABILITATION	7717	\$ 248,877	CALISTOGA, CA	CITY OF CALISTOGA	HAMID HEIDARY PH: 707-942-2828	<a href="mailto:hheidary@calistoga.ca.us">hheidary@calistoga.ca.us</a>

**CONTRACTORS STATEMENT OF EXPERIENCE  
COMPLETED JOBS  
2022**

TYPE OF WORK	JOB	VALUE	LOCATION	OWNER	NAME, PHONE, FAX	EMAIL ADDRESS
PIPER PARK IMPROVEMENTS	7725	\$ 132,134	LARKSPUR	CITY OF LARKSPUR	JULIAN SKINNER PH:415-496-2403	<a href="mailto:jskinner@cityoflarkspur.org">jskinner@cityoflarkspur.org</a>
WATERLINE REPLACEMENT	7734	\$ 138,213	ROSS	MMWD	MIKE MAXEY PH:415-945-1570	<a href="mailto:mmaxe@marinwater.org">mmaxe@marinwater.org</a>
STREET REHABILITATION	7737	\$ 655,230	YOUNTVILLE	CITY OF YOUNTVILLE	JOHN FERONS PH: 707-944-8881	<a href="mailto:iferons@yville.com">iferons@yville.com</a>
PUMP STATION UPGRADES	7740	\$ 615,258	PETALUMA	MMWD	MIKE MAXEY PH:415-945-1570	<a href="mailto:mmaxe@marinwater.org">mmaxe@marinwater.org</a>
DIXON FIRING RANGE IMPROVEMENTS	7736	\$ 496,673	DIXON ,CA	CITY OF DIXON	JORDAN SANTOS PH:707-678-7031	<a href="mailto:jsantos@cityofdixon.us">jsantos@cityofdixon.us</a>
CORPORATE YARD TANK DEMO	7741	\$ 660,775	PETALUMA,CA	CITY OF PETALUMA	JOSH MINSHALL PH: 707-776-3785	<a href="mailto:joshminshall@cityofpetaluma.org">joshminshall@cityofpetaluma.org</a>
STREET REHABILITATION	7735	\$ 510,719	SAN ANSELMO	TOWN OF SAN ANSELMO	SCOTT SCHNEIDER PH:415-258-4663	<a href="mailto:sschneider@townofsananselmo.org">sschneider@townofsananselmo.org</a>
STREET REHABILITATION	7738	\$ 1,084,965	SAN ANSELMO	TOWN OF SAN ANSELMO	SCOTT SCHNEIDER PH:415-258-4663	<a href="mailto:sschneider@townofsananselmo.org">sschneider@townofsananselmo.org</a>
SLOPE REPAIR	7745	\$ 291,216	SAN RAFAEL	COUNTY OF MARIN	CRAIG RICHARDSON PH: 415-473-7057	<a href="mailto:crrichardson@marincounty.org">crrichardson@marincounty.org</a>
SEWER REPAIR	7748	\$ 443,007	NOVATO	NOVATO UNIFIED SCHOOLS	DAMIEN LEE PH: 707-291-9311	<a href="mailto:Damien@greystonewest.com">Damien@greystonewest.com</a>
STREET REHABILITATION	7750	\$ 182,568	ROSS	TOWN OF ROSS	RICH SIMONITCH PH:415-453-1463	<a href="mailto:rsimonitch@townofross.org">rsimonitch@townofross.org</a>
STREET REHABILITATION	7751	\$ 274,522	ROSS	TOWN OF ROSS	RICH SIMONITCH PH:415-453-1463	<a href="mailto:rsimonitch@townofross.org">rsimonitch@townofross.org</a>
SLIDE REPAIR/TIMBER LAGGING WALL	6187	\$ 541,624	FAIRFAX	TOWN OF FAIRFAX	LOREN UMBERTIS PH:415-453-0291	<a href="mailto:Lumbertis@townoffairfax.org">Lumbertis@townoffairfax.org</a>
WATER TANK/ SITE PREP	7730	\$ 1,277,525	NOVATO	NORTH MARIN WATER DISTRICT	TIM FUETTE PH:415-761-8925	<a href="mailto:tfuette@nmwd.com">tfuette@nmwd.com</a>
SLOPE REPAIR	7742	\$ 568,293	SAN RAFAEL	COUNTY OF MARIN	JASON WONG PH: 415-473-6528	<a href="mailto:jwong@marincounty.org">jwong@marincounty.org</a>
WATERLINE REPLACEMENT	7743	\$ 2,795,914	SAN RAFAEL	GHILOTTI BROS. INC	KEVIN PARK PH:415-419-9393	<a href="mailto:Kpark@gbi1914.com">Kpark@gbi1914.com</a>
WATERLINE REPLACEMENT	7744	\$ 1,987,956	MILL VALLEY	MARIN MUNICIPAL WATER DISTRICT	MIKE MAXEY PH:415-945-1570	<a href="mailto:mmaxe@marinwater.org">mmaxe@marinwater.org</a>
WATERLINE REPLACEMENT	7749	\$ 157,157	RICHMOND	RICHMOND COUNTRY CLUB	DAVE BERNARDI PH:510-231-2243	<a href="mailto:dbernardi61@gmail.com">dbernardi61@gmail.com</a>
PINE STREET SLIDE REPAIR RET WALL	6181	\$ 480,000	FAIRFAX	TOWN OF FAIRFAX	LOREN UMBERTIS PH:415-453-0291	<a href="mailto:Lumbertis@townoffairfax.org">Lumbertis@townoffairfax.org</a>
STREET REHABILITATION	7753	\$ 587,283	SAUSALITO	CITY OF SAUSALITO	ANDY DAVIDSON PH: 415-289-4180	<a href="mailto:adavidson@sausalito.gov">adavidson@sausalito.gov</a>



## SANTA RITA ROAD STABILIZATION PROJECT

October 5, 2023

### Addendum No. 1

This addendum shall be incorporated and considered as part of the specifications for the above-mentioned Bid as though it had been issued at the same time.

The Public Works Department has made the following additions/changes to the above referenced Bid:

- Q&A submittal deadline has been revised from October 6, 2023 to 5:00 p.m. PST on Wednesday, October 11, 2023
- Added APPENDIX E – GEOTECHNICAL REPORT
- Invitation for Bids – Revised Work Description:

From:

*In general, the work consists of clearing and grubbing, excavation of soldier pile piers, installation of erosion control measures, installation of temporary traffic control measures, disposal of material, chain link fence, guardrail, wood lagging, installation of concrete foundation for soldier piles & post, erosion control blankets and seeding, possibly add alternative services (rock slope protection, willow sticks, controlled low-strength materials; and for all other work, items, or details including demolition and removals, that are required by the Drawings, State Standard Specifications, of these Special Provisions.*

To:

In general, the project consists of installing a temporary emergency soldier pile retaining wall to isolate the landslide from Santa Rita Road. The wall is to be located in the right of way of Santa Rita Road and on City of Richmond Property. The work consists of clearing and grubbing, temporary traffic control, erosion control, earthwork, installation of a soldier pile retaining wall and lagging, backdrain construction, backfill, disposal of soil spoils, construction of chain link fence and gate, construction of guardrail, and backfill and compaction behind the wall. Additive alternate work includes construction of a rock revetment, willow planting, additional lagging installation, and tarp removal and disposal.; and for all other work, items, or details including demolition and removals, that are required by the Drawings, State Standard Specifications, of these Special Provisions.

- Revised Time Limits of Work – Removed Seasonal Work Period, “Seasonal Work Period: Project activities shall be limited to the period between May 1 and October 31. See Appendix D for Environmental Agency for other Avoidance and Minimization Measure.
- Bid Schedule – Revised Format on page 19 and 20
- Bid Schedule – Revised Estimate Quantity of Base Bid Bid Item #7 from 16 EA to 18 EA
- Section SP-19 – Earthwork, Revised  
From:  
*All excess soil shall become the property of the Contractor and shall be disposed of as indicated in the Section SP-14- Disposal of Materials of these Special Provision Specifications*  
TO:  
All excess soil shall become the property of the Contractor and shall be disposed of as indicated in the Section **SP-15** - Disposal of Materials of these Special Provision Specifications
- Instructions to Bidders -
- PLEASE NOTE that a revised plans and special provisions has not been revised for this addendum #1. The revised plans and special provisions will be issued sometime this week or early next week.
- Q&A will be attached to the Addendum #1

Please Note: Revised set of plans will be issued after this addendum.

All other information remains the same.

**Ken Cheng** Digitally signed by Ken Cheng  
Date: 2023.10.05 16:10:30  
-07'00'


---

Ken Cheng, PE  
Senior Civil Engineer  
**Public Works Department**  
**Engineering Division**

---

October 5, 2023





**SANTA RITA ROAD STABILIZATION PROJECT**

**October 11, 2023**

**Addendum No. 2**

This addendum shall be incorporated and considered as part of the specifications for the above-mentioned Bid as though it had been issued at the same time.

The Public Works Department has made the following additions/changes to the above referenced Bid:

- Q&A submittal deadline has been revised from October 11, 2023 to 5:00 p.m. PST on Friday, October 13, 2023
- Revised Bid schedule
  - Base Bid 7. Wood lagging revised to 1290 SF
  - Base Bid 7A. Tieback Anchors added. 26 EA
- Section 21A – Tieback Anchors added to Special Provisions
- Revised plans will be provided in Addendum #3

Please Note: Revised set of plans will be issued after this addendum.

All other information remains the same.

**Ken Cheng** Digitally signed by Ken Cheng  
Date: 2023.10.11 15:07:15 -07'00'

Ken Cheng, PE  
Senior Civil Engineer  
**Public Works Department**  
**Engineering Division**

October 11, 2023



**SANTA RITA ROAD STABILIZATION PROJECT**

**October 12, 2023**

**Addendum No. 3**

This addendum shall be incorporated and considered as part of the specifications for the above-mentioned Bid as though it had been issued at the same time.

The Public Works Department has made the following additions/changes to the above referenced Bid:

- Revised plans submitted noted as Delta 3 dated 10-09-2023, 100% Submission

Please Note: Revised set of plans will be issued after this addendum.

All other information remains the same.

---

Ken Cheng, PE  
Senior Civil Engineer  
**Public Works Department**  
**Engineering Division**

---

October 11, 2023



**Sea Level Rise Adaptation and Resiliency Plan for Richmond**

**OCTOBER 12, 2023**

**Addendum No. 4**

Please note that answers to questions will be answered and posted Friday, October 13, 2023 by 5:00 PM.

All other information remains the same.

---

Patrick McKenzie  
Buyer



**SANTA RITA ROAD STABILIZATION PROJECT**

**October 13, 2023**

**Addendum No. 4**

This addendum shall be incorporated and considered as part of the specifications for the above-mentioned Bid as though it had been issued at the same time.

The Public Works Department has made the following additions/changes to the above referenced Bid:

- Revised plans revised to correct errors on the retaining wall sections and the plan sheet.
- Section SP-21 Soldier Pile Retaining wall, page 112 section, "Retaining Wall Drainage" – revised class 2 permeable rock to 3/4 -inch drain rock and permeable to drain rock material.
- Section SP-21A Tieback Anchor added to Table of Contents
- List of 2022 Pre-Qualified Contractors and Construction Worker's Contract Opportunity List provided
- Q&A will be attached to the Addendum#4

Please Note: Revised set of plans will be issued after this addendum.

All other information remains the same.

---

Ken Cheng, PE  
Senior Civil Engineer  
**Public Works Department**  
**Engineering Division**

---

October 13, 2023

City of Richmond  
Department of Public Works

**BID PROPOSAL**

DATE: 10/17/2023

TO THE CITY CLERK OF RICHMOND, CALIFORNIA:

NAME OF BIDDER Ground Control Inc.

BUSINESS P.O. BOX \_\_\_\_\_

BUSINESS STREET ADDRESS 1485 Bayshore Blvd. Suite 451  
(Please include even if P.O. Box used)

CITY, STATE, ZIP San Francisco, CA 94124

TELEPHONE NO. AREA CODE (415) 508-8589

FAX NO. AREA CODE ( ) \_\_\_\_\_

CONTRACTOR LICENSE NO. 1046787

LICENSE EXPIRATION DATE 11/30/2024

DEPARTMENT OF INDUSTRIAL RELATIONS NO. 1000364442

**SANTA RITA ROAD  
STABILIZATION PROJECT**

The work to be done and referred to herein is in the City of Richmond, Contra Costa County, State of California. Construction to be in accordance with the Special Provisions including the payment of not less than the minimum wage rates set forth herein and the Contract annexed hereto and also in accordance with the State Standard Specifications dated 2018, and the current "Equipment Rental Rates and the Contractor is hereby notified that this project is subject to prevailing wage rates as described in the Instructions to Bidders.

To the City of Richmond Department of Public Services:

The undersigned, as Bidder, declares that the only persons or parties interested in this Proposal as principals are those named herein; that this Proposal is made without collusion with any other person, firm or corporation; that they have carefully examined the location of the proposed work; and the Plans therein referred to; and they propose, and agree if this Proposal is accepted, that they will contract with the City of Richmond to provide all necessary machinery, tools, apparatus and other means of construction, and to do all the work and furnish all the materials specified in the Contract, in the manner and time therein prescribed and according to the requirements of the Engineer as therein set forth, and that they will take in full payment therefor the following item prices to wit:

**END OF BID PROPOSAL**

City of Richmond  
Department of Public Works

**BID SCHEDULE**

AL = Allowance    CF = Cubic Feet    CY = Cubic Yard    EA = Each    FA=Force Account  
 LF = Linear Foot    LS = Lump Sum    SF = Square Feet    TON = Ton (2000 lbs)    LB = Pounds

SANTA RITA ROAD STABILIZATION PROJECT					
ITEM NO.	DESCRIPTION OF WORK	EST. QTY.	UNIT	UNIT PRICE	TOTAL COST
<b>Base Bid</b>					
1	Mobilization	1	LS	\$100,300.00	\$100,300.00
2	Temporary Traffic Control	1	LS	\$20,500.00	\$20,500.00
3	Erosion Control Plans and SWPPP	1	LS	\$48,800.00	\$48,800.00
4	Clearing and Grubbing	1	LS	\$175,800.00	\$175,800.00
5	Construction Staking	1	LS	\$8,000.00	\$8,000.00
6	Wood Lagging	1290 <sup>2</sup>	SF	\$108.88	\$140,455.20
7	Soldier Pile	18 <sup>1</sup>	EA	\$25,800.00	\$464,400.00
7A	Tieback Anchors	26 <sup>2</sup>	EA	\$7,525.00	\$195,650.00
8	Chain Link Fence	1	LS	\$16,800.00	\$16,800.00
9	Guardrail	1	LS	\$22,800.00	\$22,800.00
10	Erosion Control Blankets and Seeding	1	LS	\$5,800.00	\$5,800.00
<b>TOTAL BASE BID<sup>1</sup></b>					<b>\$1,199,305.20</b>

<b>Additive Alternative<sup>1</sup></b>					
11	Add Alt#1 – Willow Staking	1	LS	\$7,800.00	\$7,800.00

<sup>1</sup> Addendum #1

<sup>2</sup> Addendum#2

12	Add Alt#2 – Additional Wood Lagging	100	SF	\$78.00	\$7,800.00
13	Add Alt#3 – Backfill Top of select Stitch piles with CLSM	16	CY	\$580.00	\$9,280.00
14	Add Alt#4 – Tarp Removal and Disposal	1	LS	\$4,800.00	\$4,800.00
15	Add Alt#5- Rock Revetment at toe of Landslide, ¼ ton size, filter fabric, includes excavation and placement	45	TONS	\$188.00	\$8,460.00
<b>TOTAL ADDITIVE ALTERNATIVE<sup>1</sup></b>					<b>\$38,140.00</b>

\*NOTE: In case of error in extension of price into the total price column, the unit price will govern.

BID SUMMARY		
BASE BID	TOTAL PRICE IN FIGURES	\$1,199,305.20
	TOTAL PRICE IN WORDS	One Million One Hundred Ninety Nine Thousand Three Hundred Five Dollar and Twenty Cents
ADDITIVE ALTERNATIVE <sup>1</sup>	TOTAL PRICE IN FIGURES	\$ 38,140.00
	TOTAL PRICE IN WORDS	Thirty Eight Thousand One Hundred and Forty Dollar

The basis of award for this project is the Base Bid. The amount of the bid for comparison purposes will be the total of all items.

The undersigned acknowledges the receipt of the following addenda to the drawings and specifications.

Addendum No.	Date	Addendum No.	Date
<u>1</u>	<u>10/5/2023</u>	<u>3</u>	<u>10/12/2023</u>
<u>2</u>	<u>10/11/2023</u>	<u>4</u>	<u>10/13/2023</u>

The undersigned hereby certifies that they understand and agree that the items listed as Bid Alternates may be incorporated into the Contract Documents at the discretion of the City depending on the financial resources available at the time the contract is awarded. The undersigned hereby certifies they understand and agree that regardless of whether the City incorporates the use

<sup>1</sup> Addendum #1

of the Bid Alternates, the Low Bidder will be determined by the Total Bid (as shown above); which is the total of the Base Bid.

The undersigned hereby certifies that he has an appropriate license, issued by the State of California to provide this work; that such license will be in full force and in effect throughout the duration of construction; and that any and all subcontractors to be employed on this project will be similarly licensed.

Dated	<u>10/17/2023</u>	<u>1046787</u>
		California Contractor's License No.
CONTRACTOR	 <u>Signature</u>	<u>Jae Shin / President</u>
		Print or Type Name and Title

**REJECTION OF BIDS:**

The undersigned agrees that the City of Richmond reserves the right to reject any or all bids, and reserves the right to waive informalities in a bid or bids not affected by law, if to do so seems to best serve the public interest.

**TIME**

The undersigned agrees to furnish, within ten (10) working days from the receipt of the Notice of Award of Contract, the items required by Section SP-4 of the Special Provisions. The failure to timely provide such items may result in annulment of the award and forfeiture of the Proposal Guarantee.

The undersigned agrees to begin work within ten (10) working days after the date specified in the Notice to Proceed.

If the proposal is accepted, the undersigned agrees to execute the required agreement and furnish the required bonds within ten (10) working days from the date of signing of this Contract.

**BID DEPOSIT**

There is enclosed herewith, a certified check or surety bond in the sum of ten percent (10%) of the base bid One Million One Hundred Ninety Nine Thousand Three Hundred Five Dollar and Twenty Cents **DOLLARS AND CENTS (\$1,199,305.20** ) made payable to the City of Richmond and the undersigned agrees that in case of his failure to execute the necessary contract and furnish the required bonds, the certified check or surety bond the money payable thereon, shall be and remain the property of the City.




NOTE: The estimated quantities listed in the Proposal Bid Sheet(s) are supplied to give an indication of the general scope of work, but the accuracy of these figures is not guaranteed and



Bidder shall make his own estimates from the drawings. In case of a variation between the unit price and the totals shown by Bidder, the unit price will be considered to be the bid.

The unit price or lump sum prices to be paid for the items listed in the Proposal Bid Sheet shall include full compensation for furnishing all labor, materials, tools, and equipment, and doing all work involved in furnishing and installing the materials complete and in place, in accordance with the details as shown on the plans and as specified herein. Any items shown on the plans, but not included in the bid items, shall be considered as appurtenant items. All costs shall be included within the appropriate item of the Contractor's bid.

IMPORTANT NOTICE: On a separate sheet of paper, provide the following information. If bidder is a corporation, state legal name of corporation and names of the president, secretary, treasurer, and manager; if co-partnership, state true name of firm and names of all individual co-partners composing firm; or, if individual, state first and last names in full.

 _____ Officer's Signature	<u>President</u> Title	<u>10/17/2023</u> Date
 _____ Officer's Signature	<u>Vice President</u> Title	<u>10/17/2023</u> Date
 _____ Officer's Signature	<u>Secretary</u> Title	<u>10/17/2023</u> Date

Signature and title of the officer(s) set forth above shall be authorized to sign contracts on behalf of the corporation, co-partnership, or individual. If signature is by an agent, other than an officer of the corporation or a member of a partnership, a Power of Attorney must be on file with the City prior to or at time of bid opening; otherwise, the bid will be subject to rejection by City Council.

Address of Bidder:

1485 Bayshore Blvd. Suite 451  
San Francisco, CA 94124  
 \_\_\_\_\_  
 \_\_\_\_\_

Corporate Seal:

State of Incorporation

END OF BID SCHEDULE

City of Richmond  
Department of Public Works

**SUBCONTRACTOR FORM**  
*(Required Listing of Proposed Subcontractors)*

The Contractor certifies he/she has used the sub-bids of the following listed Contractors in making up his/her bid and that the sub-contractors listed will be used for the work for which they bid, subject to the approval of the City Engineer, and in accordance with applicable provisions of the specifications and Section 4100 et seq. of the Public Works Code – “Subletting and Subcontracting Fair Practices Act.” No changes may be made in these subcontractors except upon the prior approval of the City Engineer of the City of Richmond pursuant to Section 4107 of the Public Contracts Code. The following information is required for each subcontractor. Additional pages can be attached if required.

City will not accept a Bid Proposal from or enter into the Contract with a bidder, without proof that the bidder and its Subcontractors are registered with the California Department of Industrial Relations (“DIR”) to perform public work under Labor Code Section 1725.5, subject to limited legal exceptions.

Items of Work	Full Company Name	Richmond Firm?	Complete Address with Zip Code	Phone No. with Area Code
6, 7, 7A	DrillTech Drilling and Shoring	No	2200 Wymore Way, Antioch, CA 94509	925-978-2060


**SUBCONTRACTOR’S LIST** *(Continued)*

The bidder is to provide the following information on the sub bids of all the listed subcontractors as part of the sealed bid submission. Additional pages can be attached, if required.

Type of State Contracting License & Number	DIR Registration Number	Amount of Bid (\$ or %)
A, C-61, C57, Haz - 745354	1000004866	51%

\*Licenses are renewable annually. If no valid license, indicate "NONE." Valid license must be obtained prior to submission of signed contracts. This applies to all subcontractors.

NOTE: If alternate bids are called for, and Contractor intends to use different or additional subcontractors on the alternates, he/she must provide a separate list of subcontractors for each alternate.

  
 \_\_\_\_\_  
 Signature of Bidder

STATEMENT OF TECHNICAL ABILITY AND EXPERIENCE

The Bidder is required to state what work of a similar character to that included in the proposed Contract that he or she has successfully performed in the last 5 years, especially for public agencies. Provide the number of similar projects, their description, and references, which will enable the City to judge his or her responsibility, experience, skill, and financial standing. Detail any involvement, past or current, relative to litigation or other disputes, if any, concerning your performance.

Ground Control Inc. is an experienced Earthwork, Site Utilities and Shoring contractor  
that has completed 6ea projects with similar character. The first is with the City of  
Vacaville called Brown Valley Reservoir and it was a damaged slope repair project  
with Miguel Media, Miguel.Medina@cityofvacaville.com. The second project was a  
horizontal improvements project at Pier 70, San Francisco, that included a new wall  
installation, slope repair and utilities with David Smith, DavidS@plantco.com. The third  
project is called JOC-86-01 which included storm damaged repair of roads in the San  
Francisco Watershed. It included repairing slopes and roads, contact is Dan Stewart  
with SFPUC, DaStewart@sflower.org. The fourth project is Hilltop Park which included  
slopes and walls. Fifth is Presidio Quartermaster with slopes and road repairs. Sixth  
would be SF BioSolids Digester which included shoring and soils repairs.



Signature of Bidder

BIDDER'S STATEMENT OF PAST CONTRACT DISQUALIFICATIONS


The Bidder is required to state any and all instances of being disqualified, removed, or otherwise prevented from bidding on or completing any contract for construction.

1. Have you ever been disqualified from any contract?

Yes \_\_\_ No X

2. If yes, explain the circumstances:

N/A



Signature of Bidder

END OF SUBCONTRACTOR FORM

City of Richmond  
Department of Public Works

PUBLIC CONTRACT CODE

Public Contract Code Section 10285.1 Statement

In accordance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the Bidder hereby declares under penalty of perjury under the laws of the State of California that the bidder has \_\_\_\_\_ has not X been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust law in connection with the bidding upon, award of, or performance of any public works contract as defined in Public Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including the Regents of the University of California or the Trustees of the California State University. The term "bidder" is understood to include any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

Note: The bidder must place a check mark after "has" or "has not" in one of the blank space provided. The above Statement is part of the Bid Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

Public Contract Code Section 10162 Questionnaire

In accordance with Public Contract Code Section 10162, the Bidder shall complete under penalty of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation? Yes \_\_\_\_\_ No X

If the answer is yes, explain the circumstances in the following space.

Public Contract Code Section 10232 Statement

In accordance with Public Contract Code Section 10232, the Contractor hereby states under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a federal court which orders the contractor to comply with an order of the National Labor Relations Board.

Note: The above Statement and Questionnaire are part of the Bid Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

### WORKERS' COMPENSATION CERTIFICATION

I am aware of Section 3700 of the Labor Code, which requires every employer to be insured against liability for Workers' Compensation or to undertake self-insurance in accordance with the provisions of that Code, and I will comply with such provisions before commencing the performance of the work of this contract.



By: Jae Shin

Title: President

Date: 10/17/2023

END OF PUBLIC CONTRACT CODE

City of Richmond  
Department of Public Works

DEBARMENT AND SUSPENSION CERTIFICATION

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

- is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal agency;
- has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal agency within the past 3 years;
- does not have a proposed debarment pending; and
- has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

N/A

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

Notes: Providing false information may result in criminal prosecution or administrative sanctions. The above certification is part of the Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Certification.

END OF DEBARMENT AND SUSPENSION CERTIFICATION



City of Richmond  
Department of Public Works

BIDDER'S NON-COLLUSION AFFIDAVIT

(Title 23 United States Code Section 112 and  
Public Contract Code Section 7106)

(Must be executed by Bidder and submitted with Bid)

State of California )  
County of San Francisco ) ss

Jae Shin, being first duly sworn, deposes and says that he or she is  
President of Ground Control Inc.

the party making the foregoing bid; that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone, to fix the bid price of the bidder or any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged the information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or any member or agent thereof to effectuate a collusive or sham bid.

Subscribed and sworn to before me this 17 day of October 2023.

By:   
President  
Title

\_\_\_\_\_  
Notary Public

Date: 10/17/23

PLEASE SEE ATTACHED  
NOTARY CERTIFICATE


END OF BIDDER'S NON-COLLUSION AFFIDAVIT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California  
County of San Francisco

Subscribed and sworn to (or affirmed) before me on this 17  
day of OCT., 2023, by JAE SHIN

proved to me on the basis of satisfactory evidence to be the person(s) who appeared before me.



(Seal)

Signature Eliem L

City of Richmond  
Department of Public Works

**BIDDER'S BOND**

Bond No. BID BOND

KNOW ALL MEN BY THESE PRESENTS:

That We, <sup>Ground</sup>Control, Inc., as Principal, and <sup>Swiss Re Corporate Solutions America Insurance</sup>Corporation, as Surety, are hereby held and firmly bound unto the City of Richmond, in the penal sum of TEN PERCENT (10%) of the total bid submitted by said Principal to the City of Richmond for the work described below, for the payment of which sum in lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT, whereas the Principal has submitted to the City of Richmond a certain bid, attached hereto and hereby made a part hereof, to enter into a contract in writing for the .  
Santa Rita Road Stabilization Project

NOW, THEREFORE, if said bid submitted by the Principal be accepted and the contract be awarded to the Principal and the Principal shall, within ten (10) days after having received notice that the contract has been awarded to the Principal, enter into the Contract so awarded, shall furnish the required corporate surety bonds and insurance coverage verification and shall in all other respects perform the agreement created by the acceptance of the bid, then this obligation shall be void, otherwise the same shall remain in full force and effect.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the City of Richmond may accept such Bid; and said Surety does hereby waive notice of such extension.

As a part of the obligation secured hereby and in addition to the face amount specified therefor, there shall be included costs and reasonable expenses and fees, including reasonable attorney's

fees, incurred by the City of Richmond in successfully enforcing such obligation, all to be taxed as costs and included in any judgment rendered.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals on this

10th day of October, 2023.

Ground Control, Inc.

By: 

Title President

~~Swiss Re Corporate Solutions America Insurance Corporation~~

By: 

Title: Nicholas Tan, Attorney-in-fact

Note: This bond must be dated, the surety's signature must be notarized, and evidence of the authority of any person signing as attorney-in-fact must be attached.

END OF BIDDER'S BOND

**CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT**

**CIVIL CODE § 1189**

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )  
County of Contra Costa )

On October 10, 2023 before me, Lisa M. Lucas, Notary Public,  
*Date Here Insert Name and Title of the Officer*

personally appeared Nicholas Tan  
*Name(s) of Signer(s)*

who proved to me on the basis of satisfactory evidence to be the person~~(s)~~ whose name~~(s)~~ is/~~are~~ subscribed to the within instrument and acknowledged to me that he/~~she/they~~ executed the same in his/~~her/their~~ authorized capacity~~(ies)~~, and that by his/~~her/their~~ signature~~(s)~~ on the instrument the person~~(s)~~, or the entity upon behalf of which the person~~(s)~~ acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.  
Signature *Lisa M. Lucas*  
*Signature of Notary Public*



Place Notary Seal Above

**OPTIONAL**

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

**Description of Attached Document**

Title or Type of Document: \_\_\_\_\_ Document Date: \_\_\_\_\_  
Number of Pages: \_\_\_\_\_ Signer(s) Other Than Named Above: \_\_\_\_\_

**Capacity(ies) Claimed by Signer(s)**

Signer's Name: \_\_\_\_\_  
 Corporate Officer — Title(s): \_\_\_\_\_  
 Partner —  Limited  General  
 Individual  Attorney in Fact  
 Trustee  Guardian or Conservator  
 Other: \_\_\_\_\_  
Signer Is Representing: \_\_\_\_\_

Signer's Name: \_\_\_\_\_  
 Corporate Officer — Title(s): \_\_\_\_\_  
 Partner —  Limited  General  
 Individual  Attorney in Fact  
 Trustee  Guardian or Conservator  
 Other: \_\_\_\_\_  
Signer Is Representing: \_\_\_\_\_

SWISS RE CORPORATE SOLUTIONS

SWISS RE CORPORATE SOLUTIONS AMERICA INSURANCE CORPORATION ("SRCSAIC")
SWISS RE CORPORATE SOLUTIONS PREMIER INSURANCE CORPORATION ("SRCSPIC")
WESTPORT INSURANCE CORPORATION ("WIC")

GENERAL POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS, THAT SRCSAIC, a corporation duly organized and existing under laws of the State of Missouri, and having its principal office in the City of Kansas City, Missouri, and SRCSPIC, a corporation organized and existing under the laws of the State of Missouri and having its principal office in the City of Kansas City, Missouri, and WIC, organized under the laws of the State of Missouri, and having its principal office in the City of Kansas City, Missouri, each does hereby make, constitute and appoint:

LISA M. LUCAS, NICHOLAS TAN, and TANYA CHINCHILLA

JOINTLY OR SEVERALLY

Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the amount of:

FIFTY MILLION (\$50,000,000.00) DOLLARS

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of Directors of both SRCSAIC and SRCSPIC at meetings duly called and held on the 18th of November 2021 and WIC by written consent of its Executive Committee dated July 18, 2011.

"RESOLVED, that any two of the President, any Managing Director, any Senior Vice President, any Vice President, the Secretary or any Assistant Secretary be, and each or any of them hereby is, authorized to execute a Power of Attorney qualifying the attorney named in the given Power of Attorney to execute on behalf of the Corporation bonds, undertakings and all contracts of surety, and that each or any of them hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Corporation; and it is

FURTHER RESOLVED, that the signature of such officers and the seal of the Corporation may be affixed to any such Power of Attorney or to any certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be binding upon the Corporation when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached."



By Erik Janssens, Senior Vice President of SRCSAIC & Senior Vice President of SRCSPIC & Senior Vice President of WIC

By Gerald Jagrowski, Vice President of SRCSAIC & Vice President of SRCSPIC & Vice President of WIC



IN WITNESS WHEREOF, SRCSAIC, SRCSPIC, and WIC have caused their official seals to be hereunto affixed, and these presents to be signed by their authorized officers

this 10 day of NOVEMBER, 20 22

State of Illinois
County of Cook

Swiss Re Corporate Solutions America Insurance Corporation
Swiss Re Corporate Solutions Premier Insurance Corporation
Westport Insurance Corporation

On this 10 day of NOVEMBER, 20 22, before me, a Notary Public personally appeared Erik Janssens, Senior Vice President of SRCSAIC and Senior Vice President of SRCSPIC and Senior Vice President of WIC and Gerald Jagrowski, Vice President of SRCSAIC and Vice President of SRCSPIC and Vice President of WIC, personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and acknowledged said instrument to be the voluntary act and deed of their respective companies.



Christina Manisco, Notary

I, Jeffrey Goldberg, the duly elected Senior Vice President and Assistant Secretary of SRCSAIC and SRCSPIC and WIC, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney given by said SRCSAIC and SRCSPIC and WIC, which is still in full force and effect.

IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Companies this 10th day of October, 20 23.

Jeffrey Goldberg, Senior Vice President & Assistant Secretary of SRCSAIC and SRCSPIC and WIC

# CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

A Notary Public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California        }  
County of San Francisco

On October 17, 2023 before me, Jacqueline Marie Norris, Notary Public personally appeared **Jae Min Shin** who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/~~she~~/they executed the same in his/~~her~~/~~their~~ authorized capacity(ies), and that by his/~~her~~/~~their~~ signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of State of California that the foregoing paragraph is true and correct.



PLACE NOTARY SEAL ABOVE

WITNESS my hand and official seal.

SIGNATURE \_\_\_\_\_  
JACQUELINE MARIE NORRIS, NOTARY PUBLIC  
My commission expires **01/16/2025**

City of Richmond  
Department of Public Works

**BID PROPOSAL**

DATE: 10/17/2023

TO THE CITY CLERK OF RICHMOND, CALIFORNIA:

NAME OF BIDDER W.C. Drilling, Inc.

BUSINESS P.O. BOX PO Box 254 Pinole, CA 94564

BUSINESS STREET ADDRESS 1350 Willow Ave.  
(Please include even if P.O. Box used)

CITY, STATE, ZIP Hercules, CA 94547

TELEPHONE NO. AREA CODE ( 510 ) 254-0556

FAX NO. AREA CODE ( 510 ) 254-0559

CONTRACTOR LICENSE NO. 664239

LICENSE EXPIRATION DATE 02/28/2024

DEPARTMENT OF INDUSTRIAL RELATIONS NO. 1000000990

**SANTA RITA ROAD  
STABILIZATION PROJECT**

The work to be done and referred to herein is in the City of Richmond, Contra Costa County, State of California. Construction to be in accordance with the Special Provisions including the payment of not less than the minimum wage rates set forth herein and the Contract annexed hereto and also in accordance with the State Standard Specifications dated 2018, and the current "Equipment Rental Rates and the Contractor is hereby notified that this project is subject to prevailing wage rates as described in the Instructions to Bidders.

To the City of Richmond Department of Public Services:

The undersigned, as Bidder, declares that the only persons or parties interested in this Proposal as principals are those named herein; that this Proposal is made without collusion with any other person, firm or corporation; that they have carefully examined the location of the proposed work; and the Plans therein referred to; and they propose, and agree if this Proposal is accepted, that they will contract with the City of Richmond to provide all necessary machinery, tools, apparatus and other means of construction, and to do all the work and furnish all the materials specified in the Contract, in the manner and time therein prescribed and according to the requirements of the Engineer as therein set forth, and that they will take in full payment therefor the following item prices to wit:

**END OF BID PROPOSAL**



City of Richmond  
Department of Public Works

**BID SCHEDULE**

AL = Allowance    CF = Cubic Feet    CY = Cubic Yard    EA = Each    FA=Force Account  
 LF = Linear Foot    LS = Lump Sum    SF = Square Feet    TON = Ton (2000 lbs)    LB = Pounds

SANTA RITA ROAD STABILIZATION PROJECT					
ITEM NO.	DESCRIPTION OF WORK	EST. QTY.	UNIT	UNIT PRICE	TOTAL COST
<b>Base Bid</b>					
1	Mobilization	1	LS	55,000	55,000
2	Temporary Traffic Control	1	LS	80,000	80,000
3	Erosion Control Plans and SWPPP	1	LS	25,000	25,000
4	Clearing and Grubbing	1	LS	180,000	180,000
5	Construction Staking	1	LS	9,000	9,000
6	Wood Lagging	1290 <sup>2</sup>	SF	100	129,000
7	Soldier Pile	18 <sup>1</sup>	EA	27,500	495,000
7A	Tieback Anchors	26 <sup>2</sup>	EA	9000	234,000
8	Chain Link Fence	1	LS	15,000	15,000
9	Guardrail	1	LS	10,000	10,000
10	Erosion Control Blankets and Seeding	1	LS	15,000	15,000
<b>TOTAL BASE BID<sup>1</sup></b>					<b>1,247,000</b>

<b>Additive Alternative<sup>1</sup></b>					
11	Add Alt#1 - Willow Staking	1	LS	28,000	28,000

<sup>1</sup> Addendum #1

<sup>2</sup> Addendum#2

12	Add Alt#2 – Additional Wood Lagging	100	SF	100	10,000
13	Add Alt#3 – Backfill Top of select Stitch piles with CLSM	16	CY	700	11,200
14	Add Alt#4 – Tarp Removal and Disposal	1	LS	30,000	30,000
15	Add Alt#5- Rock Revetment at toe of Landslide, ¼ ton size, filter fabric, includes excavation and placement	45	TONS	700	31,500
<b>TOTAL ADDITIVE ALTERNATIVE<sup>1</sup></b>					110,700

\*NOTE: In case of error in extension of price into the total price column, the unit price will govern.

BID SUMMARY		
BASE BID	TOTAL PRICE IN FIGURES	\$ 1,247,000
	TOTAL PRICE IN WORDS	ONE MILLION TWO HUNDRED FORTY SEVEN THOUSAND
ADDITIVE ALTERNATIVE <sup>1</sup>	TOTAL PRICE IN FIGURES	\$ 110,700
	TOTAL PRICE IN WORDS	ONE HUNDRED TEN THOUSAND SEVEN HUNDRED

The basis of award for this project is the Base Bid. The amount of the bid for comparison purposes will be the total of all items.

The undersigned acknowledges the receipt of the following addenda to the drawings and specifications.

Addendum No.	Date	Addendum No.	Date
Addendum No. 1	10/5/2023	Addendum No. 3	10/12/2023
Addendum No. 2	10/11/2023	Addendum No. 4	10/13/2023

The undersigned hereby certifies that they understand and agree that the items listed as Bid Alternates may be incorporated into the Contract Documents at the discretion of the City depending on the financial resources available at the time the contract is awarded. The undersigned hereby certifies they understand and agree that regardless of whether the City incorporates the use



<sup>1</sup> Addendum #1



Bidder shall make his own estimates from the drawings. In case of a variation between the unit price and the totals shown by Bidder, the unit price will be considered to be the bid.

The unit price or lump sum prices to be paid for the items listed in the Proposal Bid Sheet shall include full compensation for furnishing all labor, materials, tools, and equipment, and doing all work involved in furnishing and installing the materials complete and in place, in accordance with the details as shown on the plans and as specified herein. Any items shown on the plans, but not included in the bid items, shall be considered as appurtenant items. All costs shall be included within the appropriate item of the Contractor's bid.

IMPORTANT NOTICE: On a separate sheet of paper, provide the following information. If bidder is a corporation, state legal name of corporation and names of the president, secretary, treasurer, and manager; if co-partnership, state true name of firm and names of all individual co-partners composing firm; or, if individual, state first and last names in full.

 _____ Officer's Signature	_____ President	_____ 10/17/2023
	_____ Title	_____ Date
 _____ Officer's Signature	_____ Secretary	_____ 10/17/2023
	_____ Title	_____ Date
_____ Officer's Signature	_____ Title	_____ Date

Signature and title of the officer(s) set forth above shall be authorized to sign contracts on behalf of the corporation, co-partnership, or individual. If signature is by an agent, other than an officer of the corporation or a member of a partnership, a Power of Attorney must be on file with the City prior to or at time of bid opening; otherwise, the bid will be subject to rejection by City Council.

Address of Bidder:

\_\_\_\_\_  
W.C. Drilling, Inc.  
\_\_\_\_\_  
PO Box 254  
\_\_\_\_\_  
Pinole, CA 94564  
\_\_\_\_\_  
\_\_\_\_\_

Corporate Seal:



State of Incorporation

CA

END OF BID SCHEDULE











City of Richmond  
Department of Public Works

PUBLIC CONTRACT CODE

Public Contract Code Section 10285.1 Statement

In accordance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the Bidder hereby declares under penalty of perjury under the laws of the State of California that the bidder has \_\_\_\_\_ has not X been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust law in connection with the bidding upon, award of, or performance of any public works contract as defined in Public Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including the Regents of the University of California or the Trustees of the California State University. The term "bidder" is understood to include any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

Note: The bidder must place a check mark after "has" or "has not" in one of the blank space provided. The above Statement is part of the Bid Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

Public Contract Code Section 10162 Questionnaire

In accordance with Public Contract Code Section 10162, the Bidder shall complete under penalty of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation? Yes \_\_\_\_\_ No X

If the answer is yes, explain the circumstances in the following space.

Public Contract Code Section 10232 Statement

In accordance with Public Contract Code Section 10232, the Contractor hereby states under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a federal court which orders the contractor to comply with an order of the National Labor Relations Board.

Note: The above Statement and Questionnaire are part of the Bid Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

### WORKERS' COMPENSATION CERTIFICATION

I am aware of Section 3700 of the Labor Code, which requires every employer to be insured against liability for Workers' Compensation or to undertake self-insurance in accordance with the provisions of that Code, and I will comply with such provisions before commencing the performance of the work of this contract.



By: Elizabeth Lamont

Title: President

Date: 10/17/2023

END OF PUBLIC CONTRACT CODE

City of Richmond  
Department of Public Works

DEBARMENT AND SUSPENSION CERTIFICATION

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

- is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal agency;
- has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal agency within the past 3 years;
- does not have a proposed debarment pending; and
- has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

N/A

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

Notes: Providing false information may result in criminal prosecution or administrative sanctions. The above certification is part of the Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Certification.

END OF DEBARMENT AND SUSPENSION CERTIFICATION

City of Richmond  
Department of Public Works

BIDDER'S NON-COLLUSION AFFIDAVIT

(Title 23 United States Code Section 112 and  
Public Contract Code Section 7106)

(Must be executed by Bidder and submitted with Bid)

State of California )  
County of Contra Costa ) ss

Elizabeth Lamont being first duly sworn, deposes and says that he or she is  
President of West Coast drilling

the party making the foregoing bid; that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone, to fix the bid price of the bidder or any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged the information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or any member or agent thereof to effectuate a collusive or sham bid.

Subscribed and sworn to before me this 17 day of October 2023.


By: [Signature]

President

Title

[Signature]  
Notary Public

Date: 10-17-2023



END OF BIDDER'S NON-COLLUSION AFFIDAVIT

Bidder's Non-Collusion Affidavit

City of Richmond  
Department of Public Works

**BIDDER'S BOND**

Bond No. N/A

KNOW ALL MEN BY THESE PRESENTS:

WEST COAST TRAVELERS CASUALTY AND  
DRILLING, INC. SURETY COMPANY OF AMERICA  
That We, / , as Principal, and / , as Surety, are hereby held and firmly bound unto the City of Richmond, in the penal sum of TEN PERCENT (10%) of the total bid submitted by said Principal to the City of Richmond for the work described below, for the payment of which sum in lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT, whereas the Principal has submitted to the City of Richmond a certain bid, attached hereto and hereby made a part hereof, to enter into a contract in writing for the **SANTA RITA ROAD STABILIZATION PROJECT**.

NOW, THEREFORE, if said bid submitted by the Principal be accepted and the contract be awarded to the Principal and the Principal shall, within ten (10) days after having received notice that the contract has been awarded to the Principal, enter into the Contract so awarded, shall furnish the required corporate surety bonds and insurance coverage verification and shall in all other respects perform the agreement created by the acceptance of the bid, then this obligation shall be void, otherwise the same shall remain in full force and effect.


The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the City of Richmond may accept such Bid; and said Surety does hereby waive notice of such extension.


As a part of the obligation secured hereby and in addition to the face amount specified therefor, there shall be included costs and reasonable expenses and fees, including reasonable attorney's

fees, incurred by the City of Richmond in successfully enforcing such obligation, all to be taxed as costs and included in any judgment rendered.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals on this

16 day of OCTOBER, 2023.

By:   
**ELIZABETH LAMONT**  
**WEST COAST DRILLING, INC.**  
Title: PRESIDENT

By:   
**BRYAN RICHMOND**  
**TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA**  
Title: ATTORNEY-IN-FACT



Note: This bond must be dated, the surety's signature must be notarized, and evidence of the authority of any person signing as attorney-in-fact must be attached.

END OF BIDDER'S BOND

**CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT**

**CIVIL CODE § 1189**



A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )  
County of NAPA )


On OCTOBER 16, 2023 before me, K. M. WILLBACK, NOTARY PUBLIC,  
*Date Here Insert Name and Title of the Officer*

personally appeared BRYAN RICHMOND  
*Name(s) of Signer(s)*

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature *K. M. Willback*  
*Signature of Notary Public*

*Place Notary Seal Above*

**OPTIONAL**

*Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.*

**Description of Attached Document**

Title or Type of Document: \_\_\_\_\_ Document Date: \_\_\_\_\_

Number of Pages: \_\_\_\_\_ Signer(s) Other Than Named Above: \_\_\_\_\_

**Capacity(ies) Claimed by Signer(s)**

Signer's Name: \_\_\_\_\_

Corporate Officer — Title(s): \_\_\_\_\_

Partner —  Limited  General

Individual  Attorney in Fact

Trustee  Guardian or Conservator

Other: \_\_\_\_\_

Signer Is Representing: \_\_\_\_\_

Signer's Name: \_\_\_\_\_

Corporate Officer — Title(s): \_\_\_\_\_

Partner —  Limited  General

Individual  Attorney in Fact

Trustee  Guardian or Conservator

Other: \_\_\_\_\_

Signer Is Representing: \_\_\_\_\_





**Travelers Casualty and Surety Company of America  
Travelers Casualty and Surety Company  
St. Paul Fire and Marine Insurance Company**

**POWER OF ATTORNEY**


**KNOW ALL MEN BY THESE PRESENTS:** That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint **Bryan Richmond** of **NAPA, California**, their true and lawful Attorney(s)-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

**IN WITNESS WHEREOF**, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this **21st** day of **April, 2021**.



State of Connecticut


City of Hartford ss.

By:   
Robert L. Raney, Senior Vice President

On this the **21st** day of **April, 2021**, before me personally appeared **Robert L. Raney**, who acknowledged himself to be the Senior Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

**IN WITNESS WHEREOF**, I hereunto set my hand and official seal.

My Commission expires the **30th** day of **June, 2026**



  
Anna P. Nowik, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of the Companies, which resolutions are now in full force and effect, reading as follows:

**RESOLVED**, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

**FURTHER RESOLVED**, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

**FURTHER RESOLVED**, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

**FURTHER RESOLVED**, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, **Kevin E. Hughes**, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this **16** day of **OCTOBER**, **2023**



  
Kevin E. Hughes, Assistant Secretary

**To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.  
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.**





## SANTA RITA ROAD STABILIZATION PROJECT

October 5, 2023

### Addendum No. 1

This addendum shall be incorporated and considered as part of the specifications for the above-mentioned Bid as though it had been issued at the same time.

The Public Works Department has made the following additions/changes to the above referenced Bid:

- Q&A submittal deadline has been revised from October 6, 2023 to 5:00 p.m. PST on Wednesday, October 11, 2023
- Added APPENDIX E – GEOTECHNICAL REPORT
- Invitation for Bids – Revised Work Description:

From:

*In general, the work consists of clearing and grubbing, excavation of soldier pile piers, installation of erosion control measures, installation of temporary traffic control measures, disposal of material, chain link fence, guardrail, wood lagging, installation of concrete foundation for soldier piles & post, erosion control blankets and seeding, possibly add alternative services (rock slope protection, willow sticks, controlled low-strength materials; and for all other work, items, or details including demolition and removals, that are required by the Drawings, State Standard Specifications, of these Special Provisions.*

To:

In general, the project consists of installing a temporary emergency soldier pile retaining wall to isolate the landslide from Santa Rita Road. The wall is to be located in the right of way of Santa Rita Road and on City of Richmond Property. The work consists of clearing and grubbing, temporary traffic control, erosion control, earthwork, installation of a soldier pile retaining wall and lagging, backdrain construction, backfill, disposal of soil spoils, construction of chain link fence and gate, construction of guardrail, and backfill and compaction behind the wall. Additive alternate work includes construction of a rock revetment, willow planting, additional lagging installation, and tarp removal and disposal.; and for all other work, items, or details including demolition and removals, that are required by the Drawings, State Standard Specifications, of these Special Provisions.

- Revised Time Limits of Work – Removed Seasonal Work Period, “Seasonal Work Period: Project activities shall be limited to the period between May 1 and October 31. See Appendix D for Environmental Agency for other Avoidance and Minimization Measure.
- Bid Schedule – Revised Format on page 19 and 20
- Bid Schedule – Revised Estimate Quantity of Base Bid Bid Item #7 from 16 EA to 18 EA
- Section SP-19 – Earthwork, Revised  
From:  
*All excess soil shall become the property of the Contractor and shall be disposed of as indicated in the Section SP-14- Disposal of Materials of these Special Provision Specifications*  
TO:  
All excess soil shall become the property of the Contractor and shall be disposed of as indicated in the Section **SP-15** - Disposal of Materials of these Special Provision Specifications
- Instructions to Bidders -
- PLEASE NOTE that a revised plans and special provisions has not been revised for this addendum #1. The revised plans and special provisions will be issued sometime this week or early next week.
- Q&A will be attached to the Addendum #1


Please Note: Revised set of plans will be issued after this addendum.

All other information remains the same.

**Ken Cheng** Digitally signed by Ken Cheng  
Date: 2023.10.05 16:10:30  
07'00'

Ken Cheng, PE  
Senior Civil Engineer  
**Public Works Department**  
**Engineering Division**

October 5, 2023



Elizabeth Lamont



**SANTA RITA ROAD STABILIZATION PROJECT**

**October 11, 2023**

**Addendum No. 2**

This addendum shall be incorporated and considered as part of the specifications for the above-mentioned Bid as though it had been issued at the same time.

The Public Works Department has made the following additions/changes to the above referenced Bid:

- Q&A submittal deadline has been revised from October 11, 2023 to 5:00 p.m. PST on Friday, October 13, 2023
- Revised Bid schedule
  - Base Bid 7. Wood lagging revised to 1290 SF
  - Base Bid 7A. Tieback Anchors added. 26 EA
- Section 21A – Tieback Anchors added to Special Provisions
- Revised plans will be provided in Addendum #3

Please Note: Revised set of plans will be issued after this addendum.

All other information remains the same.

**Ken Cheng** Digitally signed by Ken Cheng  
Date: 2023.10.11 15:07:15 -07'00'

Ken Cheng, PE  
Senior Civil Engineer  
**Public Works Department**  
**Engineering Division**

October 11, 2023

Elizabeth Lamont

#6 13<sup>th</sup> Street Bldg C, Richmond, CA 94804-3530  
Telephone: (510) 231-3006 Fax: (510) 231-3039 [www.ci.richmond.ca.us](http://www.ci.richmond.ca.us)



**SANTA RITA ROAD STABILIZATION PROJECT**

**October 12, 2023**

**Addendum No. 3**

This addendum shall be incorporated and considered as part of the specifications for the above-mentioned Bid as though it had been issued at the same time.

The Public Works Department has made the following additions/changes to the above referenced Bid:

- Revised plans submitted noted as Delta 3 dated 10-09-2023, 100% Submission

Please Note: Revised set of plans will be issued after this addendum.

All other information remains the same.

---

Ken Cheng, PE  
Senior Civil Engineer  
Public Works Department  
Engineering Division

---

October 11, 2023

A handwritten signature in blue ink that reads "Elizabeth Lamont".

Elizabeth Lamont



**SANTA RITA ROAD STABILIZATION PROJECT**

**October 13, 2023**

**Addendum No. 4**

This addendum shall be incorporated and considered as part of the specifications for the above-mentioned Bid as though it had been issued at the same time.

The Public Works Department has made the following additions/changes to the above referenced Bid:

- Revised plans revised to correct errors on the retaining wall sections and the plan sheet.
- Section SP-21 Soldier Pile Retaining wall, page 112 section, "Retaining Wall Drainage" – revised class 2 permeable rock to 3/4 -inch drain rock and permeable to drain rock material.
- Section SP-21A Tieback Anchor added to Table of Contents
- List of 2022 Pre-Qualified Contractors and Construction Worker's Contract Opportunity List provided
- Q&A will be attached to the Addendum#4

Please Note: Revised set of plans will be issued after this addendum.

All other information remains the same.

---

Ken Cheng, PE  
Senior Civil Engineer  
Public Works Department  
Engineering Division

---

October 13, 2023

#6 13<sup>th</sup> Street Bldg C, Richmond, CA 94804-3530  
Telephone: (510) 231-3006 Fax: (510) 231-3039 [www.ci.richmond.ca.us](http://www.ci.richmond.ca.us)



## West Coast Drilling dba WC Drilling, Inc.

*DBE//WMBE//8(a) SBA//SB*

West Coast Drilling, Inc. is an Engineering Contractor specializing in drilled pier foundations; CIDH piles, soldier-piling retaining walls, shoring, soil nails, tiebacks, micro-piles and slide repairs. West Coast Drilling acts as a general contractor and a subcontractor on its various projects and completes about 45 to 65 projects a year ranging in size from \$5,000 to \$3,000,000 with a total volume of \$8,000,000 +/- per year. West Coast Drilling has been in business for 47 years. West Coast Drilling has successfully completed the attached projects within the last 5 years and the following employees have participated in the completion of those projects.

### Management

<u>Name</u>	<u>Position</u>	<u>WCD Since</u>	<u>Past Experience</u>
Eliza Lamont	President	1988	West Coast Drilling
Bill Lamont	Vice President	1975	West Coast Drilling
Sean Silveira.	Estimator/PM	2021	Vice President HSD 25 years 10 years at Valentine Corp. Engineering Civil Construction, Licensed Ca. P. E. B.S. CSU Chico, CA
Franklin Dorin/Chief Estimator/PM		2021	Estimator / Project 2 years at Malcom, 7 years CJ 20 years prior drilling and civil engineering experience UCR Construction Management
Drew Lamont, Estimator P.M.		2014	West Coast Drilling B.S. STMU, TX

## **Field Personnel**

<u>Name</u>	<u>Position</u>	<u>With WCD Since</u>	<u>Past Experience</u>
Sergio Arteaga	Operator	2021	27 years prior experience in drilling and engineering civil construction
Steve Bartlett	Operator	1985	Started with WCD
Mark Dugger	Operator	1992	Started with WCD
Sal Munoz	Operator	2007	Started with WCD
Carlos Gonzalez	Operator	2022	5 years prior experience in drilling and engineering civil construction
Jason Stewart	Operator/Foreman	2022	10 years prior experience in drilling and engineering civil construction
Juan Ambriz	Superintendent	2022	29 years prior experience in drilling and engineering civil construction
Alfredo Garcia	Foreman	2022	10 years prior experience in drilling and engineering civil construction
Alfonso Alfaro	Foreman	2022	28 years prior experience in drilling and engineering civil construction
Pablo Barba	Laborer	2021	9 years prior experience in drilling and engineering civil construction
Victor Alfaro	Laborer	2021	4 years prior construction

Please see the attached list of West Coast Drilling's completed jobs along with jobs completed by Sean Silveira while acting as Vice President in charge of estimating and construction and Juan Ambriz acting as general superintendent at Hillside Drilling.

Sincerely,

Sean Silveira P.E.  
Estimator/PM  
West Coast Drilling, Inc.



## WEST COAST DRILLING, INC

West Coast Drilling, Inc., is a Woman / Native Owned, Union Specialty Foundation Company that was Incorporated in 1975

YEAR	JOB NO.	JOB NAME - LOCATION	TYPE OF WORK PERFORMED	CONTRACT VALUE	GENERAL CONTRACTOR	OWNER	WCD FOREMAN/OPERATOR
					Powell Constructors 8555 Banana Rd Fontana, CA Joe Shulte P-(909) 356-8880		
2022	22139	Sitewide Mechanical Plant - Lawrence Berkeley National Labs - UC Berkeley	Drilled Concrete Piers/CIDH Piles - 23 each 18" diameter x 25' +/- - drilling, rebar, hole stabilization, dewatering and concrete placement	\$117,990.00	Groundlevel/Overaa JV 513 Forni Dr, Suite C Concord, CA Larr Etchevery VP 510-234-0926	UC Berkeley LBNL	Juan Ambriz/Segio Artega/Bill Lamont
2022	22132	Lorin Eden Elementry - Hayward Ca	Drilled Concrete Piers/CIDH Piles - 49 each 36" diameter - drilling, rebar, hole stabilization, dewatering and concrete placement	\$174,443.00	BHM Engineering 221 Gateway Rd W, Ste 405 Napa, CA 94558 - Jeff Mazet Office 707-643-4579- Cell 530-601-0570	Hayward School District	Alfredo Garcia/Carlos Gonzales/Sergio Artega
2022	22126	Building 73 Seismic Upgrade UCB - Lawrence Berkeley National Labs - UC Berkeley Ca	Soldier Pile Shoring Wall and 62 each 18" - 24" - Drilled Concrete Piers for building rehabilitation. Work included tight access drilling and setting	\$363,400.00	Groundlevel/Overaa JV 513 Forni Dr, Suite C Concord, CA Larr Etchevery VP 510-234-0926	UC Berkeley LBNL	Alfonzo Alfaro/Carlos Ganzales/Sal Munoz
2022	22125	Hale Creek Enhancements - Mountain View - Santa Clara County	Drill and install 69 each 30" diameter shafts x 35' +/- deep and install W16 x 77 steel beams and concrete backfill. Low overhead drilling and weld splicing of 20 each steel beams	\$971,830.00	McGuire and Hester 2810 Harbor Bay Parkway Alameda, Ca - Matt Kelly 510-632-7676 - 510-772-6512	County of Santa Clara - Valley Water	Juan Ambriz/Alfonzo Alfaro /Segio Artega/Carlos Gonzales
2022	22123	Spanish Ranch Rd Soil Nail Wall - Santa Cruz, Ca	Soil Nail Shotcrete Wall - Drilling, grouting, soil nails, proof testing nails, wall drainage and shotcrete facing	\$207,400.00	Graniterock Company 52525 Hellyer Ave San Jose, Ca Matt Christie 408-574-1446	County of Santa Cruz DPW	Sal Munoz/Alfozo Alfaro
2022	22119	San Lorenzo Creek Soldier Pile and Tieback Retaining Wall - Hayward Ca	Drilling 31 each 30" diameter shafts 35' - 40' with W 16 x 97 steel beams, concrete backfill - 12 each 30" x 30' +/- secant piles and 29 each 180 Kip x 70' long ground anchors/tiebacks	\$626,880.00	Granite Construction Co. 715 Comstock Street Santa Clara, Ca - Fred Ackerman 408-327-7053 or 408-891-9476	Alameda County Flood Controll	Juan Ambriz/Alfredo Garcia/Carlos Gonzales/Steve Bartlet
2022	22113	Cal Maritime Eastern Hills - Retaining Walls and Stairs Otto Construction	Drilled Concrete Piles with Rebar Cages - 24" diameter CIDH piles - hard rock	\$259,680.00	Otto Constructors 1717 2nd Street Sacramento, CA Thomas Edwards PM 916-584-4193	California State University Cal Maritime	Alfredo Garcia/B Lamont/Carlos Gonzales/Sergio Artega



YEAR	JOB NO.	JOB NAME - LOCATION	TYPE OF WORK PERFORMED	CONTRACT VALUE	GENERAL CONTRACTOR	OWNER	WCD FOREMAN/OPERATOR
2022	22111	Roberts Pool Retaining Wall Castro Valley - EF Brett	336 LF of 8' +/- of Drilled Steel Soldier Pile Wall and 2700 SF PT Wood Lagging	\$214,369.00	EF Brett 1 Commercial Blvd Novato, CA Adam Coll VP 415-524-8351 or 415-302-7035	East Bay Regional Park Districtn	Juan Ambriz/Sal Munoz/Alfozo Alfaro
2021/22	19357	Tom's Place Retaining walls - Mammoth Ca	Hwy 395 Mammoth, Rock Drill set and pour retaining wall - Drilled Concrte Soldier Pilis	\$1,591,756.00	Powell Constructors 8555 Banana Rd Fontana, CA Joe Shulte P-(909) 356-8880	California Department of Transportation	Juan Ambriz/Sal Munoz/B Lamont/Steve Bartlet
2021/22	22105	Hwy 17 Laurel Curve Wildlife Corridor, Santa Cruz	24" CIDH Concrete Piling - Bridge Foundations	\$353,000.00	Graniterock 5225 Hellyer Ave Ste 2200 San Jose, CA 95138 408-574-1400	California Department of Transportation 1727 30th St Sacramento, CA 95816	Steve Bartlett, Bill Lamont, Juan Ambriz
2022	19387	PG&E Security Perimeter Fence	PGE Security wall, San Carlos Drilled and vibrated casings to depth of 88 each 30" diameter x 33' deep cased CIDH Concrete Piles	\$593,460.00	JML Construction 1837 N. Forest Hill Place Danville, CA 94526 John Michael President (415) 308 1820	Pacific Gas & Electric PO Box 7760 San Francisco, CA 94120	Steve Bartlett/Bill Lamont/Juan Ambriz
2022	22110	Stern Grove Park San Francisco	Stern Grove Park SF, Install and Test 27 each Tieback anchors 160 and 192 KIPS and 29 each 30" diameter x 35' deep drilled concrete soldier piles	\$688,000.00	Anvil Builders 1475 Donner Ave San Francisco CA 94124 Chuck Reiker 510-760-0629	City and County of San Francisco SFPUC	Juan Ambriz, Bill Lamont, Sal Munez
2022	19376	California High Speed Rail Fresno Line	Selma/Fresno Line Shroing -Drilled Concrte Soldier Piling and Wood Lagging	\$272,702.00	Dragados/Flatiron JV 1775 Park St. Bldg 75 Selma, CA 93662 Carlos Suarez Const Mgr Cell: (559) 356-9821	CA HIGH SPEED RAIL AUTHORITY Selma CA	S. Bartlett/Pablo Barba/Eufemio Ochoa
2022	19380	Terra Linda High San Rafael Ca	Terra Linda High School Marin County, CIDH Concrete Foundation Pile - 108 each 30" diameter x 26' +/- CIDH Piles Drill, set rebar cages, dewater shafts, provide and place concrete.	\$358,299.00	BHM Engineering 221 Gateway Rd W, Ste 405 Napa, CA 94558 - Jeff Mazet Office 707-643-4579- Cell 530-601-0570	San Rafael City Schools 310 Nova Albion Way San Rafael, CA 94903	Bill Lamont/J. Ambriz/S.Bartlett
2021	21066	Alum Rock Park Slide Repair	24" x 30' Drilled Soldier Piles in hard rock for a slide repair	\$69,000.00	Brannon Demo: Justin Wood 669.304.8099	Santa Clara County	Bill lamont, Sal Munez
2021	21087	Caltrans 05-1G2604: Laurel Rd Viaduct	21 Each x 36' dia CIDH Concrete shafts up to 60' deep - Bridge Piling	\$353,640.00	Graniterock Construction Austin Haas 512.644.9790	California Department of Transportation	Bill Lamont/J.Ambriz / A. Garcia
2021	21117	Caltrans 05-1A0904 Castroville Widening	425 LF of 24" CIDH Concrete Bridge Piling 199 LF of 48" CIDH Concrete Bridge Piling	\$404,300.00	Graniterock Construction Bryan Jones 408-574-1431	California Department of Transportation	J.Ambriz / A. Garcia / B. Lamont

YEAR	JOB NO.	JOB NAME - LOCATION	TYPE OF WORK PERFORMED	CONTRACT VALUE	GENERAL CONTRACTOR	OWNER	WCD FOREMAN/OPERATOR
2021	19359	Caltrans 04-3J7004	1,100 LF of 24" CIDH concrete piling. Piles were temporarily cased full depth and then extracted when poured	\$95,085.00	Columbia Electric Sean Wallace 1980 Davis Street, San leandro 510-430-1860	California Department of Transportation	Bill Lamont, Sal munoz Eufermio Ochoa
2021	19344	SLO Railroad Safety Trail	WCD Installed 24" and 42" piles using polymer, set cages with Crane with no incidents and no enomolies.	\$159,267.00	Souza Construction Bryon Victor 805-546-8288	City of san luis obispo	Bill Lamont, Steve bartlett, Sal munoz
2021	21134	Digital Sign Foundation	40' x 72" CIDH Concrete Piling - Sign Foundation	\$80,800.00	Milestone Pacific Randy Miner 949-706-4971	Clear Channel	B Lamont / J. Haan / Bartlett
2021	19373	Branciforte Slide repair	Drilled 700 LF of 30" Drilled hole with polymer slurry	\$70,000.00	Brannon Corp Kieth Dorsa 408-898-6315 10492 Dougherty Avenue	City of Santa Cruz	Bill Lamont, Drew Lamont, Steve Bartlet
2020	19343	Caltrain San Mateo	Drilled 700 LF of 30" CIDH with polymer slurry WCD set the cages, poured concrete, dewatered shafts.	\$38,500.00	Shimmick Construction Chuck reiker 510-760-0629	Caltrain San Mateo	Bill Lamont, Steve Bartlett, Mark Dugger
2020	19327	Geysers mountain line	24" 42" Drilled piers 25' to 35' deep for Pipe foundations.	\$58,780.00	Hotline Construction Casey Rush 925-634-9333 9020 Brentwood BLVD	Geyserville	Bill lamont, Steve Bartlett , Eufemio Ochoa
2020	19265	CA High Speed Rail	Fresno line - Soldier Pile Shoring - 30" diameter x 35' deep	\$153,875.00	Foundation Constructors PO Box 97 Oakley, CA 94561 John Honaker 925-250-5681	CA HIGH SPEED RAIL AUTHORITY Selma CA	Bill Lamont, Steve Bartlett/Pat Mccoy
2020	19304	San Rafael Water Treatment Plant	36" dia x 40' deep CIDH Drilling - Wet Hole Polymer CIDH Concrete Piles	\$150,745.00	Myers & Sons 5050 Carpenter Rd Stocton, CA 95215 Daryl Honaker 510-829-2880	San Rafael Water District	Bill Lamont/Eufemio Ochoa, Steve Bartlett
2020	19308	Phillips 66 Refinery Rodeo	24" dia. x 30 deep Drilled Concrete Pile Pipe Supports	\$255,108.00	Shultz Insudtrial Services 175 Industrial Way Benicia, CA 94510 Mike Bowman 925-437-3968	Phillips 66 Refining Company 1380 San Pablo Ave Rodeo, CA 94572	Bill Lamont, Pat Mccoy
2020	19314	Clayton Creek Middletown, CA	24" dia x 50' CIDH Concrete Bridge Abutment Piers	\$251,480.00	West Coast Contractors 61050 Highway 101 Coos Bay, Oregon 97420 Chris Walker 541-267-7689	County of Sonoma 575 Administration Drive. Suite 104A. Santa Rosa, CA 95403	Bill Lamont, Eufemio Ochoa,

YEAR	JOB NO.	JOB NAME - LOCATION	TYPE OF WORK PERFORMED	CONTRACT VALUE	GENERAL CONTRACTOR	OWNER	WCD FOREMAN/OPERATOR
2019	19327	Cobb Mountain Geysers	24/36" x 20' Drilled Concrete Pile Geothermal Pipeline Supports - Rock Sockets	\$137,320.00	Hudsen Mechanical PO Box 1337 Anderson, CA 96007 Josh Hudson 530-365-9400	Calpine 2425 Cordelia Rd, Fairfield, CA 94534 530-399-4380	Bill Lamont,Eufemio Ochoa, Steve Bartlett
2019	19203	Phillips 66 Refinery Rodeo	Refinery Pipeline Drilling - CIDH Concrete Foundation Piles - Wet Hole Polymer Drilling	\$183,621.00	Overaa Construction 300 Parr Blvd Richmond, CA 94806 Larry Etcheverrey 510-234-0926	Phillips 66 Refining Company 1380 San Pablo Ave Rodeo, CA 94572	Sal Munoz/Eufemio Ochoa
2019	19219	CA High Speed Rail Fresno	Selma/Fresno Line Shoring -Drilled Concrcte Soldier Piling and Wood Lagging	\$201,590.00	Foundation Constructors PO Box 97 Oakley, CA 94561 John Honaker 925-250-5681	CA HIGH SPEED RAIL AUTHORITY Selma CA	Steve Bartlett/Mark Dugger
2019	19232	Sunol 680 North Onramp	6' dia. x 90' deep Freeway Overpass - CIDH Concrete Piles	\$297,100.00	Bridgeway Civil Constructors 3333 Vacavalley Parkway Ste 2000 Vacaville, CA 956888 Gabe Farcroft 707-455-7033	California Department of Transportation	Bill lamont/Sal Munoz Steve Bartlett
2019	19242	Pismo Beach	48" x 120' deep Overpass Retrofit CIDH Concrete Bridge Piles	\$105,700.00	Bridgeway Civil Constructors 3333 Vacavalley Parkway Ste 2000 Vacaville, CA 956888 Gabe Farcroft 707-455-7033	California Department of Transportation	Bill Lamont, Eufemio Ochoa
2018	WC643	Calpatria	24" 30" 36" 42" Diamter CIDH piles drilled to depth with polymer.	\$28,000.00	MOC Incorporated 4030 Well Tech Way, Bakersfield. Jason Maurer, 805-717-3701	County of Calpatria	Bill Lamont, Steve Bartlett, Mark Dugger
2018	19263	Crown Valley Parkway Dana Point, CA	6' dia x 50' deep CIDH Concrete Piles Slide Repair	\$193,245.00	Advanced Geo Solutions 13 Orchard Road, Suite 105, Lake Forest, CA 92630 Sean Callan Phone 310.796.9000	Monarch Coast II 32400 Crown Valley Pkwy Dana Point, CA	Bill Lamont, Steve Bartlett, Mark Dugger
2018	WC638	Coachella School Districts	30" dia. x 20' deep Drilled Concrete Pier Carport Solar Installations	\$600,000.00	Swinerton Renewable Energy 16798 W. Bernadino Drive San Diego, CA 92127 Justin Kylstad 619-507-9648	Tritech 888 Prospect St, La Jolla, CA 92037	Steve Bartlett Eufemio Ochoa
2018	WC640	SRU Pipe Supports Richmond California	24" dia x 20 to 90' deep Drilled Concrete Piers - Wet hole polymer drilling	\$2,618,240.00	Harder Mechanical Mary Ann Moran 510-459-2075	Chevron USA Inc. 841 Chevron Way, Richmond, CA 94801	Bill Lamont, Sal Munoz
2018	WC675	Hayward High School	24" x 30' deep Drilled Concrete Foundation Piers	\$132,602.00	Foundation Constructors PO Box 97 Oakley, CA 94561 John Honaker 925-250-5681	Hayward Unified School District 24411 Amador St. Hayward, CA 94544	Eufemio Ochoa, Steve Bartlett

YEAR	JOB NO.	JOB NAME - LOCATION	TYPE OF WORK PERFORMED	CONTRACT VALUE	GENERAL CONTRACTOR	OWNER	WCD FOREMAN/OPERATOR
2018	WC673	Chevron 268511	24" Drilled Concrte pipe supports	\$391,272.90	Harder Mechanical Mary Ann Moran 510-459-2075	Chevron USA 841 Chevron Way, Richmond, CA 94801	Sal Munoz, Pat Mccoy
2018	WC632/660	Chevron 4297-18	24" Pipe line - Drilled Concrete Pipe Supports	\$94,671.00	Goebel Construction 925 Henseley Richmond, CA 94806 DJ Goebel (707) 974-1239	Chevron USA 841 Chevron Way, Richmond, CA 94801	Eufemio Ochoa, Steve Bartlett
2018	WC696	Green Street Cross Roads Solar Car Ports 1825 S. Grant, San Mateo	32" dia x 40' deep CIDH Drilling - Wet Hole Polymer CIDH Concrete Piles	\$158,900	Swinerton Renewable Energy 16798 W. Bernadino Drive San Diego, CA 92127 Justin Kylstad 619-507-9648	City of San Mateo 330 W. 20th Avenue San Mateo, CA 94403	Bill Lamont, Steve Bartlett
			<b>TOTAL CONTRACT VALUE</b>	<b>\$14,076,051</b>			

West Coast Drilling  
Mar-22

Location #	Item #	Year	Manufacturer	Model	Description	Serial #	Amount of Ins.	Notes
1	1	2017	GEAX	DTC30	Excavator drill rig	008067J030D	\$ 225,000	
1	2	2017	Soilmec	SR-30	Track based hydraulic drill rig	SR004973	\$ 700,000	
1	3	2017	Soilmec	SR-45	Track based hydraulic drill rig	SN4813	\$ 750,000	
1	4	2004	Soilmec	312	Track based hydraulic drill rig	2075	\$ 240,000	
1	5	2015	CAT	326	Excavator (with drill attachment)	cat0326fcwg100364	\$ 190,000	
1	6	2005	Kobelco	290	Excavator drill rig	LB04U0434	\$ 80,000	
1	7	2007	CAT	330	Excavator (with drill attachment)	cat0330dmwp1412	\$ 90,000	
1	8	1993	Hitachi	EX200LC	Excavator	6600Z74100	\$ 30,000	
1	9	1988	Texoma	330	Track based hydraulic drill rig	1003753	\$ 80,000	
1	10	2003	Kobelco	ED190	Excavator drill rig	YL03U0150	\$ 55,000	
1	11	1992	Bobcat	843B	Skidsteer loader	503762158	\$ 10,000	
1	12	1996	Komatsu	PC-200-6	Excavator drill rig	J21373	\$ 28,000	
1	13	1984	Watson	2000	Track based hydraulic drill rig	2000CM	\$ 250,000	
1	15	2001	Bobcat	341D	Excavator drill rig	233211690	\$ 15,000	
1	16	1999	CAT	312bl	Excavator drill rig	3FS00306	\$ 45,000	
1	17	2015	Watson	EDT5	Drill attachment	15011	\$ 250,000	
1	18	2007	Watson	EDT7	Drill attachment	0922	\$ 250,000	
1	19	1995	Kobelco	SK-200		YQ2376	\$ 30,000	
1	20		HPSI	100	Vibratory Hammer	HPS2915	\$ 100,580	Rental
1	21	2019	Bayshore	TR60	Locking Kelly Bar	PC240LC-11	\$ 690	Rental
1	22	2008	Xtreme	XRM1254	Forklift	XRM125407089116	\$57,000	

Office/Shop located at 1350 Willow Avenue, Hercules, CA 94547

5000 Sq. foot shop/building valued at \$4,000,000 on a 1.8 acre lot

\$4,000,000

Misc. tooling/casing/welders/diaphragm pumps/etc.

\$2,500,000

Total \$ 9,885,270.00

**West Coast Drilling is a General Engineering Contractor specializing in CIDH Concrete Piles, Drilled Concrete Soldier Piles, Tiebacks. Micro-Piles, Soil Nails, Design Build Shoring and Design Build Earth Retaining Structures. WCD is a union contractor, a certified DBE, WMBE and SBE, and we have been in business since 1975 performing public and private drilling work for foundations and earth retaining structures.**

### **Micropiles/Tiedown Anchor**

Micropiles/Tiedown Anchors are deep foundation elements constructed using high strength, small diameter steel casing and/or threaded bars. **Micropiles can be installed with larger drilling equipment, or they can be installed with smaller equipment that can pass through doorways and operate in headroom of 10', making micropiles ideally suited to structural upgrades, seismic retrofit and underpinning of existing structures.**

Examples of micropile use are earthquake safety and building retrofit. Micropiles/Tiedowns can be more cost-effective than conventional drilled piers under the correct conditions.

### **Soil Nails**

Soil Nails are fully threaded steel bars, placed into pre-drilled holes and grouted to keep them in place. Soil nails are placed horizontally into the soil and provide support to a soil mass by transferring tensile loads throughout the ground area. **Soil Nails are place in a close grid pattern of 5' – 6' horizontally and vertically. The face of the wall is usually done in 6' staged lifts and mira drain, wire mesh reinforcement and shotcrete are applied during each 6' lift. Soil nails can be installed with larger drilling equipment, or they can be installed with smaller equipment in tight spaces where access and noise control may be an issue.**

### **Secant Pile Wall**

Secant pile walls are constructed by drilling in a series of alternating primary (drilled first) and secondary (drilled second) overlapping shafts to perform a continuing secant wall. Secant pile walls are used when sensitive structures are located behind the wall and when controlling the flow of groundwater is necessary.

### **Drilled Shafts – CIDH Piles**

Drilled shafts **are machine drilled piles** that were developed for the transfer of high loads and as an alternative to driven piles. West Coast Drilling has an extensive fleet of drill rigs such as limited access, long reach, portable, low overhead, and large diameter piers. Our variety of equipment allows us to successfully complete diverse projects safely and expediently.

### **Helical piles**

Helical piles are wound into the ground much like a screw into wood and are installed using a wide variety of earth moving equipment fitted with rotary hydraulic attachments. Helical piles are advantageous due to lack of spoils, vibrations, and dewatering and are used in tight access or low overhead situations.

### **Soldier Piles**

**Soldier Piles are wide flange steel beams set in drilled shafts space at 6' – 8' on center, filled with concrete and or lean concrete. Wood lagging, precast concrete lagging, CIP concrete or shotcrete is place in between the flanges of the soldier piles to act as soil support. They are typically used for retaining walls and are suitable for many retaining wall applications.**

### **Design Build Excavation Shoring**

**Design build shoring systems would be designed by WCD and would utilize soldier piles, secant piles, tiebacks with wood lagging or soil nails and shotcrete depending on the soil conditions and site access. These shoring systems can be priced based on a preliminary design put together by WCD, so the General Contractor can include the excavation shoring costs in their proposal to the owner. Engineered stamped shoring designs would be provided after award of the contract.**

## RESUME SEAN SILVEIRA

### Experience and Knowledge

I have over 24 years of experience estimating, managing, constructing, and designing slide repairs and deep foundation systems for bridges, roadways, buildings, and temporary shoring structures utilizing CIDH piles, soldier piles, tiebacks, micro-piles, soil nails, helical piles, structural shotcrete, and concrete as the general manager of Hillside Drilling. I also have 10 years of experience estimating, managing, constructing, and designing bridges, wharfs, slide repairs, pump stations, structural seismic retrofits, and other structural upgrade projects at Valentine Corporation. I enjoy working with a team and using my experience and knowledge to help others reach their goals and find practical economical solutions to complex engineering and construction projects.

### Professional Registration

Registered Civil Engineer State of California ,1992 Certification # C 51852  
California Contractors License # 694120 Classification A General Engineering Contractor

### Qualifications and Experience

**Hillside Drilling Inc**, 539 S. 11<sup>th</sup> Street, Richmond, Ca. - July 1997 – April 2021

***Lead estimator and project manager July 1997- December 2008, Vice President in charge of estimating and project operations December 2008 – April 2021.***

Hillside Drilling is a general engineering contractor who specializes in slide repairs and deep foundation systems for bridges, roadways, buildings, and temporary shoring structures utilizing CIDH piles, soldier piles, tiebacks, micro-piles, soil nails, helical piles, structural shotcrete, and concrete. Hillside Drilling would perform 30 to 40 jobs per year as a prime contractor and subcontractor. By building relationships with owners, engineers, and general contractors I was able to secure work through design build and competitive bidding of public works and private projects. I played a leading role in growing the company from a volume of 1.2 million in 1997 to 16.3 million in 2020. I partnered and worked for agencies such as Caltrans, BART, SFPUC, EBMUD, Contra Costa County, Napa County, Marin County, Santa Cruz County, City of Belmont, City of San Bruno and many other varies public and private agencies. I created relationships with owners, engineers, and general contractors by providing construction services that met plans and specifications, schedule and budget which created repeat business. I developed and educated foreman in reading of plans, job survey, layout, excavation, and formwork so that Hillside Drilling could perform public work jobs as a general contractor and a specialty subcontractor. I have partnered with owners, engineers, and general contractors to develop access plans for heavy equipment such as drill rigs, cranes, concrete pumps, and concrete trucks while maintaining contract requirements for traffic control, staging and environmental constraints for highway bridges, roadways and slide repairs for Caltrans and other public work agencies. I am an expert in the design and

31 Twelveoak Hill Drive, San Rafael Ca 94903, [se.silveira@outlook.com](mailto:se.silveira@outlook.com) 510-867-4179



## RESUME SEAN SILVEIRA

construction of deep foundation support systems, deep excavations, and slide repairs. I have extensive knowledge and experience with bid documents, special provisions and standard specifications used for public works construction projects. I managed and coordinated the company and projects to ensure that stakeholder expectations were met, and all goals were achieved with regards to schedule, safety, quality, and cost. I managed and coached an office staff of one senior estimator/project manager, two assistant estimators/project managers, a contract administrator/ bid coordinator, account payable/accounts receivable/job costing controller along with a shop mechanic and shop fabricator welder. I communicated and partnered with our general superintendent, foremen and crews to ensure that they had the proper knowledge of the plans and specifications along with correct equipment, materials, and training to meet plans and specifications, quality expectations, safety, schedule, and costs of the project.

### **Professional Engineering and Design – 1992 – Present**

#### ***Professional Engineering Design work – S.E. Silveira Engineering***

While working at Hillside Drilling, I provided and stamped structural calculations and drawings for our design build projects. These projects included excavation shoring, permanent retaining structures and foundations utilizing CIDH piles, soldier piles, micro-piles, tiebacks, soil nails, helical piles, structural shotcrete, and concrete. I have also provided designs for temporary and permanent structures for residential, commercial, and civil projects, including structural foundations and framing for new houses and remodels in Marin County and other Bay Area locations.

**Valentine Corp.**, 111 Pelican Way, San Rafael, Ca. 94901 – April 1987 – June 1997

#### ***Project Engineer April 1987 – June 1990 - Project Manager, Estimator June 1990 – June 1997***

I estimated and managed midsize (\$50,000 - \$8,000,000) engineering construction projects such as bridges, wharfs, slide repairs, pump stations, structural seismic retrofits and other structural upgrade projects for agencies such as Caltrans, City of San Francisco, Contra Costa County, EBMUD, County of Marin and other public agencies and private owners.

My duties included field layout and survey, field supervision, material and equipment procurement, scheduling, estimating, subcontract administration, Owner/Contractor administration, change orders, claim management along with engineered design of excavation shoring, bridge falsework and formwork.

#### **Labor/Carpenter, Pete Lind Builder and Merz Construction, 1981-1986**

Had hands on experience working on concrete formwork, rough carpentry, and finish carpentry, for commercial structures, residential housing and remodels. I worked every

## RESUME SEAN SILVEIRA

summer while attending college and worked full time while attending night classed at College of Marin June 1982 – June 1983.

### EDUCATION

Bachelor of Science, Construction Management, CSU Chico, 1986  
E.I.T. and P.E. extension courses at U.C. Berkeley.

## Sean Silveira Drilling Resume - CIDH Pile / Soldier Piles / Tiebacks & Micropiles

Year	HSD Job #	Name of Project Type of Work Performed	City	Value of Work	General Contractor or Whom Contracted with	Owner or Agent
To Whom It May Concern: The following jobs were completed under the supervision of Sean Silveira Vice President of Hillside Drilling. Sean has been Vice President in charge of estimating and construction operations since 2008 and Juan Ambris a Suoerintendant. Sean had been with the company since June of 1996.						
2020	20203	CALTRANS 03-2F5704 36", 48", 60" AND 72" CIDH Concrete Piles with Rock Sockets 365LF	Yuba	\$4,142,470.00	Walsh Construction 1390 Willow Pass Rd Concord, CA 94520 925-627-1752 - 51-772-0097 Mark Petty	Caltrans District 03 P.O. Box 168043 Sacramento, CA 95816
2020	20204	Romberg Center RTC Retaining Wall & Soil Stabilization Rock Drilling & Coring 18" Dia. 10 ea @12' 4 ea @ 13'	Tiburon	\$34,869.00	J.U.V. Inc. 7901 Oakport Street, Suite 2700 Oakland, CA 94621 415-517-0666 Eugene	San Francisco State University 1600 Holloway Ave., CY 202 San Francisco, CA 94132 Patrick Shu Pui Ng patng@sfsu.edu
2020	20205	Novato Fire Training Tower Helical Micropiles 50ea 7' 3 Helix Leads & 66ea 7' Extensions 812LF, Proof Test to 70.3 Kips	Novato	\$131,450.00	Trent Construction 8270 Truckee Ave Gerber, CA 96035 Breck Foster <a href="mailto:bfoster@trentconst.com">bfoster@trentconst.com</a> 530-921-2827	Novato Fire Protection District 95 Rowland Way Novato, CA 94945
2020	20208	Hillview Ave. Shoring 15ea 24" Drilled Concrete Piles with W16 x 77 30' Steel Beams 450LF	Palo Alto	\$118,369.00	George Bianchi Construction, Inc. 775-A Mabury Rd San Jose, CA 95133 Travis Bianchi <a href="mailto:travis@gbianchiconst.com">travis@gbianchiconst.com</a> 408-316-0745	ConEdison Solutions 100 Summit Lake Drive Valhalla, New York 105-5
2020	202011	Oak Park & Montecillo Rd., Improvements Engineered Design and Install Soldier Pile for Shoring Pit 82' x 17' x 12' High 1980 SF	Pleasant Hill	\$108,369.00	Ghiotti Bros., Inc. 525 Jacoby St. San Rafael, CA 94901 Jason Miniello <a href="mailto:jasonm@ghilottibros.com">jasonm@ghilottibros.com</a>  Rich Wilkerson <a href="mailto:richw@ghilottibros.com">richw@ghilottibros.com</a> 415-256-2263	City of Pleasant Hill 100 Gregory Lane Pleasant Hill, CA 94523 Mario Moreno
2020	202013	Retaining Wall @ 6 Josephine - Residence 18" Drilled Concrete Piles w/Steel Beams 11ea x 20" 220LF, 11ea 18 KIP Ground Anchors 5' High x 50' Long of PT Wood Lagging Grade Spoils & Backfill Behind Wall	Sausalito	\$176,500.00	Hillside Drilling, Inc. as GC Sean Silveria - PM 510-234-6532 <a href="mailto:sean@hill-sidedrilling.com">sean@hill-sidedrilling.com</a>	The Lalanne Group Robert J. Lalanne 214 32nd Ave. San Francisco, CA 94121 Robert J. Lalanne <a href="mailto:blalanne@lalannegroup.com">blalanne@lalannegroup.com</a> 415-282-4425
2020	202014	Hollister Hospital Rd., Bridge Drill & Clean 10ea 72" CISS Pile 50' Depth 600LF	San Bonito	\$67,869.00	Granite Construction 580 West Beach St. Watsonville, CA 95077 Robert Escobar <a href="mailto:robert_escobar@gcinc.com">robert_escobar@gcinc.com</a> 408-769-1470	County of San Benito 3220 Southside Road Hollister, CA 95023
2020	1950	Ellison Conservation Center for Wildlife Care Foundation Piles, Hospital & Animal Enclosures 24" Drilled Concrete Piles Foundation Hospital 49 ea @20' 980LF, Provide Rebar Cages Adjacent to Shafts for Setting 49 ea, #10 Bars & Terminators 6 Piles	Saratoga	\$259,480.00	Vance Brown, Inc. 3197 Park Blvd. Palo Alto, CA 94306 Jeff Bloxham <a href="mailto:jeff.bloxham@vancebrown.com">jeff.bloxham@vancebrown.com</a> 415-559-1347	The Lawrence Ellison Foundation 1021 Ygnacio Valley Rd., Suite 320 Walnut Creek, CA 94596
2020	1946	CALTRANS 03-3F0904 Painterville / Mokelumne Bridge 11 ea 24" x 60' CISS and 17 each 48 x 90 CISS Piles		\$749,500.00	Myers and Sons 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834 Chris Nelson - 916-208-6416	CALTRANS MS-43 1727 30th Street Sacramento, CA 95816

## Sean Silveira Drilling Resume - CIDH Pile / Soldier Piles / Tiebacks & Micropiles

Year	HSD Job #	Name of Project Type of Work Performed	City	Value of Work	General Contractor or Whom Contracted with	Owner or Agent
2019	1901	Highland Hospital Acute Tower Tank Shoring 16 ea W14x117x30" Max Beams Set in 30"x28" Drilled Shafts with Concrete 448LF	Oakland	\$80,634.87	McGuire & Hester 2810 Harbor Bay Parkway Alameda, CA 94502 Kyle Carone <a href="mailto:kcarone@mcguireandhester.com">kcarone@mcguireandhester.com</a> 510-632-7676	County of Alameda 2054 Fairmont Drive San Leandro, CA 94578
2019	1902	Laurel Dell Elementary School Install Piles 11 ea W8x10x12 ft. Beams and backfilling, 2500 psi concrete. Drilling 12"Øx 8ft. and free-falling 8ft. Of 2,500 psi concrete on each beam location	San Rafael	\$21,769.00	Ghiotti Bros., Inc. 525 Jacoby St. San Rafael, CA 94901 Dennis Huettle <a href="mailto:dennish@ghiottibros.com">dennish@ghiottibros.com</a> 415-288-1614	San Rafael City Schools 301 Nova Albion Way San Rafael, CA 94901 Diane Sementelli <a href="mailto:Ddsementelli@swinterton.com">Ddsementelli@swinterton.com</a>
	1903	Google - 1225 Charleston Rd. Furnish, Install and test Production Micropiles 3 ea. 300 KIPS Verification Micropile 1 ea. - 300 KIPS	Mt. View	\$469,684.00	GCI General Contractors 453 Ravendale Dr., Suite F Mountain View, CA 94043 James Buresh 415-850-4189 <a href="mailto:jburesh@gcigc.com">jburesh@gcigc.com</a> 415-655-6545	Google, LLC 1600 Amphitheatre Parkway Mountain View, CA 94043
2019	1905	Laurel Dell Elementary School 20 ea @18"Øx8" CIDH Concrete Piles with lagging	San Rafael	\$42,769.00	Robert A. Bothman 2690 Scott Blvd. Santa Clara, CA 95050 Luay Elsharif <a href="mailto:lsharif@bothman.com">lsharif@bothman.com</a> 669-287-8873	San Rafael City Schools 301 Nova Albion Way San Rafael, CA 94901 Diane Sementelli <a href="mailto:dsementelli@swinterton.com">dsementelli@swinterton.com</a>
2019	1906	Novato Gateway Office 24" CIDH Piles 65 ea 24"-35" depth 1805 LF	Novato	\$59,000.00	Thompson Builders Corp. 250 Bel Marin Keys Blvd., Ste. A Novato, CA 94949 Paul Thompson <a href="mailto:pault@tbc.com">pault@tbc.com</a> 415-203-6664	P & K Hannah Ranch, LLC 250 Bel Marin Keys Blvd., Ste A Novato, CA 94949
2019	1907	Chemistry Seismic & Life Safety Corrections Shoring & Micropiles Temporary Soldier Pile and Wood Lagging (855LF x 13' +/- high) 11,115 SF 21 Micropiles - 130 KIPS Pressure Grouting	Davis	\$1,139,895.00	BHM Construction, Inc. 221 Gateway Rd., W , Suite 405 Napa, CA 94558 Dave Sedano <a href="mailto:dsedano@bhmconstruction.com">dsedano@bhmconstruction.com</a> 707-643-4580	University of California, Davis 255 Cousteau Place Davis, CA 95618
2019	1908	Warm Springs BART Access 30" CIDH Concrete Piling @ 32'	Fremont	\$25,840.00	San Francisco Elevator/Ascent Elevator 6517 Sierra Lane Dublin, CA 94568 Jennifer Sutton <a href="mailto:jennifer@sfelev.com">jennifer@sfelev.com</a> 925-829-5400	San Francisco BART
2019	1909	Instillation of Full Trash Capture Device 18" CIDH Shoring Piles 400 LF, 18" CIDH Wall Piles 150 LF, 24" CIDH Wall Piles, Steel Shoring Piles W8x40 400 LF	San Lorenzo	\$189,369.00	JMB Construction 132 South Maple Ave. So. San Francisco, CA 94080 Sean McLoughlin <a href="mailto:smcloughlin@jmbconstruction.com">smcloughlin@jmbconstruction.com</a> 650-267-5300 / C 415-740-0165	Public Works Agency - Alameda County 951 Turner Court, Room 300 Hayward, CA 94545 510-670-5480
2019	1910	Giannini Hall - Seismic Safety Corrections 28 ea Ground Anchors, 180 KIPS 8" dia X 80'	Berkeley	\$280,608.10	Plant Construction Company, L.P. 300 Newhall Street San Francisco, CA 94124 James Byers <a href="mailto:jamesb@plantco.com">jamesb@plantco.com</a> 415-550-5889	The Regents of the University of California c/o University of California, Capitol Projects 1836 University Ave., 2nd Floor Berkeley, CA 94704
2019	1911	Emergency Lucas Valley Rd. MP 9.6 Place 1/4 Ton Rip Rap 45 Tons	Nicasio	\$38,000.00	Hillside Drilling, Inc. as GC Sean Silveria - PM 510-234-6532 <a href="mailto:sean@hill-sidedrilling.com">sean@hill-sidedrilling.com</a>	County of Marin, DPW P.O. Box 4186, Civic Center San Rafael, CA 94913 James Edson <a href="mailto:jedson@marincounty.org">jedson@marincounty.org</a> 415-473-4324
2019	1912	De La Guerra Street Bridge Project #47667 Soldier Pile Walls Temporary Shoring 20ea 150 kips Ground Anchors 36" Drilled Hole 1,111LF, 36" CIDH Concrete Piling 874LF	Santa Barbara	\$1,448,250.00	Granite Construction Company P.O., Box 6744 Santa Barbara, CA 93160 Veronica McHugh <a href="mailto:Veronica.McHugh@gcinc.com">Veronica.McHugh@gcinc.com</a> 805-879-5342	City of Santa Barbara 630 Garden Street Santa Barbara, CA 93160
2019	1914	USF Lone Mountain Student Housing 24" Casing Installation @ 50' 2 ea.	San Francisco	\$70,000.00	San Francisco Elevator/Ascent Elevator 6517 Sierra Lane Dublin, CA 94568 Steve Mallo <a href="mailto:steve@sfelev.com">steve@sfelev.com</a> 925-829-5400	University of San Francisco 2150 Fulton Street San Francisco, CA 94117
2019	1915	Longfellow Elementary School Exit Balcony CIDH Piles, Place CIDH rebar cage	San Francisco	\$62,000.00	Zolman Const. & Development 90 Glenn Way, Unit 2 San Carlos, CA 94070 Sarah Ziong <a href="mailto:sarah@zolman.com">sarah@zolman.com</a> 650-644-8459	San Francisco Unified School District 135 Van Ness Ave. San Francisco, CA 94102
2019	1916	Nueva School Master Plan Phase 1A Design Furnish and Install Temporary Shoring 820 SF 24" CIDH Concrete Piers 129 EA 18" CIDH Concrete Piers 1 EA	Hillsborough	\$397,168.00	W.L. Butler Construction, Inc. 140 Frank West Circle, Suite 100 Stockton, CA 95206 Chris Lanier <a href="mailto:chris.lanier@w.butler.com">chris.lanier@w.butler.com</a> 209-983-4890	The Nueva School 6565 Skyline Blvd. Hillsborough, CA 94010
2020	1917	Atherton Civic Center Drilled Piers - Furnish and Install	Atherton	\$389,800.00	SJ Amoroso Construction Co., Inc. 390 Bridge Parkway Redwood Shores, CA 94065 Oscar Gee <a href="mailto:job775@sjamoroso.com">job775@sjamoroso.com</a> 650-654-1900	Town of Atherton 91 Ashfield Road Atherton, CA 94027
2020	1918	Harvey Milk Elementary School Modernization CIDH Piers	San Francisco	\$32,000.00	Zolman Construction & Development 90 Glenn Way, Unit 2 San Carlos, CA 94070 Sarah Ziong <a href="mailto:sarah@zolman.com">sarah@zolman.com</a> 650-644-8459	San Francisco Unified School District 135 Van Ness Ave. San Francisco, CA 94102
2019	1919	Union City 1 (The Sugarmill) 42" Ø Drilled Shaft & 48" Ø Drilled Shaft	Union City	\$12,000.00	City Ventures Construction, LLC 3121 Michelson Dr., Ste. 150	City Ventures Homebuilding LLC 3121 Michelson Dr., Ste. 150

					Irvine, CA 92612 Scott Roberts <a href="mailto:sroberts@cityventures.com">sroberts@cityventures.com</a> 209-597-9900	Irvine, CA 92612
2020	1920	Mercy Retirement and Care Center Phase II Design Build Soldier Piles Timber Lagging Shoring 147 LF x 11' Deep Max	Oakland	\$155,369.00	Deacon Construction, LLC 7745 Greenback Lane Citrus Heights, CA 95610 Steve Boitano - Project Manager <a href="mailto:steve.boitano@deacon.com">steve.boitano@deacon.com</a> 916-416-8954	Mercy Retirement and Care Center 1301 Marina Village Parkway, Suite 210 Alameda, CA 94501
2020	1921	HWY 129 Napa Co. Near St. Helena Conn Creek CALTRANS 04-1G4304 Ground Anchors 35 ea. 80 - 120 Kip, Soil Nails 198 LF & Shotcrete 30" CIDH Piles 784 LF, 60" CIDH Piles 364 LF	St. Helena	\$995,700.00	Ghiolotti Construction Company 246 Ghiolotti Ave. Santa Rosa, CA 95407 Tim Salles <a href="mailto:tim@ghiolotti.com">tim@ghiolotti.com</a> 707-585-1221	CALTRANS 1727 30th Street, MS-43 Sacramento, CA 95816
2020	1922	Ingall Strett & Industrial St. Pavement Renovation Soldier Piles 13 ea. 503 LF Nelson Studs and Shotcrete	San Francisco	\$95,327.00	Bauman Landscape & Construction 1255 Battery Street San Francisco, CA 94111 Angela Bauman <a href="mailto:angela@baumanland.com">angela@baumanland.com</a> 415-447-4800	City & Co. of San Francisco, DPW 1155 Market Street, 4th Floor San Francisco, CA 94103
2019	1923	Borel Middle School-Sitework for Gym & Modululars Engineered Shoring Drawings, Shoring 280 SF Soldier Piles, Wood Lagging, Steel Shoring		\$36,000.00	Rodan Builders, Inc. 859 Cowan Road Burlingame, CA 94010 Juan Herrera-Project Manager <a href="mailto:jherrera@rodanbuilders.com">jherrera@rodanbuilders.com</a> 654-740-0432	San Mateo- Foster City School District 1170 Chess Drive Foster City, CA 94404
2019	1924	Residence-1579 Green Valley Oaks Drive 30" Dia. 60 ea @ 10'	Fairfield	\$16,300.00	Trinity Devco, Inc. 540 Lennon Lan, Suite 101 Walnut Creek, CA 94598 Jim Slevin <a href="mailto:jim@trinitydevco.com">jim@trinitydevco.com</a> 925-891-4220	Lloyd & Faheemah Arcement 4111 Green Valley Oaks Drive Fairfield, CA 94534 415-645-3707
2020	1925	Abbott Middle School Gym Building, Classroom Building and Campus Site Work Temporary Shoring Pit Max Height 14' 984 SF	San Mateo	\$98,640.00	Rodan Builders, Inc. 859 Cowan Road Burlingame, CA 94010 Jonny Chiem-Project Manager <a href="mailto:jchiem@rodanbuilders.com">jchiem@rodanbuilders.com</a> 650-740-5003	San Mateo- Foster City School District 1170 Chess Drive Foster City, CA 94404
2019	1926	Rehabilitation of Estrella River Bridge 48" CIDH Concrete Piling 260 LF	San Luis Obispo	\$143,740.00	Souza Construction P.O. Box 3810 San Luis Obispo Candy Scala <a href="mailto:cscala@souzaconstructioninc.com">cscala@souzaconstructioninc.com</a> 805-546-8288	County of San Luis Obispo 976 Osos Street San Luis Obispo, CA 93408
2020	1927	Pier 70 Horizontal Improvement Project Soldier Piles 62 ea, 4 x 12 Wood Lagging Wall #1 1356 SF, #2 764 SF	San Francisco	\$276,800.00	Bauman Landscape & Construction 1255 Battery Street San Francisco, CA 94111 Angela Bauman <a href="mailto:angela@baumanland.com">angela@baumanland.com</a> 415-447-4800	FC Pier 70, LLC 999 Michigan Street San Francisco, CA 94107
2020	1928	SFOBB Maintenance Yard CALTRANS 04-014114 30" CIDH Piles 16 ea x 26', 16 ea 38" OD x 3/8" x 51' type R Steel Permanent Casings 38" CIDH Piles 16 ea x 51'	Oakland	\$957,000.00	Thompson Builders Corp. 250 Bel Marin Keys Blv., Building A Novato, CA 94949 Paul Petri <a href="mailto:paulp@tbcorp.com">paulp@tbcorp.com</a>	CALTRANS 1727 30th Street Sacramento
2020	1929	33 San Carlos 42 ea Soil Nails DCP Grade 75 #8 x 20' 10 ea Vertical Soil Nails DCP Grade 75 #8 x 20' Soil Nail Testing, Shotcrete Facing	Sausalito	\$168,360.00	Hillside Drilling, Inc. as GC Sean Silveria - PM 510-234-6532 <a href="mailto:sean@hillside drilling.com">sean@hillside drilling.com</a>	Konstantio Kassaras Katherine Pappas-Kassaras 922 Warwick Court Sunnyvale, CA 94807
2020	1930	P22 Bayfron Park @ Mission Bay Drill 24" 15'-58' (10ea) 333LF, Set Rebar Cages 10 ea., Pour Concrete Piles, Dewater/Sultry Piles Case Piles 10 ea.	San Francisco	\$75,000.00	Azul Works, Inc 1555 Yosemite Ave., Ste. 2 San Francisco, CA 94124 Joe Whyte <a href="mailto:joe@azulworks.com">joe@azulworks.com</a> 628-202-9806	San Francisco Public Works 30 Van Ness Ave., 4th Floor San Francisco, CA 94102
2020	1932	Marin Horizon School Siteowrk & Utilites Design Build Steel Soldier Pile 60 LF x 10' Hight Max Shoring 600 SF Pressure Treated Stay in Place Wood Lagging 600 SF	Mill Valley		W.R. Forde Associates, Inc. 984 Hensley Street Richmond, CA 94801 David Voorhis - Project Manager <a href="mailto:dave@wforde.net">dave@wforde.net</a> 510-215-9338	Marin Horizon School 305 Montford Ave. Mill Valley, CA 94941
2020	1933	Ellison Conservation Center Saratoga Creek Bridge Retaining Walls 1 & 12 30", 36" & 42" Drilled Concrete Piles with Steel Beams 47 ea. 1398 LF W18x97, W24x94, W27x146	Saratoga	\$583,369.00	Granite Construction Company 715 Comstock Street Santa Clara, CA 95054 Ryan Fullan - Project Engineer <a href="mailto:ryan.fullan@gcinc.com">ryan.fullan@gcinc.com</a> 805-331-1046	The Lawrence Ellison Foundation 101 Ygnacio Valley Road, Suite 620 Walnut Creek, CA 94596
2019	1934	1800 Second Street - Roof Replacement 24" Caissons 6 ea @22', 4 ea @26', 3ea @ 26', 2 ea @ 26'	Berkeley	\$55,750.00	Oliver & Company, Inc. 1300 South 51st Street Richmond, CA 94804 Brendan Glueck - Project Manager <a href="mailto:brendan@oliverandco.net">brendan@oliverandco.net</a> 510-412-9090	Surfwood Properties 1200 Shattuck Ave. Berkeley, CA 94709
2020	1935	Francisco Park Improvement Project 24" Dia. Piers 13 ea max H= 8 ft., E= 18 ft. 7 ea Max H= 14 ft., E= 21 ft.	San Francisco	\$267,096.00	Bauman Landscape & Construction 1255 Battery Street San Francisco, CA 94111 Angela Bauman <a href="mailto:angela@baumanland.com">angela@baumanland.com</a> 415-447-4800	Francisco Park Conservancy P.O. Box 475035 San Francisco, CA 94741
2020	1936	Lawrence Berkeley National Lab Old Town Phase V Design Build Secant Pile Permanete Retaining Wall 135 LF +/- 16' High Max	Berkeley	\$588,369.00	Goebel Construction P.O. Box 2745 Petaluma, CA 94953 Ali Habibi <a href="mailto:Alih@goebelconstructioninc.com">Alih@goebelconstructioninc.com</a> 707-974-0041	Lawrence Berkeley National Laboratory On Cyclotron RD MS: 76-225 Berkeley, CA 94720
2019	1937	Vistazo West Street Washout Repair Site Granding, Excavate Construction Bench Drilled Piers 24" 10 ea 25-ft Deep, (10) #6 Bars,	Tiburon	\$555,619.00	Hillside Drilling, Inc. - Prime Contractor Sean Silveria - Project Manager <a href="mailto:sean@hillside drilling.com">sean@hillside drilling.com</a>	Town of Tiburon 1505 Tiburon Blvd. Tiburon, CA 94920

2020		14 ea 30-ft Deep(10#10 Bars, Drilled Tiebacks 8" Grade 75 ksi, 1" Dia, #8 Bars, 46-ft Long TB Concrete Retaining Wall 140 ft.,			510-234-6532	David Esho - Associate Engineer
2020	1938	CALTRANS 03-1E0604 Rte 70 Near Marysville-Yuba Co. 24" CIDH Concrete Piling 3,405LF	Marysville	\$589,460.00	MCM Construction, Inc. P.O. Box 620 North Highlands, CA 95660 Richard McCall 916-334-1221	CALTRANS MS-43 1727 30th Street Sacramento, CA 95816
2020	1939	CALTRANS 04-2640G4 HWY 101 Petaluma 24" CIDH Piling 5,734LF, 16" CIDH Piling Soundwall 8.660LF, 24" CIDH Piling Soundwall 60LF,	Petaluma	\$1,274,496.00	Pacific Coast Drilling 364 Bellevue Ave. Santa Rosa, CA 95407  707-778-8316	CALTRANS MS-43 1727 30th Street Sacramento, CA 95816
2020	1940	San Francisco Zoo Snow Leopard Habitat Micropiles 5 ea, Pre Production Micro Pile Load Verification Test, Mircropile Proof Load Test 20% 80 Kips	San Francisco	\$85,000.00	Bear Construction 303 Adams Street, Suite 302 Oakland, CA 94610 Oscar Vega <a href="mailto:cabearconstruction@gmail.com">cabearconstruction@gmail.com</a> 510-866-9351	San Francisco Zoological Society 1 Zoo Rd. San Francisco, CA 94132
2020	1942	Garfield Elementary School Modernization 24" CIDH Piles 6 ea x 15' +/- 18" CIDH Piles 4 ea x 15' +/-	San Francisco	\$41,000.00	E.F. Brett and Company, Inc. 10 Paul Drive San Rafael, CA 94903 Neil Gamer <a href="mailto:neilg@efbrett.com">neilg@efbrett.com</a> 415-535-0027	San Francisco Unified School District 135 Van Ness Ave., Rm 206 San Francisco, CA 94102
2020	1943	McPhail's Commercial Office Building C 24" CIDH Piles 50 ea 47'-52' +/- Depth 2400 LF	Novato	\$269,400.00	Thompson Builders, Corp. 2500 Bel Marin Keys Blvd., Building A Novato, CA 94949 Clayton Fraser <a href="mailto:claytonf@tbcorp.com">claytonf@tbcorp.com</a> 415-203-3008	P&K Hannah Ranch LLC 2500 Bel Marin Keys Blvd., Building A Novato, CA 94949
	1944	Cavendish Lane 24" CIDH Piers 155 LF	Piedmont	\$54,750.00	A-1 Construction General Engineering Inc. 4601 E. Castro Valley Blvd., Castro Valley, CA 94552 Kerrie Wright <a href="mailto:kerriewching@gmail.com">kerriewching@gmail.com</a> 510-867-7812	City of Piedmont 120 Vista Ave. Piedmont, CA 94611
2019	1948	Agnews Middle School 2 ea 30" x 6 ft, 24 ea 42" x 8 ft, 2 ea 18" x 6'5", 8 ea 42" x 10 ft. Drilled Holes	San Jose	\$13,967.00	Bradley Concrete 853 Buckeye Court Milpitas, CA 95035 Andrew Shreffler <a href="mailto:ashreffler@bradleyconcrete.com">ashreffler@bradleyconcrete.com</a> 408-503-7670	Santa Clara Unified School District 1889 Lawrence Rd Santa Clara, CA 95051 408-423-2000
2019	1949	Bon Air Road Bridge Replacement Project Drilling Pole Foundations Drill 4 ea 42"x12 ft	Larkspur	\$10,900.00	W. Bradley Electric, Inc. 90 Hill Road Novato, CA 94945 Tim Wolf <a href="mailto:twolf@wbeinc.com">twolf@wbeinc.com</a> 415-985-5515	City of Larkspur 400 Magnolia Ave. Larkspur, CA 94939 415-927-5110
2020	1951	Point San Pedro Rd Retaining Wall Replacement and Repair Emergency Slide Repair 14 ea Steel Beams w/30" Drilled Shafts 408 LF, Shotcrete Facing 80"x14" High Max w/Exposed Aggregate Finish Including Stud & Rebar	San Rafael	\$549,270.00	Hillside Drilling, Inc. - Prime Contractor Sean Silveria - Project Manager <a href="mailto:sean@hillsidedrilling.com">sean@hillsidedrilling.com</a> 510-234-6532	County of Marin, DPW P.O. Box 4186, Civic Center San Rafael, CA 94913 Rachel Calvert, PE <a href="mailto:rcalvert@marincount.org">rcalvert@marincount.org</a> 415-473-2830
2020	1952	Crestmoor Canyon Slope Stability Project 12 ea 36"x 50' Drilled Piles w/Steel Beams 600 LF, 142 KIP Ground Anchors x 75' Length, Shotcrete Facing 68"x8' High w/Float Finish Including Studs & Rebar	San Bruno	\$572,169.00	Hillside Drilling, Inc. - Prime Contractor Sean Silveria - Project Manager <a href="mailto:sean@hillsidedrilling.com">sean@hillsidedrilling.com</a> 510-234-6532	City of San Bruno 567 El Camino Real San Bruno, CA 94066 Jimmy Tan <a href="mailto:jt@sanbruno.ca.gov">jt@sanbruno.ca.gov</a> 650-616-7065
2020	1954	CALTRANS 02-4G5004 Trinity Co. Salyer Viaduct & Woldier Pile Wall Ground Anchors 15 ea, Steel Soldier Pile 12x45 400 LF, 12x87 180 LF, 30"Drilled Hole 474 LF, 24" Concrete Piling 632 LF	Trinity Co	\$546,575.00	Mercer-Fraser Co. P.O. Box 1006 Eureka, CA 95502 Mark Benzinger <a href="mailto:mberzinger@mercerfrasher.com">mberzinger@mercerfrasher.com</a> 707-443-6371	CALTRANS MS-65 1727 30th Street Sacramento, CA 95816
2019	1955	Mulholland HWY Over Trifuno Creek Bridge 42" CIDH Concrete Piling 340 LF	Los Angeles	\$610,000.00	Granite Construction Company 999 Mission Rock Road Santa Paula, CA 93060 Steven Jackson <a href="mailto:steven.jackson@gcinc.com">steven.jackson@gcinc.com</a>	Los Angeles Co., DPW 4801 E 3rd Street Los Angeles, CA
2020	1957	Tule Elk Park Early Education School 18" CIDH Piles, 29ea @ 15' 435 LF, 24" CIDH Piles 18 ea @ 6' & 4 ea @ 12' 156 LF	San Francisco	\$131,400.00	Arntz Builder, Inc. 431 Payran Street Petaluma, CA 94952 Brian Proteau - Sr. Project Manager <a href="mailto:damtz@arntzbuilders.com">damtz@arntzbuilders.com</a> 707-835-2900	San Francisco Unified School District 135 Van Ness Ave., Room 206 San Francisco, CA 94102

## Sean Silveira Drilling Resume - CIDH Pile / Soldier Piles / Tiebacks & Micropiles

Year	HSD Job #	Name of Project Type of Work Performed	City	Value of Work	For Whom Performed Contact person/phone	Owner/Engineer
2018	1803	Aliso Storm Pump Station		\$97,769.00	JMB Construction, Inc.	City of San Jose 200 E Santa Clara Street San Jose, CA 95113-1905
2018	1804	TRAPAC - Phase 2 Terminal 42" CIDH Piles 7 ea.	Oakland	\$65,812.00	St. Francis Electric, LLC Guy Smith <a href="mailto:gsmith@sfe-inc.com">gsmith@sfe-inc.com</a> 510-639-0639	TRAPAC 2800 7th Street, 3rd Floor Oakland, CA 94607
2018	1805	933 Tennessee Street Shoring System, Soil Nail Shotcrete Wall 585LF x 18' High, Underpinning Piles 15 ea. Tiebacks at Piles 15 ea, Install Lagging at Piles 1300 LF, OSHA Handrail	San Francisco	\$768,050.00	Thompson Builders Corp. Clayton Fraser <a href="mailto:claytonf@tbc.com">claytonf@tbc.com</a> 415-203-3008	950 Tennessee LLC 2192 3rd Street San Francisco
2018	1806	West Llagas Creek Trail & Bridge 24" CIDH Concrete Piling 8 ea.	Gilroy	\$95,000.00	Granite Rock Company 525 Hellyer Ave., Ste. 220 San Jose, CA 95138 Matt Christie <a href="mailto:mchristie@graniterock.com">mchristie@graniterock.com</a> 408-574-1400	City of Gilroy, DPW 7351 Rosanna St. Gilroy, CA 95020
2018	1807	Chevron Refinery Pipe Scaffolding Support Retrofit 6 ea Drilled Holes 36" x 10.5 deep	Richmond	\$34,000.00	UST Jesse Dorethy 925-288-8944	Chevron Products Company P.O. Box 1272 Concord, CA 94520
2018	1808	Corte Madera Town Center Micropiles 6 ea 435 LF	Corte Madera	\$80,175.00	Team Commercial Travis Wyer <a href="mailto:twyer@team-commercial.com">twyer@team-commercial.com</a> 510-412-5720	770 Tamalpais Drive Inc. A Florida Corp. Town Center Corte Madera 100 Corte Madera Town Center Corte Madera CA 94925
2018	1809	754 Sir Francis Drake Blvd. Soldier Piles, Rebar Cages, Timber Lagging Drain Rock, Earth Berm, Erosion Control	San Anselmo	\$182,369.00	Owner	Monfredini Properties 47 Forbes Blvd. So. San Francisco, CA 94080
2018	1811	Kalthof Commons 110 ea 18"x 15ft 1650 LF	Livermore	\$22,050.00	Bradley Concrete 853 Buckeye Ct. Milpitas, CA 95035 Casey Rinetti <a href="mailto:crinetti@bradleyconcrete.com">crinetti@bradleyconcrete.com</a> 925-519-8580	Beck Residence 508 Kalthoff Common Livermore CA
2018	1812	Alum Rock Landslide Repair Steel Soldier Pile Wall, 24" Drilled hole 275LF Timber Lagging, Erosion control	San Jose	\$814,450.00	Owner	City of San Jose, DPW 200 E Santa Clara St. San Jose, CA 95113
2018	1814	Woodward Island Bridge Project 14 ea Drill out CISS Pile, Temporary Casing	Stockton	\$222,200.00	The Dutra Group 2350 Kerner Blvd. San Rafael, CA 94901 Bryan O'Sullivan <a href="mailto:bosullivan@dutragroup.com">bosullivan@dutragroup.com</a> 415-686-3938	County of San Joaquin 1810 East Hazelton Ave. Stockton, CA 95205
2018	1817	Ralston Retaining Wall Retaining Wall 180LF, Cable Railing, Sidewalk Stormwater Pollution Control Traffic Control, Curb Drain	Belmont	\$343,369.00	Owner	City of Belmont One Twin Pines Lane, Suite 340 Belmont, CA 94002
2018	1818	San Francisco Transbay Temp Shoring Drilling 36" x 12' deep	San Francisco	\$10,350.00	Anvil Builders 1475 Donner Ave., 2nd Floor San Francisco, CA 94124 Kelly Simonsons <a href="mailto:ksimonson@anvilbuilders.com">ksimonson@anvilbuilders.com</a> 415-629-8112	Transbay Joint Powers Authority 425 Mission Street San Francisco, CA 94105
2018	1820	Concrete Pipe Rd. Slide Repair @ CP-26 24" CIDH Concrete Piling 220LF, 18" CIDH. Concrete Pile 200LF, Concrete Lagging 990LF	Fairfax	\$337,469.00	Hillside Drilling, Inc. as GC Sean Silveira - PM <a href="mailto:Sean@hillsidedrilling.com">Sean@hillsidedrilling.com</a> 510-867-4179	Marin Municipal Water District 220 Nellen Ave. Corte Madera, CA 94925
2018	1821	Concrete Pipe Rd. Slide Repair @ SP-9 24" CIDH 286LF, Concrete Lagging 510LF	Fairfax	\$198,369.00	Hillside Drilling, Inc. as GC Sean Silveira - PM <a href="mailto:Sean@hillsidedrilling.com">Sean@hillsidedrilling.com</a> 510-867-4179	Marin Municipal Water District 220 Nellen Ave. Corte Madera, CA 94925
2018	1822	Souther Marin Line Slide Repair @ SM-3 24" CIDH Concrete Piling 156LF, Concrete Lagging 250SF	Kentfield	\$157,580.00	Hillside Drilling, Inc. as GC Andy Clisham <a href="mailto:andy@hillsidedrilling.com">andy@hillsidedrilling.com</a> 510-255-9084	Marin Municipal Water District 220 Nellen Ave. Corte Madera, CA 94925
2018	1823	Ellison Conservation Center 18" CIDH Concrete Piling 9 ea 232LF	Saratoga	\$49,512.00	Granite Construction Company 715 Comstock St Santa Clara, CA 95054 Haley Schwartz <a href="mailto:haley.schwartz@gcinc.com">haley.schwartz@gcinc.com</a> 408-960-3497	The Lawrence Ellison Foundation 1021 Ygnacio Valley Rd. Walnut Creek, CA 94596
2018	1824	1716 North Main Street Drill 6 ea 24" 162 LF	Walnut Creek	\$37,379.00	Conco 5141 Commercial Circle Concord CA 94520 Chad Watson <a href="mailto:cwatson@conconow.com">cwatson@conconow.com</a> 925-681-6650	1716 Lofts, LLC 606 S. Olive Street, Suite 600 Los Angeles, CA 96014
2018	1825	Willie Woo Woo Wong Micropiles 17 ea per load on plans, Micropile proof load test to 1.5 design load 5 ea	San Francisco	\$150,000.00	CLW Builders, Inc 1431 Ocean Ave. San Francisco, CA 94112 Tony Cheung <a href="mailto:tcheung@clwbuilders.com">tcheung@clwbuilders.com</a> 650-892-9360	City & County of San Francisco 30 Van Ness Ave., 3rd Floor San Francisco, CA 94102
2018	1826	Paradise Drive MP 6.22 Slide Repair 24" CIDH Pile, Structural Concrete (pile cap) Tieback Anchors 9 ea,	Tiburon	\$303,509.00	Hillside Drilling, Inc. Prime Contractor Sean Silveira - PM <a href="mailto:Sean@hillsidedrilling.com">Sean@hillsidedrilling.com</a>	County of Marin, DPW P.O. Box 4186 San Rafael, CA 94913
2018	1827	2017 Storm Damage Repair - #21 San Pablo Landslide Repair CIDH Piles 64LF, Concrete Retaining Wall 30CY Tiebacks 210LF	San Rafael	\$198,950.00	Hillside Drilling, Inc. Prime Contractor Sean Silveira - PM <a href="mailto:Sean@hillsidedrilling.com">Sean@hillsidedrilling.com</a>	City of San Rafael 111 Morphew St. San Rafael, CA 94901
2018	1829	Kings Mountain Rd. Right-of-Way Rehabilitation Project 16 ea Shear Piles, MBGR, Grade, Erosion Control	Woodside	\$488,679.00	Hillside Drilling, Inc. Prime Contractor Andy Clisham - PM <a href="mailto:andy@hillsidedrilling.com">andy@hillsidedrilling.com</a>	Town of Wooside, DPW 2955 Woodside Road Woodside, CA 94662 Sean Rose

						<a href="mailto:srose@woodsidgetown.org">srose@woodsidgetown.org</a>
2019	1830	Sir Francis Drake MP 18.76 & Lucas Valley Rd. MP 9.60 Slide Repair 24" CIDH Concrete Piling, Tieback Anchors, Structural Concrete Retaining Wall, Erosion Control, Temporary Railing, Pavement, Traffic Striping,	Nicasio	\$1,121,211.65	Hillside Drilling, Inc. Prime Contractor Sean Silveira - PM <a href="mailto:Sean@hillsidedrilling.com">Sean@hillsidedrilling.com</a>	County of Marin P.O. Box 4186 San Rafael, CA 94913 James Edson <a href="mailto:jedson@marincounty.org">jedson@marincounty.org</a> 415-473-4324
2019	1831	BART Warm Spring West Access Bridge and Plaza Project	Fremont	\$7,500.00	Shimmick Construction Co., Inc. 8201 Edgewater Drive., Ste. 202 Oakland, CA 94621 Aron Oshio <a href="mailto:aroshio@shimmick.com">aroshio@shimmick.com</a> 808-594-3732	City of Fremont 3300 Capitol Ave. Fremont, CA 94538
2018	1832	San Marin High School Stadium Lighting & PA System Project 12 ea 24" Dia. @ 8' Deep Drilled Holes 8 ea 42" Dia. @ 20' Deep Drilled Holes	Novato	\$32,369.00	BHM Construction, Inc. 221 Gateway Rd., W Ste. 405 Napa, CA 94558 Nate Palmer <a href="mailto:natep@bhmconstruction.com">natep@bhmconstruction.com</a> 707-643-4580	Novato Unified School District 1015 7th Street Novato, CA 94945
2018	1833	Junior Meseum & Zoo Drill & Set 14 ea. Piers for Net Column 202 LF Drill 63 ea. Piers 295 LF Drill 19 ea. Piers 100 LF	Palo Alto	\$76,385.00	Vance Brown, Inc. 3197 Park Blvd. Palo Alto, CA 94301 Tim Stitt <a href="mailto:tim.stitt@vancebrown.com">tim.stitt@vancebrown.com</a> 650-849-9900	Friends of the Palo Alto Junior Museum & Zoo 1451 Middlefield Rd. Palo Alto, CA 94301
2018	1834	Mountain View Cemetary 30" Drilled Concrete Piles and Painted Steel Beams 19 ea. X 33" 627 LF	Oakland	\$264,395.00	Granite Construction Company 715 Constock Street Santa Clara, CA 95054 Tim Swinning <a href="mailto:tom.swinning@gcinc.com">tom.swinning@gcinc.com</a> 707-467-4153	Mountain View Cemetary Association 5000 Piedmont Ave. Oakland, CA 94611
2018	1835	Residence - 204 Seaview Ave. Soldier Piles, Clear and Grub, Erosion Control Wood Lagging, Backfill w/Drainrock Handrail	San Rafael	\$131,000.00	Hillside Drilling, Inc. Prime Contractor Sean Silveira - PM <a href="mailto:Sean@hillsidedrilling.com">Sean@hillsidedrilling.com</a>	Glen Dowling 204 Seaview Ave. San Rafael, CA
2018	1836	University of California Davis PSE Library Seismic Retrofit & QMAP Drilled Concrete Piers	Davis	\$276,000.00	BHM Construction 221 Gateway Rd., W Ste. 405 Napa, CA 94558 Dave Sedeno <a href="mailto:daves@bhmconstruction.com">daves@bhmconstruction.com</a> 707-643-4580	University of California Davis 255 Cousteau Place Davis, CA 95618
2018	1837	Facebook MPK Campus Site	Menlo Park	\$114,196.00	McGuire & Hester 2910 Harbor Bay Parkway Alameda, CA 94502	Facebook, Inc. 1601 Willow Road Menlo Park, CA 94025
2019	1838	Seismic Retrofit of 23rd Ave. Bridge Project Furnish & Install Micropiles 1,703 ea. Pull testing in tension in all.	Oakland	\$610,000.00	Proven Management 225 3rd Street Oakland CA 94607 Andres Martin	City of Oakland, Public Works Dept. 250 Frank H. Ogawa Plaza, Suite 4313 Oakland, CA 94612
2018	1839	El Camino Hospital 4 ea. 30" x 26' deep drilled holes	Mountain View	\$37,697.00	Bradley Concrete 853 Buckeye Court Milpitas, CA 95035 Stephenie Sychr <a href="mailto:ssychr@bradleyconcrete.com">ssychr@bradleyconcrete.com</a> 510-731-9967	El Camino Hospital District 2500 Grant Rd. Mountain View, CA 94040
2018	1840	Lanai Lodge - 550 Second St. Engineering Soldier Piles Shoring 330LF +/- 26' High Max Based on Boe of EI 2'	Santa Cruz	\$997,975.00	Lenzi Incorporated 847 N Cludd Ave., Ste. B1 Lodi, CA 95240 Cliff Lenzi <a href="mailto:cliff@lenzicon.com">cliff@lenzicon.com</a> 209-224-5950	The Lanai Group, LLC Kiran Patel 550 Second Street Santa Cruz, CA 95060
2019	1841	Davidson Middle School 2 Story Classroom Building 18" Concrete Filled Drilled Pile 2,856 LF	San Rafael	\$294,099.00	RH Concrete 336 San Jose Ave. San Jose, CA 95125 Johnny Bracamonte <a href="mailto:john@rhconcrete.com">john@rhconcrete.com</a> 408-947-8933	San Rafael City School District 3310 Nova Albion Way San Rafael, CA 94903
2018	1843	BART - Hayward Maintenance Complex Central Warehouse Project Drill 1 Jackhole set casing and backfill with pea gravel	Hayward	\$23,067.00	San Francisco Elevator/Ascent Elevator 6517 Sierra Lane Dublin, CA 94568 Steve Mallo <a href="mailto:steve@ascent-elevator.com">steve@ascent-elevator.com</a> 925-829-5400	San Francisco BART 300 Lakeside Drive P.O. Box 12688 San Francisco, CA 94105



## Sean Silveira Drilling Resume - CIDH Pile / Soldier Piles / Tiebacks & Micropiles

Year Awarded	HSD Job #	Name of Project Type of Work Performed	City	Value of Work	For Whom Performed Contact person/phone	Owner/Engineer
2017	1701	Emergency Road Repair HWY 1-Stinson Beach Sink Hole & Pavement Settlement Drilling 40 ea 36" x 50' shafts	San Rafael	\$170,000.00	Maggiora & Ghilotti Gary Ghilotti 415-459-8640	Caltrans 1727 30th Street Sacramento, CA 95816-7005
2017	1702	Emergency Road Slide Repair - 550 Scenic 25' Soldier Piles, 24" Drilled Shafts, Lagging	San Anselmo	\$79,446.00	Ghilotti Bros Mike Ghilotti 415-454-7011	County of Marin, DPW P.O. Box 4186 San Rafael, CA 94913
2017	1704	2017 Emergency Slide Repair Project 42" CIDH Piles 7 ea.	Mill Valley	\$230,000.00	Self Performed Guy Smith 510-639-0639	County of Marin, DPW P.O. Box 4186 San Rafael, CA 94913
2017	1705	EEL River Route 132 Shoring System, Soil Nail Shotcrete Wall 585LF x 18' High, Underpinning Piles 15 ea. Tiebacks at Piles 15 ea, Install Lagging at Piles 1300 LF, OSHA Handrail	Mendocino	\$236,845.00	Granite Construction, Co. Clayton Fraser 415-456-8972	CALTRANS 1324 s. State Street Ukiah, CA 95482
2017	1706	San Jose Water Company 24" CIDH Concrete Piling 8 ea. W8x21	San Jose	\$122,369.00	George Bianchi Construction Travis Bianchi 408-574-1400	City of Gilroy, DPW 7351 Rosanna St. Gilroy CA 95020
2017	1707	Chevron Refinery Pipe Scaffolding Support Retrofit 6 ea Drilled Holes 36" x 10.5 deep MP 24 ea.	Novato	\$34,000.00	Piazza Construction Jesse Dorethy 925-288-8944	Chevron Products Company P.O. Box 1272 Concord, CA 94520
2017	1708	Corte Madera Town Center Micropiles 6 ea 435 LF Steel Beams W8x31	San Jose	\$80,175.00	George Bianchi Construction Travis Wyer 510-412-5720	770 Tamalpais Drive Inc. A Florida Corp. Town Center Corte Madera 100 Corte Madera Town Center Corte Madera CA 94925
2017	1709	Napa River Bridge Soil Nails, 44" Perm. Casing, 44" & 36" CIDH 746 LF	Calistoga	\$737,630.00	Valentine Corporation Bob Valentine 415-453-3732	Caltrans 1727 30th Street Sacramento, CA 95816-7005
2017	1710	Hwy 299 Junction City 10 ea. 30" 50' deep Drilled Holes, 12 ea 70' deep Tieback Anchors	Weaverville	\$80,000.00	J.F. Shea Mandir Grewale 530-246-4292	Caltrans 1727 30th Street Sacramento, CA 95816-7005
2017	1711	Oregon Creek Covered Bridge Soldier Pile Wall, 36" CIDH Pile 99 LF	Camptonville	\$121,686.00	Trent Construction Ed Kernaghan 530-246-4292	County of Yuba 915 8th Street, Suite 125 Marysville, CA 95901
2017	1712	Transbay Transit Center-Bus Storage Project 24" 1821LF, 30" 120LF, 48" 554LF CIDH Bridge	San Francisco	\$420,590.00	MCM Construction Richard McCall 916-334-1221	Transbay Joint Powers Authority (TJPA) 201 Mission Street, Suite 2100 San Francisco, CA 94105
2017	1713	Crittenden Middle School Track & Field Permanente Creek Trail Piling, Set Repair Cages	Mt. View	\$125,165.00	Interstate Grading & Paving  650-952-7333	Mt. View Whisman School District 750-A San Pierre Way Mountain View, CA
2017	1714	Junipero Serra Elementary School Modernization Shoring at Retaining Wall 80LF x 8'x15'	San Francisco	\$46,409.00	E.F. Brett James Mezet 415-524-8351	San Francisco Unified School District 135 Van Ness Ave. San Francisco, CA 94102
2017	1715	HWY 9 Construct Roadway @ Sanborn Road Tieback, Soil Nails and Grout	Saratoga	\$75,000.00	Gordon N Ball Hal Stober 925-838-5675	Caltrans 1727 30th Street Sacramento, CA 95816
2017	1716	Slide Repair - 626 Goodhill Road 18" Drilled Piers w/W8x31 Steel Beams	Kentfield	\$45,000.00	County of Marin Ernest Klock 415-533-7852	County of Marin, DPW P.O. Box 4186 San Rafael, CA 94913
2017	1717	Rohnert Park Expressway Soil Nail 1241LF, Soil Nail Wall 1600SF	Rohnert Park	\$174,060.00	Argonaut Constructors David Stanford 707-542-4862	City of Rohnert Park 130 Avram Ave Rohnert Park, CA 94928
2017	1718	Woodside HWY 35 MP 9.85 Drill 18 ea. 24"x30"-45", Drilled Shafts & Place Beams, Concrete and Tiebacks	Woodside	\$180,000.00	Disney Construction, Inc. Richard Disney 650-259-9545	Caltrans 1727 30th Street Sacramento, CA 95816-7005
2017	1719	Foothill Road Emergency Repair 30"x50" CIDH Piles, Rebar Cages 3 Sections with splicing and couplers	Pleasanton	\$989,469.00	Granite Construction Company Bruce Harjehausen 408-327-7025	County of Alameda 1221 Oak Street, Suite 555 Oakland, CA 94612
2017	1720	HWY 1 Emergency Repair Shasta Way to California Ave., Muir Beach	Muir Beach	\$184,770.00	Ghilotti Bros., Inc.	Caltrans 1727 30th Street Sacramento, CA 95816
2017	1721	Kottinger Gardens Wall Design, Shotcrete Wall w/Wood Float Finish	Pleasanton	\$158,400.00	L & D Construction Company Michael Lodoen 408-292-0218	Kottinger Garden Ph 2 Associates, L.P. 303 Vintage Park Drive, Suite 250 Foster City, CA 94404
2017	1722	Morgan Territory Road Slide Repair Soldier Pile Wall (W12x136) 2407LF, 30 ea. Ground Anchors, Tiebacks 42" Drilled Hole 1140LF, 2068 ea. 36" CIDH	Clayton	\$874,963.00	Flatiron Todd Jorgensen  707-742-6000	Contra Costa County 255 Glacier Drive  Martinez, CA 94553
2017	1723	Fairgrounds Drive, Sound Wall Repair Drill Only	Vallejo	\$12,769.00	Valentine Corporation Bob Valentine 415-453-3732	City of Vallejo, DPW 555 Santa Clara St. Vallejo, CA
2017	1726	Berry Street Bridge Replacement Shoring @ Abutments 140 LF x 16' 18' High with Wing Walls 3000 SF	Calistoga	\$197,976.00	Gordon N Ball, Inc. Hal Stober 925-838-5675	City of Calistoga 1232 Washington Street Calistoga, CA
2018	1727	Permanente Creek Flood Protection 18" Drilled Concrete Piles with Wx26x18' Steel Beams 212 ea.	Santa Clara	\$258,800.00	Robert A. Bothman Wayne Wang 408-279-2277	Santa Clara Valley Water District 5750 Almeden Expressway San Jose, CA
2017	1728	Proto Livingston Ave 24" & 27" Drilled Holes Set Rebar Cages	Pacifica	\$27,485.00	DMC, Inc. Dave Devlin 415-269-4118	DMC 3150 18th St., Ste. 228 San Francisco, CA 94110
2017	1729	Rheem Blvd Shoring Drilled 30" Diameter Holes 40 ea. X 35' +/- 1400 LF	Moraga	\$89,585.00	McGuire and Hester Michael Laganowsky 510-632-7676	Town of Moraga 2100 Donald Drive Moraga, CA 94556
2017	1730	Retaining Wall for Slide Repair Soldier Pile Wood Lagging Retaining Wall with Tiebacks	Marin	\$143,369.00	Sausalito-Marín City Sanitary Kevin Rahman 415-322-0244	Sausalito-Marín City Sanitary 1 East Road Sausalito, CA
2017	1731	FedEx Ground Distribution Center Soil Nails through existing wall, testing, Micropiles	Hayward	\$114,907.00	McShane Construction Company Steve Crutchley 949-222-1000	East Bay Ventures, LLC 2030 Main Street, Suite 450 Irvine, CA
2017	1732	Construct Soldier Pile Retaining Walls	San Mateo	\$65,000.00	California Engineering Contractors Scott Sanfkohl 925-461-1500	Caltrans 1727 30th Street Sacramento, CA 95816
2017	1733	Redwood Rd MPM 5.07 Storm Damage Repair 30" Drilled Hole 1,174LF, 24" CIDH Concrete	Napa	\$1,738,914.00	Hillside Drilling, Inc. - General Mallika Ramachandran, P.E.	Napa County, DPW 1195 Third Street, Room 101

		Piling 92LF, Steel Soldier Piling (W12x40) 315LF (W14x99) 544LF			707-253-4351	Napa, CA <a href="mailto:millika_ranachandran@countyofnapa.org">millika_ranachandran@countyofnapa.org</a>
2017	1734	Lemley Stabilization 100 KIP Tieback Anchors x 70' long	Mendocino	\$137,500.00	Brent Anderson General Contr. Brent Anderson 707-964-1832	Nit Lemley 11050 Lansing Street Mendocino, CA
2017	1735	HWY 101 Bicycle Overpassing 66" 162LF & 84" 65LF Permanent Stell Casing 36" 188 LF, 54" 402LF, 72" 265LF CIDH Concrete Piling	East Palo Alto	\$1,338,350.00	MCM Construction, Inc. Richard McCall <a href="mailto:rmccal@mcmconstruction.com">rmccal@mcmconstruction.com</a> 916-334-1221	City of East Palo Alto, DPW 2415 University Ave. East Palo Alto, CA
2017	1736	Redwood Rd MPM 1.31 Storm Damage Repair 30" Drilled Hole 264LF, Steel Soldier Pile (W12x40) 150LF, (12x82) 116LF	Napa	\$874,288.00	Hillside Drilling, Inc.- General Mallika Ramachandran, P.E. 707-253-4351	Napa County, DPW 1195 Third Street, Room 101 Napa, CA
2017	1737	Emergency Landslide HWY 1 Muir Woods	Marin	\$18,347.00	Thompson Builders Corp. Paul Petri 415-456-8972	Caltrans 1727 30th Street Sacramento, CA 95816
2017	1738	Rifle Range Road Retaining Wall Steel Soldier Pile (HP14x102) 330LF, (HP14x73) 190 LF, (HP10x42) 100LF 30" CIDH Concrete Pile 434LF, Tieback Anchors	Richmond	\$231,020.00	Ghiloti Bros., Inc. Thomas Barr, P.E. 415-454-7011	City of Richmond 450 Civic Center Plaza 450 Civic Center Plaza Richmond, CA
2017	1739	Ohlone Community College Academic Core Bldg Drill 30" Shafts for W14x120 Beams 3ea @ 33' 99LF	Fremont	\$11,000.00	Robert A. Bothman, Inc. Brian Bothman 408-279-2277	Ohlone Community College 43600 Mission Blvd. Fremont, CA
2017	1740	Water Pipe Overcrossing Over State Route 68 24" CIDH Piles 469LF, Temp. Shoring 15 Steel Piles in 24" Drilled shafts 32' +/- 298 LF	Monterey	\$147,000.00	Granite Construction Company Brian Hussar 408-327-7086	California American Water Company 511 Forest Lodge Road #100 Pacific Grove, CA 93950
2017	1741	Hunters Point Artists Parcel 30" Drilled Concrete Piles with Steel Beams, Wood Lagging, Shotcrete Facing	San Francisco	\$320,222.00	Granite Construction Company Steve Kaesler 408-327-7025	CP Development Co., LP 1 Sansome Street, Suite 3200 San Francisco, CA
2017	1742	PAMF Fremont Center Bldg. 2 Infusion TI Helical Anchors 37 ft Longitudinal, 28 ft. Transverse, Remove Helical Anchors	Fremont	\$108,220.00	XL Construction Corp. Mark McClellan 408-240-6000	Sutter Bay Medical Foundation Corp. 3200 Kerney Street Fremont, CA
2017	1743	UCSC Environmental health & Satety Facility 30" Drilled Piles, 18" Drilled Piles	Santa Cruz	\$676,210.00	Thompson Builders Corp. Conor Thompson 415-456-8972	Regents of the University of California 1156 High Street, Barn G Santa Cruz, CA
2017	1745	Hudson Pacific Campus Center	Milpitas	\$120,269.00	Bradley Concrete Jeff Schaeffer 408-503-7660	Hudson Pacific Campus Center, LLC 11601 Wilshire Blvd., 10th Floor Los Angeles, CA
2017	1746	Fremont Washington Hospital High Temporary Shoring Wall, OSHA Temporary Hand Rail @ top of wall	Fremont	\$59,780.00	O.C. Jones Mike Crowley 510-526-3424	Washington Hospital Healthcare 200 Mowry Ave. Fremont, CA
2017	1748	Camp Skylark Soldier Piles W14x12, Tiebacks w/load testing	Davenport	\$277,180.00	Miller Pacific Jim Reuter 510-562-8470	Girl Scouts of America 1650 Harbor Bay Parkway Alameda, CA
2017	1749	Los Vaqueros Road Repair Project Retaining Wall Piles (30"x25')	Livermore	\$143,346.00	G.S.E Construction Company, Inc. Alice Schultz 925-447-0292	Contra Costa Water District 1331 Concord Ave. Concord, CA 94520
2017	1750	Chevron Refinery 24"x30' CIDH Piles, Portable Piles 15'	Richmond	\$1,053,000.00	Harder Mechanical Constructors, Inc. Robert Brooks 503-330-3554	Chevron Products Company P.O. Box 1272 Richmond, CA
2017	1753	Center Street Road Stabilization Drilled Piers 18" x 14' concrete piers,	San Anselmo	\$44,179.00	Miller Pacific Eric Dabanian 415-382-3444	Town of San Anselmo 525 San Anselmo Ave. San Anselmo, CA
2017	1754	Caltrain 25th Ave. Grade Separation Project 48", 24", 16" Drill Only	Menlo Park	\$150,000.00	Shimmick/Disney JV Ben Gordon 510-777-2000	Peninsula Corridor Joint Powers Board 1250 San Carlos Ave. San Carlos, CA

## Sean Silveira Drilling Resume - CIDH Pile / Soldier Piles / Tiebacks & Micropiles

5/19/16

To Whom It May Concern: The following jobs were completed under the supervision of Sean Silveira Vice President of Hillside Drilling. Sean has been Vice President in charge of estimating and construction since 2008. He has been with the company since June of 1996.

Foreman Operators - Todd Carr 25 yrs, Sergio Arteaga 18 yrs, Shawn Nelson 15 yrs, John McNear 13 yrs

Laborers - Juan Ambriz, Superintendent -20 yrs, Carlos Leyva-18 yrs, Salvador Beltran-10 yrs, David Brockman 5 yrs

1601	SMART Non Motorized Pathway 42" CIDH Piles 7 ea.	Rohnert Park	\$49,769.00	Maggiara & Ghilotti Inc. Guy Smith 510-639-0639	TRAPAC 2800 7th Street, 3rd Floor Oakland, CA 94607
1602	Crest Road Residence Shoring System, Soil Nail Shotcrete Wall 585LF x 18' High, Underpinning Piles 15 ea. Tiebacks at Piles 15 ea, Install Lagging at Piles 1300 LF, OSHA Handrail	Lafayette	\$15,400.00	Concept Builders Clayton Fraser 415-456-8972	950 Tennessee LLC 2192 3rd Street San Francisco
1603	Laurel Grove Residence 24" CIDH Concrete Piling 8 ea.	Ross	\$33,216.00	Pacific Design Group Architecture Shannon Anderson 408-574-1400	City of Gilroy, DPW 7351 Rosalina St. Gilroy CA 95020
1604	Chevron Refinery Pipe Scaffolding Support Retrofit 6 ea Drilled Holes 36" x 10.5 deep	Milpitas	\$34,000.00	Skanska, Shimmick, Herzog JV Jesse Dorethy 925-288-8944	Chevron Products Company P.O. Box 1272 Concord, CA 94520
1605	Corte Madera Town Center Micropiles 6 ea 435 LF Install 9 ea Piles for Shoring Wall	San Francisco	\$80,175.00	Western Water Constructors Travis Weyer 510-412-5720	770 Tamalpais Drive Inc. A Florida Corp. Town Center Corte Madera 100 Corte Madera Town Center Corte Madera CA 94925
1606	Mark Day School Micropiles 33 ea. 8"x30'	San Rafael	\$101,200.00	Wright Contracting Doug Marshall 707-528-1172	Mark Day School 39 Trellis Drive San Rafael, CA
1607	UCSC Marin Mammal Pool Rock Anchor Shotcrete Shoring Wall 140LF x 25' High Max. Perm. Secant Soldier Pile Wall 85 LF	Santa Cruz	\$368,369.00	Thompson Builders Corp. Paul Petri 415-456-8972	Regents of the University of Santa Cruz 1156 High Street Santa Cruz, CA 95064
1608	Bethany College Scotts Valley Engineering, Soldier Pile Shoring 95 LF x 15' High Max. 56 ea. 16" - 24" CIDH	Scotts Valley	\$136,244.00	Granite Construction Jason Picard 707-327-7000	SBCC, Inc. DBA South Bay Construction 1711 Dell Ave Campbell, CA 95008
1609	LBNL-Alvarez Road Retaining Wall Stabilization 13 ea. 30" CIDH Piles	Berkeley	\$118,369.00	Goebel Construction Ali Habibi, PE 707-763-0088	Lawrence Berkeley National Laboratory One Cyclotron Rd Berkeley, CA 94720
1610	Woodside High School - Wing J Drill, Set Rebar, Pour Concrete 3840 LF 24"	San Mateo	\$271,000.00	BHM Construction 221 Gateway Rd Napa, CA	Sequoia Union School District 1201 Brewster Ave. Redwood City, CA
1611	Fraint Powerplant Manta Ray Anchors 28 ea 20" Rock Anchors 69 ea. 15-20 ft.	Fresno	\$113,769.00	Syblon Reid Brad Schieckoff	Fraint Power Authority 11281 Garzoli Ave. Delano, CA 93216
1612	Benbow Inn 30" 381 LF, 24" 616 LF CIDH	Garberville	\$113,769.00	Muse Concrete Construction 530-226-5151	Benbow Valley Investments 445 Lake Benbow Drive Garberville, CA 95542
1613	Aragon High School New CTE Building Drill, Set Rebar, Pour Concrete 18" 34 ea 721 LF	San Mateo	\$49,769.00	Rodan Builders, Inc. Don Teixeira 650-508-1700	San Mateo Union High School District 650 North Delaware San Mateo, CA 94401
1614	Novato Theater Renovation 18" 585 LF	Novato	\$52,460.00	Arntz Builders 415-382-1188	
1615	Wastewater Treatment Plant Project 10 ea 24" Dewatering Walls 30' deep	San Francisco	\$36,000.00	Western Water Constructors 707-540-9640	San Francisco Public Utilities Commission 525 Golden Gate Ave., 8th Floor San Francisco, CA 94102
1616	MacArthur Meadow Wetland Restoration Helical Piers 56 ea, Proof & Load Test Piles Engineering	San Francisco	\$98,369.00	McGuire & Hester 510-632-76765	Presidio Trust 103 Montgomery Street San Francisco, CA 94129
1617	Residence 949 Fell St., San Francisco Soldier Pile Shoring 9' x 54' Excavating, Lagging	San Francisco	\$41,669.00	949 Fell St., LLC Ted Hulbush	Same
1618	Bayview Site Access Improvements Steel Soldier Piles (MC18x45), 36" Drilled Hole w/Concrete, Tieback Anchors 100 KIP, 200 KIP 350 KIP Design Load, Engineering	Berkeley	\$662,800.00	Goebel Construction, Inc. Ali Habibi 707-763-0088	Lawrence Berkeley National Laboratory One Cyclotron Rd. MS: 76-225 Berkeley, CA 94720
1619	VTA Communications Backbone Network 4 ea CIDH Concrete Piles 24"x47'	Milpitas	\$39,500.00	Aldridge Electric Steve Sherman 847-680-5200	Valley Transit Authority 55-A W Santa Clara San Jose, CA
1620	James Logan High Synthetic Tank Sign Foundations Drill 3ea 36"x24',	Union City	\$48,769.00	McGuire & Hester David Buffa 510-632-7676	New Haven Unified School District 34200 Alvarado Niles Rd. Union City, CA 94587
1621	Mt. Hamilton Road Repairs, Lick Observatory Soldier Piles Drill 21 ea 18"x8',	Mt. Hamilton	\$26,538.00	Valentine Corporation Harrold Mossman 415-453-3732	Regents of the University of Santa Cruz 1156 High Street Santa Cruz, CA 95064
1623	2016 Full Depth Reclamation Project CIDH Concrete Piles 140 LF, Steel Beams 120 LF, Wood Lagging 285 SF	Moraga	\$72,979.00	Bay Cities Paving & Grading, Inc. Catherine LaChappelle 925-867-2122	Town of Moraga, DPW 329 Rheem Blvd. Moraga, CA 94556
1624	Mariposa Ave. Slope Repair 16" CIDH 600 LF	Citrus Heights	\$99,000.00	Central Valley Engineering, Inc. 916-791-1609	
1625	Kaiser MOB Creek Drilled Piers 5 ea, 18" Concrete Wall	Richmond	\$113,769.00	Ferma Corp. Khaleel Obaidi 510-794-0414	Kaiser Foundation Hospitals 1950 Franklin Street Oakland, CA 94612
1626	Penitencia Delivery Main & Penitencia Force Main Seismic Retrofit Project CIDH 24" secant pile wall 12 ea @ 40'+/- Primary & 12 @ 20' ft. secondary piles	San Jose	\$99,200.00	Ranger Pipelines, Inc. 415-822-3700	Santa Clara Valley Water District 5750 Alameda Expressway San Jose, CA 95118
1627	"The Center" at Foster Elementary School CIDH Piles 20 ea 6"x25',	Oakland	\$49,869.00	Thompson Builders Corp. Clayton Fraser 415-456-8972	Oakland Unified School District 1000 Boradway Street, Suite 680 Oakland, CA 94607
1628	Villa Sport Athletic Club & Spa 16" Drilled Shafts 64 ea @ 13' and 124 ea @ 19'	San Jose	\$61,196.00	Tuck Clay Cement Company, LLC 844-336-0033	Villa Sprot, LLC 1509 Pelican Way San Rafael, CA 94901

1629	Embankment @ Benbow Inn 5 ea. 18" CIDH	Garberville		Muse Concrete Construction 530-226-5151	Benbow Valley Investments 445 Lake Benbow Drive Garberville, CA 95542
1630	Sonoma Academy 24"x25' 10 ea., 24"x35' 5ea	Santa Rosa	\$75,679.00	DeVincenzi Concrete 707-546-3113	
1631	Center Street Parking Garage Underpinning and Shoring 1043 SF	Berkeley	\$903,308.00	C. Overaa 510-234-0926	City of Berkeley 1947 Center Street, 4th Floor Berkeley, CA 94704
1632	LBNL Building 15 Stair Drilled holes 8 ea 18"x8'	Berkeley	\$11,500.00	Goebel Construction Alii Habili 707-763-0088	Lawrence Berkeley National Laboratory One Cyclotron Rd. MS: 76-225 Berkeley, CA 94720
1634	Crystal Springs School	Belmont	\$27,769.00	Concrete North 209-745-7400	
1635	MMWD Upper Road Tank Replacement 10 ea 18" x 24" Drilled Concrete Piles w/Steel Beams	Ross	\$32,369.00	Piazza Construction James Piazza 707-876-3410	North Marin Water District 999 Rush Creek Place Novato, CA
1636	Verma Krishna Residence Drilled Piers 10ea 15"x18', 5 ea 24"x25'	Cupertino	\$42,200.00	Red Road Construction Mark McConville	Ashish Krishna & Saurabh Verna 22636 San Juan Rd. Cupertino, CA
1637	Indian Valley College Retaining Walls Repair, Replacement Phase II 2194 LF	Kentfield	\$835,705.00	Self Performed Project Manager Andy Clisham 510-234-6532	Marin Community College District Billy Pate 415-612-7680
1638	New Haven School District-3 Locations Drilled Holes 92 ea 36"x15'	Union City	\$35,850.00	Baja Construction Paul Cerejo 925-229-0732	New Haven School District 31604 Alvarado Blvd. Union City, CA
1639	Basket-Stone Pool 18 ea. Tiebacks 966 LF	Sonoma	\$53,100.00	Riptide Construction Sydney Dorivold 707-577-0264	Steve Stone & Bridgett Basket 2312 Pacific Ave. San Francisco, CA 94115
1640	West Contra Costa Unified School District Drilled Holes 24 ea 30"x13'-7"	Contra Costa County 4 Locations	\$81,600.00	SunPower Corp. Systems Nathan Williams 510-260-8200	WCCUSD 1400 Marina Way South Richmond, CA 94804
1641	Vista Tank W 10x49 Beams with 18" Drilled Concrete Piles 13 ea 7"-17"	Hillsborough	\$32,570.00	Thompson Builders Corp. Peter Hopkins 415-456-8972	Town of Hillsborough 1600 Floribunda Ave. Hillsborough, CA 94010
1642	Chevron Refinery Pipe Rack Piling 15 ea 24" CIDH Piles, 6ea @ 27', 6 ea 37', 3 ea @ 4'	Richmond	\$312,773.00	Goebel Construction Greg Goebel 707-763-0088	Chevron Products Company P. O. Box 1272 Petaluma, CA 94953
1643	Thickener Control Bldg Improvements Project Drilled Piers for Wind Wall 4 ea 30"x13'-4"	Union City	\$19,984.00	GSE Construction Co. Mario Lozaro 925-447-0292	Union Sanitary District 5072 Benson Rd. Union City, CA 94587
1644	Caltrans 01-0B4401 Humboldt Co. CIDH Piling 30" and 16"	Weitchpec	\$602,250.00	R Brown Construction Roger Brown 530-629-3702	Caltrans 1727 30th Street MS-43 Sacramento, CA 95816
1645	TracPac - Package 1 - Entry Gate 36" CIDH Piles 14 ea	Oakland	\$104,400.00	O.C. Jones Jason Martin 510-809-3432	TraPac 2800 7th Street, 3rd Floor Oakland, CA 94607
1646	Residence - 100 Hooper St., San Francisco Under Pinning 17 ea., Slant Piles, Tiebacks 11 ea.	San Francisco	\$135,000.00	A & B Construction 510-999-6000	Kilroy Realty TRS Inc. 1220 West Olympic Blvd., Ste. 200 Los Angeles, CA 96064
1647	Half Moon Bay Library CIDH Piles 245" 3 ea 40', 4 ea @ 35', 1 ez @ 30', 1 ea @ 25'	Half Moon Bay	\$42,000.00	BHM Construction, Inc. Jeff Mazett 707-643-4580	City of Half Moon Bay 507 Gateway Rd., W. Ste. 405 Half Moon Bay

## Hillside Drilling Resume - CIDH Pile / Soldier Piles / Tiebacks & Micropiles

Hillside Drilling has been in the drilling business for over 49 years. HSD has successfully completed the following list of projects with the following project managers in the last 5 years; Lori Lamont, (President 30 yrs with HSD) Sean Silveira, Vice President, P.E. (20 yrs with HSD), Andy Clisham, 2017

years indicated next to their respective names.

Foreman Operators - Todd Carr 25 yrs, Sergio Arteaga 23 yrs, Shawn Nelson 23 yrs, John McNear 13 yrs

Foreman Laborers - Juan Ambriz, Foreman-118yrs, Carlos Leyva-18 yrs, Salvador Beltran-10 yrs, David Brockman 5 yrs

Year	HSD Job #	Name of Project Type of Work Performed	City	Value of Work	Contact person/phone	Oakland, CA 94607
	1501	Shoring System, Soil Nail Shotcrete 585LF x 18' High, Underpinning Piles 15 ea. Tiebacks at Piles 15 ea, Install Lagging at Piles 1300 LF, OSHA Handrail	Eureka	\$156,350.00	Clayton Fraser 415-456-8972	2192 3rd Street San Francisco
	1502	24" CIDH Concrete Piling 8 ea. Soldier Piles Chevron Refinery Pipe Scaffolding Support Retrofit	San Francisco	\$55,769.00	Bauman Landscape 408-574-1400	7351 Rosainna St. Gilroy CA 95020
	1503	6 ea Drilled Holes 36" x 10.5 deep 24" x 35' CIDH with Rock Sockets Corte Madera Town Center	Burnt Ranch	\$135,835.00	Jesse Dorethy 925-288-8944	P.O. Box 1272 Concord, CA 94520
	1504	Micropiles 6 ea 435 LF 16" x 18" Cased CIDH Piles	Milpitas	\$80,175.00 \$90,782.00	530-246-4292 Travis Wyr 510-412-5720	770 Tamalpais Drive Inc. A Florida Corp. Town Center Corte Madera 100 Corte Madera Town Center Corte Madera CA 94925 San Jose CA 95134
	1505	Aria R & D 42" CIDH Piles	Santa Clara	\$109,293.00	951-684-5360 Dome Construction William Merrill 408/458/6932	Jenab Family Trust 108 Sylvian Way Los Altos CA 94022
	1506	Loyola Overcrossing 5000 SF Soldier Pile Shoring	Los Altos	\$312,000.00	Granite Construction Fred Ackerman 408-327-7000	County of Santa Clara 101 Skyport Drive San Jose CA 95134
	1507	Causeway Shoreline Repair Shet pile wall with Helical TB and Helical Unerpinning	Monterey	\$278,740.00	City of Monterey Lori Lynn Williamson 831-242-8746	City of Monterey 353 Camino El Estero Monterey CA 93940
	1508	CADOT Monterey County 60" & 24" CIDH Piles	Prunedale	\$34,769.00	Coral Construction Marc Roberts 503-682-2252	CALTRANS 8115 Prunedale North Rd. Prunedale CA 93907
	1509	Freemark Abbey Soil Nails	St Helena	\$106,728.00	Devincince Constr Jean Dahl 707-546-3113	Jackson Family Investment 1190 Kittyhawk Blvd Santa Rosa CA 95403
	1510	Dowd Rd 36" x 40' CIDH Bridge Piles	Lincoln	\$159,827.00	McGuire & Hester Tony Naredo 510-632-7676	County of Placer 3091 Center County Drive #220 Auburn CA 95603
	1511	2940 Alhambra	Belmont	\$24,000.00	A & D Construction Steven Diaz 510-690-1219	Eugene & Laura Tan 388 Hedding Street San Jose 95112
	1512	Daniel Webster Elm. School 24" x 25' CIDH Piles	San Francisco	\$77,000.00	Thompson Bldrs Clayton Fraser 415-456-8972	San Francisco Unified School Dist 135 Van Ness Av. Rm 208 San Francisco CA 94102
	1514	Westfield Valley Fair CIDH W/ Rebar Cages	San Jose	\$42,069.00	Farrell Design Build Kyle Wallace 530-621-4867	VF Mall LLC - Westfield Mall 2855 Stevens Creek Blvd # 2178 Santa Clara CA 95050
	1515	Fed Ex Facility Drilled Shafts	Tracy	\$29,244.00	Collins Electric Company Wen Lu 209-323-3636	Fedex Ground Package Systems 1000 Fedex Drive Moon Township, PA 15108
	1516	Elliot Homes Sign 60" x 50' Pile Hard Rock	Folsom	\$52,538.00	Yesco Alex Bachinsky 916-419-8101	Alta Vista LLC 340 Palladio Pkwy, Suite 521 Folsom CA 95630
	1517	Gilead Foster City Lift Station Dewatering Wells	Foster City	\$29,769.00	Rain For Rent Garrett Rehs 925-303-8979	Gilead Sciences 333 Lakeshore Blvd Foster City CA 94404
	1520	SFSU Solar STC Soldier Piles	Tiburon	\$51,769.00	Sunterra Solar Inc Chris Bunas 415-883-6800	San Francisco State University 1600 Holloway Avenue, ADM-361 San Francisco CA 94132
	1521	Redwood Day School CIDH Foundation Piles	Oakland	\$71,769.00	Oliver & Company Sheila Nguyen 510-412-9090	Redwood Day School 3245 Sheffield Ave. Oakland CA 94602
	1523	Tesla Grading Project Dewatering Wells	Lathrop	\$10,469.00	Ghiolotti Bros. Ken Bilbo 415-454-7011	Tesla Motors 18280 Harlan Rd. Lathrop, CA 95330
	1524	Lawrence Expy & Stevens Creek 24" x 25' Soldier Piles	San Jose	\$42,179.00	Underground Construction Teranc Hamrick 707-746-8800	Pacific Gas & Electric 6121 Bollinger Canyon Rd San Ramon CA 94583
	1525	To Residence Soil Nail Shoring Wall Perm Tieback Wall	Tiburon	\$171,475.00	J P Builders John Yu 510-928-2902	James To 88 Rolling Hill Rd Tiburon CA 94920
	1527	Carport Solar Roof CIDH Piles	Napa	\$58,422.00	Sun Power Armondo Gomez 800-786-7693	Napa Valley Unified School Dist 1616 Lincoln Ave. Napa CA 94558
	1528	Redwood H.S. West Lot Drilling, Casing, Dewatering	Larkspur	\$178,769.00	Sun Power Armondo Gomez 800-786-7693	Tamalpais Union H.S. District P O Box 605 Larkspur CA 94977
	1530	Fremont Ave. Bridge 60" x 50' CIDH Bridge Piles	Los Altos	\$148,008.00	Granite Constructon Fred Ackerman 408-327-7000	County of Santa Clara 101 Skyport Drive San Jose CA 95134
	1531	Stanford Lab	Stanford	\$31,769.00	Dome Construction Kevin Cleary 650-416-5600	Stanford Univ. School of Medicine 300 Pasteur Drive, Grant S-101 Stanford, CA 94305-5109
	1532	Antioch H.S. Solar	Antioch	\$29,769.00	Bradley Electric	Antioch Unified School District

				Ryan Lester 408-503-7660	510 G Street Antioch CA 94509
1533	2272 Alcalade Dr. Shotcrete Soldier Pile Wall	Cupertino	\$70,600.00	Rocha Construction Co. Saul Rocha 408-816-7707	Neel Dhamdhre 2272 Alcalade Dr. Cupertino CA
1537	Bush Street Apts. Micro Piles 100 KIPS	San Francisco	\$50,800.00	Vila Construction Rich Vila 510-236-9111	Joseph O Preistley Trust 604 Bush Street San Francisco CA
1538	IVC Pomo Complex Shoring Shoring Wall & Excavation 11' x 13' x 8' Deep Pit	Novato	\$29,000.00	EF Brett and Company, Inc. James M. Mazet 415-524-8351	Marin Community College District 835 College Ave. Kentfield, CA 94904
1539	Hydrotest T-1008 PG & E Temp Shoring Wall	Larkspur	\$36,769.00	ARB, Inc. 2600 Commercenter Drive Lake Forest, CA 92630	Pacific Gas & Electric 3401 Crow Canyon Rd. San Ramon CA 94583
1540	629 Beach Road Soldier Piles 36" dia. 36 each Tiebacks 70 - 100 kips	Aptos	\$413,790.00	Silicon Valley Real Ventures Pete Semis 408-335-3992	SVRV 631 Beach LLC 205 Constitution Drive Meno Park, CA 94025
1541	Parkway Heights Middle School 18" CIDH @ 15'	San Francisco	\$16,065.00	Berkeley Cement Co. Bille Goode 510-525-8175	South San Francisco Unified School District 398 B Street South San Francisco, CA 94080
1542	Pavement Rehab 18" Piers @ 14' deep	San Anselmo	\$16,769.00	Ghilotti Bros., Inc. Thomas Barr, P.E. 415-454-7011	Town of San Anselmo 525 San Anselmo Ave. San Anselmo, CA 94960
1543	Phase IV Communication Vaults Rock Anchors 6" x 30" Expendable Performance Anchors	San Bernadino Sonora	\$276,000.00	BRCO Constructors John Homen 916-825-4338	Department of General Services 707 3rd Street, Suite 3-305 West Sacramento, CA
1544	Transbay Transit Center Stair 201 Temporary Shoring 24" Drilled Concrete Piles w/HP 14x117 Beams @ 33'	Oakland	\$58,160.00	Shimmick Construction Chad Hummel 510-777-5000	Transbay Transit Power Authority 201 Mission Street, Suite 2100 San Francisco, CA 94105
1545	BART Earthquake Safey Program	Oakland	\$152,869.00	Gordon N Ball	BART
1546	Palma Way Helical Piers 25' Helical Piles Concrete Pier Caps	Mill Valley	\$37,369.00	D & D Pipeline Dennis Mc Elligott 415-441-2006	Tamalpais Community Services District 305 Bell Lane Mill Valley, CA 94941
1547	Public Market Contaminated Soils Micro Piles 16" CIDH @ 15'	Emeryville	\$120,000.00	Plant Construction Mike Casham 415-285-0500	AG-CCRP Public Market, L.P. 170 Grant Avenue San Francisco, CA 94108
1548	Elephant Fountain Plaza Micro Piles Tension to 2.0 Design Load - Shore Vault 8'x12'x12 deep	Corte Madera	\$178,000.00	Team Commercial Construction Travis Wyer 510-412-5720	700 Tamalpais Dr., Inc. 100 Corte Madera Town Center Corte Madera, CA 94925
1549	Terrace Ave @ Surfer's Overlook Retaining Wall, Soldier Piles	San Rafael	\$303,875.00	County of Marin Ernest Klock 415-473-6528	County of Marin P.O. Box 4186 San Rafael, CA 94913
1550	Petaluma River Rd. @ HWY 101 Soldier Piles W12x190x40' Wood Lagging	Petaluma	\$977,000.00	Ghilotti Bros, Inc. Jeremy Scholfield 415-454-7011	California Department of Transportation P.O. Box 168041 Sacramento, CA 95816
1551	Madusa Conctruction Shoring Tank Structure 218LF @ 12' Max Height	Sunnyvale	\$98,369.00	Dome Construction Ryan Young 650-416-5600	Apple, Inc. One Infinity Loop Cupertino, CA 95014
1552	Old Town Wall-Design & Analysis Wall-Engineering Piles & Haunches 30 EA 24" CIDH Piles	Berkeley	\$283,369.00	North Star Federal Services Dana Brock 415-850-4943	U.S. Department of Ennergy-LBNL 1111 Broadway, Suite 2130 Oakland, CA 94607
1553	Proof Test to 24 KIPS & Verification Test Soil Nails to 36 KIPS	Fremont	\$12,000.00	Kleinfield, Inc. Chris Nardi 925-998-5720	Alameda County Water District 43885 S Grimmer Blvd. Fremont, CA 94538
1554	Pole Foundation Drill 23 EA 24"x6' Shafts - Drill & Grout 27 EA 6"x8' Rock Anchors	Copperopolis	\$37,700.00	B. Cantarutti Electric Company Robin Cantarutti 415-577-5199	
1555	IVC Site Perimeter Rd., Retaining Wall	Kentfield	\$357,500.00	College of Marin Billy Pate 415-612-7680	Marin Community College District 835 College Ave. Kenfield, CA 94904
1557	Caltrans - Mays Canyon Rd 04-1J3204	Sonoma	\$48,537.00	Gordon N Ball	Caltrans

## Hillside Drilling Resume - CIDH Pile / Soldier Piles / Tiebacks & Micropiles

Year Awarded	HSD Job #	Name of Project Type of Work Performed	City	Value of Work	For Whom Performed Contact person/phone	Owner/Engineer
	1402	Shasta Comm Health P1 & P2 Piers 5 ea., 42" x 25' / 3 ea. 42" x 28'	Redding	\$49,769.00	Muse Concrete Ryan Muse 530-605-8163	Shasta Comm Health Center 1025 Placer Street Redding Ca 96001
	1403	East Campus Utility Shoring, Tiebacks & Soldier Piles	UC Berkeley	\$198,369.00	Ranger Pipelines Trevor Connolly 415-822-3700	U C Berkeley Capital Projects 1936 University Ave 2nd Floor Berkeley CA 94704
		CIDH Piles 42" CIDH Piles 7 ea.			David Voorhes Guy Smith	TRAPAC 2800 7th Street, 3rd Floor
	1407	Former Chevron Station Drilled Piers and Shotcrete Walls Shoring System, Soil Nail Shotcrete Wall	Castro Valley	\$119,769.00	510-639-0639 Richard Ko	Oakland, CA 94607 950 Tennessee LLC 2192 3rd Street San Francisco
	1408	585LF x 18" High, Underpinning Piles Tiebacks at Piles 15 ea, Install Lagging at Piles 1300 LF, OSHA Handrail Tieback Rock Anchors 24" CIDH Concrete Piling 8 ea.	Oakland	\$94,600.00	Clayton Fraser 415-456-8972	
					Scott Tudor 510-808-4596	City of Gilroy, DPW 7351 Rosanna St.
	1409	Proxy Bldg Chevron Refinery Pipe Scaffolding Support Retrofit 6 ea Drilled Holes 36" x 10.5 deep	San Francisco	\$13,769.00 \$34,000.00	408-574-1400 Clark Selman Jesse Dorethy	Gilroy CA 95020 Chevron Products Company P.O. Box 1272
	1410	Dr. Office @ Carroll Ave. Corte Madera Town Center Micropiles 6 ea 435 LF	San Francisco	\$23,769.00 \$80,175.00	925-288-8944 180 Hubbell Street Travis Wyer	Concord, CA 94520 770 Tamalpais Drive Inc. A Florida Corp. Town Center Corte Madera
	1411	Nothgate Aquatic  Design Build, Shoring	Walnut Creek	\$62,129.00	510-412-5720  Bret Taber 925-682-6133	100 Corte Madera Town Center Corte Madera CA 94925 2326 Bisso Lane Concord CA 94519
	1412	Hwy 180 Braided Ramps Sound wall CIDH	Fresno	\$35,136.00	R & L Brosamer John Pologar 925-627-1700	State of California DOT 1120 N Street MS-28 Sacramento Ca 95814
	1413	Kingridge Sewer Steel beams w/ Concrete Piles 24" x 40' Deep	San Mateo	\$476,336.00	Anderson Pacific Eng. Sean McBurney 408-529-9818	City of San Mateo 330 West 20th San Mateo, Ca. 94403
	1414	1415 Third Street Shoring Piles & Timber lagging	San Rafael	\$39,209.00	Stevens Hemingway Cole Hemingway 510-787-1148	MPVCA San Rafael, LLC - Meridian Property C 3000 Executive Parkway, #450 San Ramon Ca 94583
	1415	600 North Vine St. 105 ea Drilled holes 18" x 15'	Vacaville	\$22,769.00	Maxicrete Max Diaz 707-249-5861	Kennedy Residence 600 North Vine Street Vacaville, Ca
	1416	N Ferndale Soldier Pile & Wood Lagging Walls	Mill Valley	\$87,228.00	County of Marin Craig Parmley	County of Marin 3501 Civic Center Drive San Rafael, CA 94903
	1417	Transbay Bus Ramp Soldier Piles, Core Drill Shafts	San Francisco	\$14,858.00	Shimmick Chad Hummel 510-777-5000	Transbay Joint Powers Authority 201 Mission Street, Suite 2100 San Francisco Ca 94105
	1418	BART Design Build, Shoring	Union City	\$22,369.00	West Bay Builders Alex Diaz	Bay Area Rapid Transit 300 Lakeside Dr Oakland CA 94604
	1419	Tyballt Tank Station 24" Shafts for Soldier Piles	San Jose	\$25,890.00	Stevens Creek Quarry Mark Kline 408-253-2512	
	1423	Vienna Drive Soldier Pile & 180 KIP Tieback Retaining Wall, Road Work	Santa Cruz	\$412,512.36	County of Santa Cruz Laurie Goessell 831-477-3955	County of Santa Cruz, DPW 701 Ocean Street, Room 410 Santa Cruz, CA 95060
	1424	Branciforte Soldier Pile & 180 KIP Tieback Retaining Wall, Road Work	Santa Cruz	\$332,161.70	County of Santa Cruz Laurie Goessell 831-477-3955	County of Santa Cruz, DPW 701 Ocean Street, Room 410 Santa Cruz, CA 95060
	1427	VTA N Coach BART 10 Drilled Shafts 18" x 8'	San Jose	\$38,940.00	Blocka Construction Erik Van Slyke	Santa Clara DOT 3331 North First Street San Jose Ca 95134
	1428	Livorna & Wilson Rd CIDH	Alamo	\$15,857.00	Teichert Construction Ed Netzel 916-416-1144	Contra Costa County DPW 225 Glacier Dr Martinez CA 94553
	1430	7205 Freeport Blvd 18 Drilled holes	Sacramento	\$14,852.00	J F Concrete Josh 916-371-9080	
	1431	Bolinas - Wharf Rd. Sheet Pile, Teback, Retaining Wall	Bolinas	\$519,612.00	County of Marin Ernest Klock 415-533-7582	County of Marin 3501 Civic Center Drive San Rafael, CA 94903
	1432	Shoring @ Larkspur Temp Shoring	Larkspur	\$36,077.00	ARB Inc Tou Xiong 949-813-0344	City of Larkspur
	1433	Arbuckle Residence Drilled Piers	Napa	\$32,769.00	G. D. Nielson Inc. Mike Tronstad 707-253-8774	Arbuckle Family Trust 3454 Redwood Rd Napa CA 94558
	1434	Alta Vista Tank # 2 Tieback Shotcrete Shoring Wall Design Build	Montara	\$390,746.00	Western Water Works Dave Reuser 707-695-9452	Montara Water and Sanitary District 8888 Cabrillo Highway Montara, CA 94037
	1436	Pine Flat Drilled Shafts w/ Steel Beams 36" x 65"	Healdsburg	\$537,889.00	URS Gregg Batchelder Adams 701-272-1079	BLM 2550 North State St Ukiah CA 95482
	1437	374 Parnassus Demo CIDH	San Francisco	\$23,169.00	Angotti & Reilly Kevin Reilly 415-575-3700	University California San Francisco 54 Minnesota Street, 2 <sup>nd</sup> Floor San Francisco Ca 94107
	1438	Candlestick Point CIDH Piles	San Francisco	\$12,724.00	Ranger Pipelines Patrick O'Connell 415-822-3700	C P Development Company One Sansome Street, Suite 3200 San Francisco CA 94104
	1439	905 South Rd CIDH Piles and Excavation	Belmont	\$191,727.00	Sanders Construction Donald Sanders 805-512-1019	Matt Patel 2599 Lombard St San Francisco CA 94123

## Hillside Drilling Resume - CIDH Pile / Soldier Piles / Tiebacks & Micropiles

Year Awarded	HSD Job #	Name of Project Type of Work Performed	City	Value of Work	For Whom Performed Contact person/phone	Owner/Engineer
2013	1302	Geary Road Bridge 60" & 80" CIDH Concrete Pile	Sunol	\$212,100.00	Gordon N Ball Kevin Johanson 925-838-5675	San Francisco Public Utilities Commission 525 Golden Gate Ave., 12 <sup>th</sup> Floor San Francisco, CA 94102
2013	1303	Hwy 180 Braided Ramps CIDH Piling for Sound Wall Foundations	Fresno	\$159,557.00	R & L Brosamer Inc John Pologar 925-627-1755	State of California DOT 1120 N Street MS-28 Sacramento Ca 95814
2013	1304	Bunker Road Micropiles	Sausalito	\$108,369.00	Maggiora & Ghilotti Inc Kevin Bechtel 415-459-8640	US DDOT Federal Hwy Admin 12300 West Dakota Ave. # 210A Lakewood CO 80228
2013	1305	Standby Generator Drilled Piers 30" & 36" x 16' Deep	San Francisco	\$61,603.00	Blocka Construction Clete McConville 510-657-3686	City of South San Francisco 315 Maple Ave. So. San Francisco, CA 94080
2013	1309	Caltrans Hwy 85	Mt View	\$37,700.00	Granite Pavex Construction	State of California DOT 1120 N Street MS-28 Sacramento Ca 95814
2013	1310	175 Bolsa Ave Retaining Wall Soldier Pile & Wood Lagging Wall	Mill Valley	\$48,500.00	Miller Pacific Engineering Jeff Overlock 415-382-3444	City of Mill Valley 26 Corte Madera Ave Mill Valley Ca 94941
2013	1311	Bayer Bldg 44 24" CIDH Piles	Berkeley	\$27,065.00	Dome Construction Matt Heathwood 650-416-5600	Bayer Healthcare LLC 800 Dwight Way Berkeley CA 94701
2013	1312	Campbell St Underpinning- 5' deep X 10' long X 4' wide	Oakland	\$27,769.00	Gonsalves & Santucci ba Conco 5141 Commercial Circle Conroc CA 94520	DCI Construction 100 Montgomery Street Ste 1200 San Francisco Ca 94104
2013	1314	Dorsey Drive 16" CIDH 60" CIDH Sign Foundation	Grass Valley	\$584,300.00	McGuire & Hester Sean Moss 510-632-7676	City of Grass Valley 125 East Main Street Grass Valley, CA 95945
2013	1317	IMTT Fire Header & Pipe Support CIDH 18" Drilled Piers	Richmond	\$30,600.00	Sonnikson & Stordahl Constr Paul Sonnikson 925-229-4028	IMTT Richmond 100 Cutting Blvd Richmond CA 94804
2013	1319	BART Extention Berryessa Project CIDH - 42" x 70" Shafts	Milpitas	\$217,812.00	Skanska Shimmick Herzog John Walker 510-760-3628	Santa Clara DOT 3331 North First Street San Jose Ca 95134
2013	1320	Caltrans Hwy 108 Retaining Wall, Road Work 148 KIPS	Tuolumne County	\$148,900.00	C W Fox Construction Bill Fox 530-823-0591	CALTRANS 1727 30 <sup>th</sup> STREET SACRAMENTO CA 95816
2013	1322	Caltrans HWY 80 60" CIDH Concrete Pile	Emeryville	\$182,220.00	Taber Construction Steve Carvajal 925-682-6133	CALTRANS 1727 30 <sup>th</sup> STREET SACRAMENTO CA 95816
2013	1324	Foothill College CIDH Bridge Piles	Los Altos	\$99,702.00	O.C. Jones & Sons Inc. Mike Crowley 510-526-3424	Foothill-DeAnza Community College District Purchasing Services Office, Bldg. D170 1234 El Monte Rd., Los Altos, CA 94022
2013	1325	Hakone Gardens Driveway Repair Soil Nail, & Solkier Pile Walls	Saratoga	\$213,189.00	City of Saratoga Iveta Harvanik 408-868-1200	City of Saratoga 13777 Fruitvale Ave. Saratoga CA 95070
2013	1326	BART P-238 Micro Piles Micropiles	Oakland	\$195,129.00	Robert A Bothman Faith Cabalbag 408-279-2277	San Francisco Bay Area Rapid Transit 300 Lakeside Drive Oakland, CA 94604
2013	1327	Jefferson School 24" x 40' CIDH	Berkeley	\$221,439.00	BHM Seamus Dooher 707-643-4580	Berkeley Unified School District 2020 Bonar Street Berkeley, CA 94702
2013	1328	Mills Hospital 24" Drilled Piers	Burlingame	\$52,469.00	Hererro Construction Michael Polan 415-824-7675	Mills Peninsula Health Services 1501 Trousdale Drive Burlingame CA 94010
2013	1337	850 Battery Street Helical Anchors & Micropiles	San Francisco	\$427,431.00	Oliver & Company Josh Oliver 510-412-9090	OW Battery LLC 1300 So. 51st St. Richmond CA 94804
2013	1344	20th Street Soil Nail, Wall & Stair Replacement	San Francisco	\$64,500.00	Charolette Hatch Res. Owner 415-641-1484	Charlotte Hatch 4521 20 <sup>th</sup> Street San Francisco, CA 94121
2013	1345	Bear Canyon 30" DRILLED CONCRETE PILES WITH STEEL BEAMS	Healdsburg	\$38,160.00	Piazza Constructicon  James Piazza 707-876-3410	City of Santa Rosa  69 Stony Circle Santa Rosa, CA 95401
2013	1347	Main Municipal Water Dist Seismic Anchors Mirco Pile Anchors	Marin	\$54,500.00	Piazza Construction James Piazza 707-876-3410	Marin Municipal Water District 220 Nellen Ave. Corte Madera, CA 94925
2013	1349	Redcrest Paving & Culverts CIDH Piles	Humbolt Co	\$23,369.00	Mercer Fraser Company Justin Zeibel 707-443-6371	CALTRANS 1727 30 <sup>th</sup> STREET SACRAMENTO CA 95816
2013	1351	Ygnacio Vly HS Sports Field 30" CIDH Piles	Walnut Creek	\$30,769.00	Taber Construction Bret Taber 925-682-6133	Mt Diablo Unified School Dist 2326 Bisso Lane Concord CA 94519
2013	1353	72 Townsend Slant Pile Shoring Wall, Piles	San Francisco	\$1,047,206.00	West Bay Builders Joe Hass 415-456-8972	KB Home South Bay, Inc. 5000 Executive Parkway, Ste. 125 San Ramon, CA 94583



Year Awarded	HSD Job #	Name of Project Type of Work Performed	City	Value of Work	For Whom Performed Contact person/phone	Owner/Engineer
2012	1201	Foothill Square Temp Shoring Wall, Design Build Wood Lagging	Oakland	\$158,789.00	UC Construction Terry Laurence 209-543-1608	MacArthur Boulevard Associates 10700 MacArthur Blvd., Suite 200 Oakland, A 94605
2012	1203	Caltrans Ste Rte 108 Tiedown Anchors, Micro Piles	Sonora	\$79,322.00	MCM Construction Dan Albright 916-334-1221	State of California, Dept. of Transportation 1727 30 <sup>th</sup> Street Sacramento, CA 95816
2012	1207	Via Verde Temp shoring, Drilled Piers Design Build. Tiebacks	Richmond	\$684,276.00	Viking Construction Brett McColloch 916-852-5503	City of Richmond 450 Civic Center Plaza Richmond CA 94804
2012	1208	BART A Line North Soldier Piles, Drilled Piers, Drilled Concrete Piers, 24" x 50' CIDH	Oakland	\$91,868.00	Atkinson Construction Mark Padien 949-855-9755	San Francisco Bay Area Rapid Transit Dist P.O. Box 12688 Oakland Ca 94604
2012	1210	Schulties Road Steel Soldier Pile, 270 KIP Tieback Anchors	Santa Cruz	\$642,295.00	Santa Cruz County DPW Bo Hughes 707-443-6371	County of Santa Cruz, DPW 1727 30 <sup>th</sup> Street Sacramento, CA 95816
2012	1214	Hindge KW - Oakland Bay Bridge 372 KIP, Micro Piles	Oakland	\$539,633.00	American Bridge/ Fluor Entr. Mark MacDonald 510-808-4567	State of California, Dept. of Transportation 1727 30 <sup>th</sup> Street Sacramento, CA 95816
2012	1218	Sabrina Bridge 30" CIDH Piling 30" CIDH Rock Sockets	Bishop	\$117,480.00	Q & D Construction Jeff Bean 775-353-7063	Inyo County Public Works Department 68 N. Edwards, PO Drawer Independence, CA 93526
2012	1219	Brewer Rd Bridge 30"x 50' CIDH Piling	Lincoln	\$117,600.00	Viking Construction Tim Resh 916-852-5530	County of Sutter, Public Works Department 1130 Civic Center Blvd. Yuba City, CA 95993
2012	1220	Martinez Wellness Center 16" CIDH Piles	Martinez	\$57,813.00	W.A. Thomas Co, Inc. James Smith 925-228-9600	Contra Costa County PWD 255 Glacier Drive Martinez CA 94553
2012	1221	Coastal Trail Improvements Slender Pipe Piles	Moss Beach	\$39,769.00	Half Moon Bay Paving & Grading David Talo 650-726-3588	County of San Mateo PW / PD 555 County Center Redwood City, CA 94063
2012	1222	Skyway Forest Hwy 171 Furnish Steel Piling, Drilled Shaft Foundations	Chico	\$312,759.00	Knife River Construction Todd Garman 530-891-6555	Butte County Association of Governments 2580 Sierra Sunrise Terrace, Suite 100 Chico, CA 95928-8441
2012	1223	Drycreek Road Timber Lagging, Furnish Steel Piling Retaining Wall, Road Work	Napa	\$209,390.00	Nichelini General Eng Jeff Sterneberg 707-226-6977	County of Napa, DPW 1195 Third Street, Room 201 Napa, CA 94559
2012	1224	San Antonio Creek Bridge CIDH Piles	Sunol	\$64,367.00	Gordon N. Ball Cliff Burch 925-838-5675	San Francisco Public Utilities Commission 1145 Market Street San Francisco, CA 94541
2012	1225	Elena Rd Slope Improvements 36" Stitch Pile Retaining Wall	Los Altos	\$573,070.00	Town of Los Altos Hills John Chau 650-941-7222	Los Altos Hills 26379 Fremont Road Los Altos Hills, CA 94022
2012	1229	Marinwood Lucas Valley Impr. Soldier Pile Wall	Marin	\$69,720.00	Ghiotti Brothers Construction Jonathan Morgan 415-454-7011	DPWS, COUNTY OF MARIN P.O. BOX 4186, CIVIC CENTER SAN RAFAEL, CA 94913
2012	1230	Alum Rock Fish Passge 24" CIDH Piles	Santa Clara	\$36,369.00	Stevens Creek Quarry Inc Dan Benavidez 408-253-2512	County of Santa Clara Parks & Roads
2012	1231	Washington Park CIDH Wall with Tiebacks Excavation, roadwork	Mill Valley	\$76,069.00	Washington Park Rd Association Robert Ross 415-264-1845	Washington Park Rd Association 98 Washington Park Ave. Mill Valley CA 94941
2012	1232	Geranium Placra 42" x 50' Drainage Wells	Oakland	\$200,063.00	The Sutton Group John R. Sutton 925-284-4208	Robert A. & Carol DeGuzman 4664 Geranium Place Oakland, CA 94619
2012	1234	E. Zayante Rd 220 KIP Tieback Anchors	Santa Cruz	\$72,600.00	Reber Construction Co Inc Jim Reber 831-429-9777	COUNTY OF SANTA CRUZ, PWD 701 OCEAN STREET, ROOM 410 SANTA CRUZ, CA 95060
2012	1235	Tam Wood MMWD 24" CIDH Pile	Marin	\$48,800.00	Spieess Constructicon Scott Coleman 805-937-5859	Marin Municipal Water District 220 Nellen Ave. Corte Madera, CA 94925
2012	1236	Tesoro Refinery Soldier Pile and Steel Lagging Retaining Wall	Martinez	\$85,769.00	Envirocon Charles Bird 408-523-1150	Tesoro Refining & Marketing Company 300 Concord Plaza Drive San Antonio, TX 78216
2012	1238	Camp Newman Ph 2A 24" CIDH Concrete Piling	Santa Rosa	\$46,400.00	Jim Murphy & Associates Steve Ronchelli 707-576-7337	San Francisco Bay Area Rapid Transit 633 Third Ave New York, NY 10017
2012	1239	Liberty High School Solar Piers (34) -24" x 40' Drilled Pier	Brentwood	\$48,319.00	Concrete North Inc Travis Oleson 209-745-7400	GLC-(CA) CSD2, LLC 2500 Venture Oaks Way, Ste. #390 Sacramento, CA 95833
2012	1240	Caltrans Night Work 60" CIDH Concrete Pile Sign Foundations	Alameda	\$70,935.00	Coral Construction Marc Roberts 503-682-2252	State of California, Dept. of Transportation 1727 30 <sup>th</sup> Street Sacramento, CA 95816

Year Completed	HSD Job #	Name of Project Type of Work Performed	City	Value of Work	For Whom Performed Contact person/phone	Owner/Engineer
2011	1101	CADOT HWY 44/I5 24 Micro-Piles for Bridge Retrofit	Redding	\$67,200.00	Shasta Constructors Steve Moseman 530-365-3903	State Dept of Trans. 1727 30th Street Sacramento CA 95816
2011	1102	Caltrans Rte 4 Somerville 16" CIDH Concrete Piling Set Soldier Piles	Antioch	\$87,640.00	R & L Brosamer Destany Katzel 925-756-2565	Caltrans 1727 30th Street Sacramento CA 95816
2011	1104	Dow Jones, 30" x 55' CIDH, Tight Access 600 KIP Test Load	Concord	\$720,346.00	Lewis M. Merlo Daniel O'Conner 415-346-1066	Bay Area News Group 750 Ridder Park Drive San Jose CA 95190
2011	1105	LNBL - Centennial Bridge 120 KIP, Tieback at Bridge Retrofit	Berkeley	\$58,669.00	Lawrence Berkeley Nat'l Lab Tim Galvin 510-486-7529	Regents of the University of Calif. One Cyclotron Road Berkeley CA 94720
2011	1106	Hwy 1 Jenner Tie Back Anchors, Steel Soldier Piles 220 KIP 30' x 50'	Jenner	\$424,714.00	Ghilotti Constr Dale Mahoney 707-443-6371	Caltrans 1727 30th Street Sacramento CA 95816
2011	1108	Knights Bridge Vineyard Residence Shotcrete Retaining Wall	Knights Valley	\$36,934.00	Jim Murphy Assoc Steve Ronchelli 707-576-7337	Knights Bridge Vineyard 18260 Highway 128 Calistoga, Ca. 94515
2011	1109	San Fransico Oakland Bay Bridge T1 Tower Tieback Foundation, Micropiles 461 KIP Test Load	Oakland	\$120,465.57	American Bridge / Fluor Enr Adam Roebuck 510-808-4600	Caltrans # 04-0120F4 1120 N Street Sacramento CA 94273
2011	1110	Redway - WTP Improvements 33 ea x 36" CIDH	Redway	\$73,450.00	Mercer-Fraser Co. Mark Benzinger 707-443-6371	Redwood Comm Service P O Box 40 Redway CA 95560
2011	1111	Berkeley North Branch Library Shoring, Under Pinning	Berkeley	\$158,000.00	BMH Construction Seamus Dooher 707-643-4580	City of Berkeley 2180 Milvia Street Berkeley CA 94720
2011	1112	Lonoak Bridge 1.5 m CIDH Concrete Piling	Salinas	\$92,232.00	MCM Construction David Clerici 916-334-1221	County of Monterey DPW 168 W. Alisal St 3rd Floor Monterey CA 93901
2011	1113	CADOT Cypress Overcrossing 42" CIDH Concrete Piling	Redding	\$155,929.00	Shasta Constructors Steve Moseman 530-365-3903	State od Dept of Trans. 1727 30th Street Sacramento CA 95816
2011	1114	Salinas Station # 68 29 eea 30" 21.5" CIDH Concrete Piles	Salinas	\$126,564.00	California Water Service Co. Danilo Blanusca 408-367-8397	California Water Service Co. 1720 North First St. San Jose CA 95112
2011	1115	Retaining Wall, Road Work Drill & Install Soldier Piles 170 KIP Tieback Anchors, CIDH Piles	Placer County	\$119,669.00	Syblon Reid Ryan Fox 916-351-0457	Placer Co. Water Agency 144 Ferguson Road Auburn CA 95603
2011	1117	Alpine Road 19 ea 24" Stitch Piles	Portola Valley	\$100,000.00	O'Grady Paving Inc Tom 650-966-1926	Town of Portola Valley 765 Portola Valley Rd Portola Valley CA 94028
2011	1118	Kensington Fire Station 6 ea x 15' /24" CIDH Conctete Piling	Kensington	\$30,103.50	Swinerton Bidrs Marlene Moncada 510-350-4259	Kensington Fire Protection Dist 217 Arlington Ave. Kensington CA 94707
2011	1119	Marin City Sanitary Dist Helical Piers	Sausalito	\$39,669.00	Maggiora & Ghilotti Steve 415-459-8640	Marin Municipal Water Dist 220 Nellan Ave. Corte Madera, CA 94925
2011	1120	Redwood Road Erosion Repair 30" x 535' Soldier Piles 95 Kip Tiebacks	Napa	\$96,669.00	Able Engineering Kagan Senvardarli 707-823-1580	City of Napa DPW 1600 First Street Napa CA 94559
2011	1121	Kaiser Berkeley IV Pharmacy 24" Drillind Concrete Foundation Pile	Berkeley	\$42,240.00	ICC Jeff Houston 415-284-1452	Kaiser Foundation Health Plan 1950 Franklin Street Oakland CA 94612
2011	1122	Lawrence Berkeley Lab Soldier Piles	Berkeley	\$43,669.00	R. J Gordon  925-680-8660	The Regents of the Univ of Calif One Cyclotron Road Berkeley CA 94720
2011	1123	Sky Oaks Rd Slide Repair Soldier Piles Tiebacks Retaining Walls	Marin	\$128,369.00	Marin Municipal Water 415-945-1530 Carl Gowan	Marin Municipal Water Dist 220 Nellan Ave. Corte Madera, CA 94925
2011	1124	Concrete Pipe Rd Slide Repair Soldier Piles Tiebacks Retaining Walls	Marin	\$298,369.00	Marin Municipal Water 415-945-1530 Carl Gowan	Marin Municipal Water Dist 220 Nellan Ave. Corte Madera, CA 94925
2011	1125	SFPUC Forest Hill Pump Station Soldier Pile & CIDH Foundation Pile	San Francisco	\$137,669.00	NTK Construction Terry Howery 415-643-1900	SF Public Utilities Comm. San Francisco Bay Area Rapid Transit San Francisco CA 94103
2011	1126	Lawrence Berkeley Lab BLDG 33 24" & 30" CIDH Piling (34) -24" x 40' Drilled Pier	Berkeley	\$58,830.00	McGuire & Hester Matt Finley 510-632-7676	The Regents of the Univ of Calif One Cyclotron Road Berkeley CA 94720
2011	1127	Las Gallinas Recycled Water 48" CIDH Foundation Piling	San Rafael	\$103,920.00	GSE Construction Richard Harte 925-525-8661	Las Gallinas Sanitary Dist 300 Smith Ranch Road San Rafael CA 94903
2011	1128	Delta Intake	Stockton	\$153,427.00	Preston Pipeline	Delta Water Service Plant

Year Completed	HSD Job #	Name of Project Type of Work Performed	City	Value of Work	For Whom Performed Contact person/phone	Owner/Engineer
2010	1001	Toussin Senior Housing Design Build Soldier Pile & Steel Plate Shoring	Kentfield	\$43,271.00	Midstate Construcion John Reilly 707-762-3200	Toussin Senior Apts., L.P. 951 Petaluma BLVD South Petaluma CA 94954
2010	1002	Cal Park Hill Tunnel 42" x 40' / 24" x 35' - 55' CIDH Bridge Piles	Marin	\$559,200.00	Ghilotti Construction Said Najafi 415-256-1526	County of Marin P O Box 4186 San Rafael CA 94913
2010	1004	Sweetwater Springs Water Dist Soil Nail Shotcrete Wall	Monte Rio	\$48,369.00	W.R. Forde Been Weeks 415-716-4072	Sweet Water Springs Water Dist. 5570 Skyline Blvd. Santa Rosa CA 95403
2010	1006	Dry Creek WWTP Design Build Shoring 42' Deep Tiebacks, Soldier Piles, Wood Lagging, Sealant Piles & Dewatering	Roseville	\$430,369.00	Western Water Contactors Josh McGarva 707-540-9640	City of Roseville 2005 Hilltop Circle Roseville, CA 95403
2010	1008	Mission Bay Block P16 CIDH	San Francisco	\$53,141.00	ASF Electric Inc. Joe Cordero 650-755-9032	Mission Bay Devl. Droup 255 Channell Street San Francisco CA 94158
2010	1009	Oakland High School CIDH Piles	Oakland	\$21,800.00	West Bay Builders Brett Carrier 415-456-8972	Oakland Unified School Dist 955 High Street Oakland CA 94610
2010	1010	Crest Tank No. 2 8" Micro Piles / Rock Anchors	Novato	\$31,500.00	Piazza Construction James Piazza 707-484-1614	North marin Water District P O Box 146 Novato CA 94948
2010	1011	Bartlett Springs Road 30" x 30' Drilled Piers, Steel Soldier Piles, & 180 KLP Tieback Rock Anchors	Lake County	\$118,175.00	Bouthillers Construction Kevin Bouthiller 707-272-0098	County of Lake PWD 255 N. Forbes Street Lakeport, Ca. 95453
2010	1012	Hunters Point Shipyard 24" Drilled Holes, Steel Soldier Piles Excavation, Drainage, Wood Lagging Retaining Wall	San Francisco	\$65,869.00	Alten Construction Andrew Nortz 510-234-4200	San Francisco Redevl Agency One Van Ness Ave 5th Fl San Francisco Ca 94103
2010	1015	Cleland Road Retaining Wall 30" CIDH Piles w/ Steel Soldier Pile	Los Gatos	\$31,869.00	R P Engineering Charles Strauhal 408-402-3747	Town of Los Gatos 41 Miles Ave. Los Gatos CA 95030
2010	1016	Oakland College Prep Design Build Soldier Pile & Shotcrete Retaining Wall	Oakland	\$100,353.00	Oliver & Co. Margaret Weinberg 510-439-3228	College Preparatory High School 6100 Broadway Oakland CA 94618
2010	1020	San Joaquin Piping System 36" c 47' Drilled Holes with Steel Beam Shoring Piles	Oakdale	\$53,768.00	West Bay Builders Dee Fedrick 415-456-8972	San Francisco Public Utilities 1155 Market St. 19th Floor San Francisco Ca 94102
2010	1021	Mira Vista Heights Road - Slide Repair Slide Repair - 30" x 42' CIDH Piles Tiebacks, Excavation & Structural Concrete	El Cerrito	\$173,179.00	Collins Mgmt 500 Alfred Noble Dr. # 250 Hercules CA 94547	Collins Mgmt / Mira Vista HOA 500 Alfred Noble Dr. # 250 Hercules CA 94547
2010	1022	Dry Creek Parkway Trail Ph 1 24" x 30' +/- CIDH Bridge Piles	Rio Linda	\$35,952.00	Lamon Construction Clay Adamson 530-933-9381	County of Sac. Dept Reg Parks 3711 Branch Center Road Sacramento CA 95827
2010	1023	EBMUD Water Treatment Plant Design Build Soil Nail Shotcrete Shoring Wall	Walnut Creek	\$111,369.00	C. Overaa & Co. Grant Giddings 510--234-0926	East Bay Municipal Utility Dist. Constr Div. MS #62 1100 21st St Oakland, Ca. 94607
2010	1024	5 Fair Drive Retaining Wall Slide Repair Soldier Piles, Wood Lagging, Excavation, Drainage & Road Work	San Rafael	\$79,369.00	City of San Rafael 415-485-3355	City of San Rafael P O Box 151560 San Rafael CA 94915
2010	1026	CCNA Waste Water Project 36" & 42" Concrete Foundation Piers, Anchor Bolts	Am. Canyon	\$67,169.00	Ghilotti Bros. Constr. Frank Ruona 415-454-7011	AMCAN Beverages 1201 Commerce Blvd American Canyon CA 94503-9611
2010	1027	Glenwood Dr. Storm Damage Repair 163 KIP 6" x 60'	Santa Cruz	\$38,000.00	Conley General Eng Geoff Conley 831-429-8111	County of Santa Cruz PW 701 Ocean St. Rm 410 Santa Cruz CA 95060

Year Completed	HSD Job #	Name of Project Type of Work Performed	City	Value of Work	For Whom Performed Contact person/phone	Owner/Engineer
2009	2901	Plymouth Pipeline 36" CIDH Concrete Piling 4 ea. X 18'	Sutter Creek	\$39,869.00	Mountain Cascade James E. Daisey 925-373-0940	Adamor Water Agency 1288 Ridge Rd Sutter Creek CA 95685
2009	2902	Marin Comm. College 24" CIDH Concrete Piling 34 ea. X 42'	Kentfield	\$125,664.00	Ghilotti Constr. Said Najafi 707-585-1221	Marin Comm College 835 College Ave. Kentfield, CA 94914
2009	2903	Altenheim Senior HSG CIDH Concrete Piling 72 ea. 18" dia x 25'	Oakland	\$97,063.00	Oliver & Company Rick Spickard 510-412-9090	New Altenheim Partners 26 O'Farrell St #600 San Francisco CA 94108
2009	2904	Inyo Hospital CIDH Concrete Piling (214 ea.) 24-36" x 45-55' deep	Bishop, Ca.	\$1,999,956.00	Galletti Concrete Jesse Galletti 925-939-4183	Northern Inyo Hospital Dist 150 Pioneer Lane Bishop CA 93514
2009	2905	San Ramon Pump Station CIDH Concrete Piling Concrete Lagging	San Ramon	\$63,369.00	JMR Construction John Morrill 916-599-2270	U.S. Army Core Engineers 2100 Bridgeway Blvd Sausalito CA 94965
2009	2908	Sequoia Union School CIDH Concrete Piling	Atherton	\$84,614.00	McGuire & Hester Robert Doud 510-632-7676	Sequoia Union H.S. Dist. 469 El Camino Real Ste 120 Santa Clara CA 95050
2009	2909	Third & Carroll (26 ea.) Micro Piles 20KIP	San Francisco	\$34,869.00	Cannon Constructors Nicholas Sammatino 818-906-6200	SF Third Street Eq. Partners 1500 Park Ave. Ste 200 Emeryville CA 94608
2009	2911	Bay Trail Slough Bridge 24" Drilled Holes, Concrete Back fill Steel Soldier Pile	San Leandro	\$135,386.00	RGW Construction Seth Scribner 925-606-2400	City of San Leandro 835 E. 14th Street San Leandro Ca 94577
2009	2913	Bio Marin Galli Way 15' Deep Temp Shoring Pit Dewatering/ Design Build Shoring	Novato	\$132,467.00	ICC Jeff Houston 415-284-1452	Bio Marin 105 Digital Drive Novato CA 94949
2009	2914	Chevron Refinery 50 KIP Micro Piles 18 & 24" x 30' CIDH - tight access	Richmond	\$59,758.00	Whiteside Construction Dave Whiteside 510-234-6681	Chevron Product Co. 841 Chevron Way Richmond CA 94801
2009	2915	Stege Sanitary Dist 18" x 25' CIDH Piles	El Cerrito	\$54,780.00	C. Overaa & Co. Ray Faulkner 510-234-0926	Stege Sanitary Dist 7500 Schmidt Lane El Cerrito CA 94530
2009	2916	Ortega Branch Library (34 ea.) 18 & 24" x 25-30' Drilled concrete piers	San Francisco	\$84,769.00	Trico Construction Craig Boreta 415-543-2100	City & County of San Francisco 875 Stevenson Ste Rm 420 San Francisco CA 94103
2009	2918	East Bay Performing Arts Drilled Piers	Richmond	\$489,163.00	Oliver & Company Mark VanHelzen 510-412-9090	Iron Triangle Cultural Center 339 -11th Street Richmond CA 94801
2009	2919	Caltrans Hwy 80 Drilled Sign Foundations 60" x 25' hard rock (16 ea.)	Truckee, CA.	\$524,023.00	Coral Construction Marc Roberts 503-628-2252	Caltrans 10960 W. River St. Truckee CA 96161
2009	2920	Hwy 253 Caltrans 41 Tieback Anchors 24" Drilled Holes.	Booneville, Ca.	\$63,680.00	Mendocino Construction Bret McPhaul 707-489-2331	Caltrans 5900 Folsom Blvd. Sacramento CA 95819
2009	2921	Miller Ave. Parking Structure Steel Soldier Pile/ Wood lagging Design Build Shoring	San Francisco	\$45,369.00	C. Overaa & Co. Nathan Nethers 510-234-0926	City of San Francisco 315 Maple Street San Francisco Ca 94083
2009	2923	Hwy 4 Magnometer 24" & 30" CIDH	Antioch	\$57,008.00	Contract Core Matt Williamson 415-250-4965	State of Calif. DOT 1120 N. Street Sacramento CA 95814
2009	2924	Chevron Refinery - Arcacia Pipe R. 18" dia. drilled piers	Richmond	\$21,769.00	Whiteside Construction Dave Whiteside 510-234-6681	Chevron Product Co. 841 Chevron Way Richmond CA 94801
2009	2927	West Branch Soquel Creek 30" & 36" x 25' CIDH Bridge piles	Soquel	\$93,125.00	Monterey Pen. Engineering Scott Schumacher 831-277-6121	Fleming / Otto 5601 Soquel-San Jose Rd. Soquel CA 95073
2009	2929	Shakespeare Theatre Shoring Beams 22 ea. CIDH Concrete Piling	Berkeley	\$43,369.00	C. Overaa & Co. Mike Handley 510-234-0926	California Shakespeare Theatre 71 Heinz Ave. Berkeley CA 94710
2009	2930	San Mateo High School CIDH Concrete Piling 36" & 48" x 35-45' Deep	San Mateo	\$98,649.00	Berkeley Cement Inc. Scott Bradley 510-525-8175	San Mateo USD 650 N. Delaware St. San Mateo CA 94401
2009	2931	Shoring CCC BART 18 ea. 24" shafts w/ steel beams 16 ea. Tieback anchors	Walnut Creek	\$64,369.00	Shimmick Constr Ben Gordon 925-988-9015	San Francisco Bart 300 Lakeside Dr. 23rd Floor Oakland CA 94612
2009	2935	Caltrans Hwy 580 / 101 Tieback Rock Anchors 103 ea.	San Rafael	\$39,561.00	Ghilotti Constr. Said Najafi 415-256-1525	Calif. Department of Trans. San Francisco Bay Area Rapid Transit Sacramento CA 95816

City of Richmond  
Department of Public Works

BID PROPOSAL

DATE: October 18, 2023

TO THE CITY CLERK OF RICHMOND, CALIFORNIA:

NAME OF BIDDER W.R. Forde Associates, Inc

BUSINESS P.O. BOX \_\_\_\_\_

BUSINESS STREET ADDRESS 984 Hensley Street, Richmond, CA 94801  
(Please include even if P.O. Box used)

CITY, STATE, ZIP Richmond, CA 94801

TELEPHONE NO. AREA CODE (510 ) 215-9338

FAX NO. AREA CODE ( 510 ) 215-9867

CONTRACTOR LICENSE NO. 1025853

LICENSE EXPIRATION DATE 04-30-2025

DEPARTMENT OF INDUSTRIAL RELATIONS NO. 1000048412

SANTA RITA ROAD  
STABILIZATION PROJECT

The work to be done and referred to herein is in the City of Richmond, Contra Costa County, State of California. Construction to be in accordance with the Special Provisions including the payment of not less than the minimum wage rates set forth herein and the Contract annexed hereto and also in accordance with the State Standard Specifications dated 2018, and the current "Equipment Rental Rates and the Contractor is hereby notified that this project is subject to prevailing wage rates as described in the Instructions to Bidders.

To the City of Richmond Department of Public Services:

The undersigned, as Bidder, declares that the only persons or parties interested in this Proposal as principals are those named herein; that this Proposal is made without collusion with any other person, firm or corporation; that they have carefully examined the location of the proposed work; and the Plans therein referred to; and they propose, and agree if this Proposal is accepted, that they will contract with the City of Richmond to provide all necessary machinery, tools, apparatus and other means of construction, and to do all the work and furnish all the materials specified in the Contract, in the manner and time therein prescribed and according to the requirements of the Engineer as therein set forth, and that they will take in full payment therefor the following item prices to wit:

END OF BID PROPOSAL

City of Richmond  
Department of Public Works

BID SCHEDULE

AL = Allowance    CF = Cubic Feet    CY = Cubic Yard    EA = Each    FA=Force Account  
LF = Linear Foot    LS = Lump Sum    SF = Square Feet    TON = Ton (2000 lbs)    LB = Pounds

SANTA RITA ROAD STABILIZATION PROJECT					
ITEM NO.	DESCRIPTION OF WORK	EST. QTY.	UNIT	UNIT PRICE	TOTAL COST
	<b>Base Bid</b>				
1	Mobilization	1	LS	123,000	123,000
2	Temporary Traffic Control	1	LS	75,000	75,000
3	Erosion Control Plans and SWPPP	1	LS	60,000	60,000
4	Clearing and Grubbing	1	LS	50,000	50,000
5	Construction Staking	1	LS	25,000	25,000
6	Wood Lagging	1290 <sup>2</sup>	SF	110	141,900
7	Soldier Pile	18 <sup>1</sup>	EA	32,500	585,000
7A	Tieback Anchors	26 <sup>2</sup>	EA	15,000	390,000
8	Chain Link Fence	1	LS	16,000	16,000
9	Guardrail	1	LS	25,000	25,000
10	Erosion Control Blankets and Seeding	1	LS	6,000	6,000
<b>TOTAL BASE BID<sup>1</sup></b>					<b>1,496,900</b>

	<b>Additive Alternative<sup>1</sup></b>				
11	Add Alt#1 – Willow Staking	1	LS	35,000	35,000

<sup>1</sup> Addendum #1

<sup>2</sup> Addendum#2

DR					
12	Add Alt#2 – Additional Wood Lagging	100	SF	<del>110</del> 1,000	<del>DR 11,000</del> 16,000
13	Add Alt#3 – Backfill Top of select Stitch piles with CLSM	16	CY	<del>1,000</del> 15,000 DR	<del>16,000</del> 15,000 DR
14	Add Alt#4 – Tarp Removal and Disposal	1	LS	15,000	15,000
15	Add Alt#5- Rock Revetment at toe of Landslide, ¼ ton size, filter fabric, includes excavation and placement	45	TONS	925	41,625
<b>TOTAL ADDITIVE ALTERNATIVE<sup>1</sup></b>					118,625

\*NOTE: In case of error in extension of price into the total price column, the unit price will govern.

BID SUMMARY		
BASE BID	TOTAL PRICE IN FIGURES	\$ 1,496,900
	TOTAL PRICE IN WORDS	One million four hundred ninety six thousand nine hundred dollars and zero cents
ADDITIVE ALTERNATIVE <sup>1</sup>	TOTAL PRICE IN FIGURES	\$ 118,625
	TOTAL PRICE IN WORDS	One hundred eighteen thousand six hundred twenty five dollars and zero cents

The basis of award for this project is the Base Bid. The amount of the bid for comparison purposes will be the total of all items.

The undersigned acknowledges the receipt of the following addenda to the drawings and specifications.

Addendum No.	Date	Addendum No.	Date
1	10-05-23	3	10-12-23
2	10-11-23	4	10-13-23

The undersigned hereby certifies that they understand and agree that the items listed as Bid Alternates may be incorporated into the Contract Documents at the discretion of the City depending on the financial resources available at the time the contract is awarded. The undersigned hereby certifies they understand and agree that regardless of whether the City incorporates the use

<sup>1</sup> Addendum #1

of the Bid Alternates, the Low Bidder will be determined by the Total Bid (as shown above); which is the total of the Base Bid.

The undersigned hereby certifies that he has an appropriate license, issued by the State of California to provide this work; that such license will be in full force and in effect throughout the duration of construction; and that any and all subcontractors to be employed on this project will be similarly licensed.

Dated	<u>October 18, 2023</u>	<u>1025853</u>
		California Contractor's License No.
CONTRACTOR	<u><i>Donald J. Russell</i></u> Signature	<u>Donald J Russell, President, Director, Secretary</u> Print or Type Name and Title

**REJECTION OF BIDS:**

The undersigned agrees that the City of Richmond reserves the right to reject any or all bids, and reserves the right to waive informalities in a bid or bids not affected by law, if to do so seems to best serve the public interest.

**TIME**

The undersigned agrees to furnish, within ten (10) working days from the receipt of the Notice of Award of Contract, the items required by Section SP-4 of the Special Provisions. The failure to timely provide such items may result in annulment of the award and forfeiture of the Proposal Guarantee.

The undersigned agrees to begin work within ten (10) working days after the date specified in the Notice to Proceed.

If the proposal is accepted, the undersigned agrees to execute the required agreement and furnish the required bonds within ten (10) working days from the date of signing of this Contract.

**BID DEPOSIT**

There is enclosed herewith, a certified check or surety bond in the sum of ten percent (10%) of the base bid one hundred forty nine thousand six hundred ninety DOLLARS AND Zero CENTS (\$ 149,690 ) made payable to the City of Richmond and the undersigned agrees that in case of his failure to execute the necessary contract and furnish the required bonds, the certified check or surety bond the money payable thereon, shall be and remain the property of the City.

NOTE: The estimated quantities listed in the Proposal Bid Sheet(s) are supplied to give an indication of the general scope of work, but the accuracy of these figures is not guaranteed and



**W.R. Forde Associates, Inc**

**Officers:**

**Donald J Russell: President, Director, Secretary**

**Candace Clapp: Treasurer**

Bidder shall make his own estimates from the drawings. In case of a variation between the unit price and the totals shown by Bidder, the unit price will be considered to be the bid.

The unit price or lump sum prices to be paid for the items listed in the Proposal Bid Sheet shall include full compensation for furnishing all labor, materials, tools, and equipment, and doing all work involved in furnishing and installing the materials complete and in place, in accordance with the details as shown on the plans and as specified herein. Any items shown on the plans, but not included in the bid items, shall be considered as appurtenant items. All costs shall be included within the appropriate item of the Contractor's bid.

IMPORTANT NOTICE: On a separate sheet of paper, provide the following information. If bidder is a corporation, state legal name of corporation and names of the president, secretary, treasurer, and manager; if co-partnership, state true name of firm and names of all individual co-partners composing firm; or, if individual, state first and last names in full.

<u>Donald J. Russell</u> Officer's Signature	President	10-18-23
	_____	_____
	Title	Date
<u>Donald J. Russell</u> Officer's Signature	Secretary	10-18-23
	_____	_____
	Title	Date
<u>Candace Clapp</u> Officer's Signature	Treasurer	10-18-23
	_____	_____
	Title	Date

Signature and title of the officer(s) set forth above shall be authorized to sign contracts on behalf of the corporation, co-partnership, or individual. If signature is by an agent, other than an officer of the corporation or a member of a partnership, a Power of Attorney must be on file with the City prior to or at time of bid opening; otherwise, the bid will be subject to rejection by City Council.

Address of Bidder:  
 984 Hensley Street  
 \_\_\_\_\_  
 Richmond, CA 94801  
 \_\_\_\_\_  
 \_\_\_\_\_

Corporate Seal:



State of Incorporation

END OF BID SCHEDULE


City of Richmond  
 Department of Public Works

**SUBCONTRACTOR FORM**  
*(Required Listing of Proposed Subcontractors)*

The Contractor certifies he/she has used the sub-bids of the following listed Contractors in making up his/her bid and that the sub-contractors listed will be used for the work for which they bid, subject to the approval of the City Engineer, and in accordance with applicable provisions of the specifications and Section 4100 et seq. of the Public Works Code – “Subletting and Subcontracting Fair Practices Act.” No changes may be made in these subcontractors except upon the prior approval of the City Engineer of the City of Richmond pursuant to Section 4107 of the Public Contracts Code. The following information is required for each subcontractor. Additional pages can be attached if required.

City will not accept a Bid Proposal from or enter into the Contract with a bidder, without proof that the bidder and its Subcontractors are registered with the California Department of Industrial Relations (“DIR”) to perform public work under Labor Code Section 1725.5, subject to limited legal exceptions.

Items of Work	Full Company Name	Richmond Firm?	Complete Address with Zip Code	Phone No. with Area Code
10	Nitta Erosion Control	No	3778 Del Mar Avenue Loomis, CA 95650	(916) 652-7459
8	Bailey Fence Co., Inc.	No	3205 Baumberg Avenue Hayward, CA 94545	(510) 783-2980
7,7A	Malcolm Drilling Co., Inc.	No	3503 Breakwater Court Hayward, CA 94545	(510) 780-9181



**SUBCONTRACTOR’S LIST** *(Continued)*

The bidder is to provide the following information on the sub bids of all the listed subcontractors as part of the sealed bid submission. Additional pages can be attached, if required.

Type of State Contracting License & Number	DIR Registration Number	Amount of Bid (\$ or %)
401640, C-27, C-61/D-59	1000000478	\$4,706
498661 - C-13	1000005722	\$13,400
259543 - A, C-57, C-61/D-09	1000003389	\$667,400

\*Licenses are renewable annually. If no valid license, indicate "NONE." Valid license must be obtained prior to submission of signed contracts. This applies to all subcontractors.

NOTE: If alternate bids are called for, and Contractor intends to use different or additional subcontractors on the alternates, he/she must provide a separate list of subcontractors for each alternate.

Donald J. Russell  
Signature of Bidder

**STATEMENT OF TECHNICAL ABILITY AND EXPERIENCE**

The Bidder is required to state what work of a similar character to that included in the proposed Contract that he or she has successfully performed in the last 5 years, especially for public agencies. Provide the number of similar projects, their description, and references, which will enable the City to judge his or her responsibility, experience, skill, and financial standing. Detail any involvement, past or current, relative to litigation or other disputes, if any, concerning your performance.

See Attached

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

  
Signature of Bidder



YEAR	PROJECT NAME/DESCRIPTION	DESCRIPTION	DATE STARTED - COMPLETED	CONTRACTING AGENCY	DATE OF SUBST. COMPLETION	LOCATION	CONTRACT AMOUNT	CONTACT
2022	Bayside Acres Sewer Relocation Project	Sewer Replacement	08/19/22-12/12/22	San Rafael Sanitation District 111 Morphew Street San Rafael, CA 94901	12/12/22	San Rafael, CA	\$1,258,257	Kelvin Munar (415) 485-3376
2022	Pleasant Valley Elementary School Sitework	Site Work & Utilities	06/17/22-07/13/22	FRC, Inc. 9680 Old Redwood Highway Windsor, CA 95492	07/13/22	Novato, CA	\$93,089	Frank Ruggirello (707) 837-5065
2022	WQRRP Effluent Pipe Cathodic Protection Upgrade	Cathodic Protection	05/02/22-06/16/22	West County Agency 2910 Hilltop Drive Richmond, CA 94806	06/16/22	Richmond, CA	\$197,420	Ken Deibert (510) 222-6700
2022	Discovery Bay Boulevard & Edgeview Drive Pipeline Replacement Project	Pipeline Replacement	03/29/22-06/06/22	Town of Discovery Bay 1800 Willow Lake Road Discovery Bay, CA 94505	06/06/22	Discovery Bay, CA	\$744,910	Mike Yeraka (925) 775-5028
2022	Woodland Star Charter School Sitework, Phase 1	Site Work & Utilities	06/10/22-08/15/22	GCCI, Inc. 3640 Airway Drive Santa Rosa, CA 95403	08/15/22	Sonoma, CA	\$905,413	Brandon Gentry (707) 545-2134
2022	Sunny Oaks Drive Pipeline Replacement Project	Pipeline Replacement	01/31/22-03/10/22	Marin Municipal Water District 220 Nellen Ave. Corte Madera, CA 94925	03/10/22	Santa Venetia, CA	\$194,245	Michael Maxey (415) 945-1570
2022	Progress Foundation Transitional Residential Treatment Facility	Site Work & Utilities	03/11/22-09/23/22	Armtz Builders, Inc. 431 Payran Street Petaluma, CA 94952	09/23/22	San Rafael, CA	\$243,796	JP Van Zee (707) 835-2900
2021	Nugget Market Fire Hydrant Installation	Fire Hydrant Installation	10/27/21-11/24/21	Bloom Energy 4353 North First Street San Jose, CA 95134	11/24/21	Sonoma, CA	\$115,405	George Nixon (760) 705-0509
2021-2022	2021 Sewer Repair and Replacement Project	Sewer Replacement	11/22/21-02/18/22	City of Mill Valley 26 Corte Madera Avenue Mill Valley, CA 94941	02/18/22	Mill Valley, CA	\$927,895	Ahmed A. Aly (415) 384-4755
2021	East 2nd Street 2017 Storm Damage Repairs Project	Slide Repair	11/19/21-12/08/21	City of Benicia 250 East L Street Benicia, CA 94510	12/08/21	Benicia, CA	\$100,000	Danny Urrutia (707) 746-4374
2021	1229 Connecticut Avenue Sewer Replacement	Sewer Replacement	11/12/21-11/18/21	West County Wastewater District 2910 Hilltop Drive Richmond, CA 94806	11/18/21	San Pablo, CA	\$73,840	Gordon Times (510) 662-3617
2021-2022	Pinehurst Road Sinkhole & Culvert Repair	Culvert Repair	08/30/21-10/18/21	Contra Costa County 255 Glacier Drive Martinez, CA 94553	10/18/21	Canyon, CA	\$443,471	Steve Patterson (510) 701-0319
2021	2021 Corrosion Test Station Rehabilitation Project	Anode Installations	10/04/21-11/04/21	Marin Municipal Water District 220 Nellen Ave. Corte Madera, CA 94925	11/04/21	Marin County, CA	\$95,360	Michael Maxey (415) 945-1570
2021-2022	Bel Marin Keys Boulevard Sewer Rehabilitation Project, Part 2	Sewer Replacement	01/06/22-03/17/22	Novato Sanitary District 500 Davidson St. Novato, CA 94945	03/17/22	Novato, CA	\$275,647	Steve Krauthaim (415) 798-4053
2021	Marshall Elementary School Sitework	Site Work & Utilities	06/07/21-09/24/21	Alten Construction 1141 Marina Way S Richmond, CA 94804	09/24/21	Castro Valley, CA	\$232,871	Eric Onick (510) 234-4200 x16
2021	Cave Language Academy Modernization	Site Work & Utilities	05/10/21-08/30/21	Alten Construction 1141 Marina Way S Richmond, CA 94804	08/30/21	Vallejo, CA	\$149,674	Noel Stenberg (510) 234-4200 x29
2021	Highland Elementary School Modernization	Site Work & Utilities	05/10/21-08/30/21	Alten Construction 1141 Marina Way S Richmond, CA 94804	08/30/21	Vallejo, CA	\$353,486	Noel Stenberg (510) 234-4200 x29



2021-2022	Olive Elementary School Sitework	Site Work & Utilities	06/12/21-04/06/22	GCCI, Inc. 3640 Airway Drive Santa Rosa, CA 95403	04/06/22	Novato, CA	\$580,372	Brandon Gentry (707) 545-2134
2021	Lynwood Elementary School Sitework	Site Work & Utilities	06/10/21-12/10/21	GCCI, Inc. 3640 Airway Drive Santa Rosa, CA 95403	12/10/21	Novato, CA	\$487,918	Brandon Gentry (707) 545-2134
2021-2022	American Canyon Middle School Student Commons & Site Improvements	Site Work & Utilities	05/10/21-09/10/22	Arntz Builders, Inc. 431 Payran Street Petaluma, CA 94952	09/10/22	American Canyon, CA	\$1,630,203	JP Van Zee (707) 835-2900
2021-2022	San Rafael High School STEAM Building Utilities	Site Work & Utilities	05/11/21-08/26/22	Alten Construction 1141 Marina Way S Richmond, CA 94804	08/26/22	San Rafael, CA	\$302,537	Pete Dickinson (510) 234-4200
2021	McNear Park Water & Sewer Main Replacement Projects	Pipeline Replacement	03/16/21-11/24/21	City of Petaluma 11 English Street Petaluma, CA 94952	11/24/21	Petaluma, CA	\$3,151,110	Dan Herrera (707) 778-4589
2020-2021	Vactor Dump Feasibility Project	Site Work & Utilities	01/15/21-09/01/21	West County Wastewater District 2910 Hilltop Drive Richmond, CA 94806	01/26/21	Richmond, CA	\$198,840	Marcus McNeil (510) 778-0951
2020-2021	Porteous Tunnel Emergency Pipeline Replacement Project	Pipeline Replacement	12/15/20-02/08/21	Marin Municipal Water District 220 Nellen Ave. Corte Madera, CA 94925	02/08/21	Marin County, CA	\$382,340	Michael Maxey (415) 945-1570
2020-2022	Berkeley High School Theater Renovation, Increment 2	Site Work & Utilities	12/21/20-12/29/22	Alten Construction 1141 Marina Way S Richmond, CA 94804	12/29/22	Berkeley, CA	\$827,276	Javier Canseco (510) 234-4200
2020-2021	Fire Flow Improvement Program 5th Avenue Pipeline Replacement Project	Pipeline Replacement	10/22/20-06/19/21	Marin Municipal Water District 220 Nellen Ave. Corte Madera, CA 94925	06/19/21	San Rafael, CA	\$1,701,807	Michael Maxey (415) 945-1570
2020-2021	Loma Vista Immersion Academy New Modular Classroom	Site Work & Utilities	10/02/20-07/30/21	Alten Construction 1141 Marina Way S Richmond, CA 94804	07/30/21	Petaluma, CA	\$784,713	Luke O'Neill (510) 234-4200 x 31
2020	Outfall Pipeline Repair Project	Pipeline Replacement	08/20/20-09/09/20	Novato Sanitary District 500 Davidson St. Novato, CA 94945	09/09/20	Novato, CA	\$101,686	Steve Krauthaim (415) 798-4053
2020	Las Lomas High School Science Building	Site Work & Utilities	06/08/20-12/07/20	GCCI, Inc. 3640 Airway Drive Santa Rosa, CA 95403	12/07/20	Walnut Creek, CA	\$235,147	Brandon Gentry (707) 545-2134
2020	Berkeley High School Theater Renovation	Site Work & Utilities	07/13/20-12/11/20	Alten Construction 1141 Marina Way S Richmond, CA 94804	12/11/20	Berkeley, CA	\$78,503	Javier Canseco (510) 234-4200
2020-2021	Tule Elk Park EES New Classroom Building	Site Work & Utilities	6/30/20-08/30/21	Arntz Builders, Inc. 431 Payran Street Petaluma, CA 94952	08/30/21	San Francisco, CA	\$257,674	Dave Arntz (707) 835-2900
2020-2022	Burlingame Intermediate School	Site Work & Utilities	05/19/20-02/28/22	Alten Construction 1141 Marina Way S Richmond, CA 94804	02/28/22	Burlingame, CA	\$1,129,484	Pete Dickinson (510) 234-4200
2020	Ross Valley School District Education, Innovation, & Administration Offices	Site Work & Utilities	06/24/20-11/04/20	GCCI, Inc. 3640 Airway Drive Santa Rosa, CA 95403	11/04/20	San Anselmo, CA	\$214,834	Brandon Gentry (707) 545-2134
2020	Ross Reservoir Slide Repair Project	Slide Repair	06/22/20-11/13/20	Marin Municipal Water District 220 Nellen Ave. Corte Madera, CA 94925	11/13/20	Ross, CA	\$1,249,717	Michael Maxey (415) 945-1570
2020-2021	El Verano Elementary School Multipurpose Room	Site Work & Utilities	05/06/20-03/23/21	GCCI, Inc. 3640 Airway Drive Santa Rosa, CA 95403	09/10/20	Sonoma, CA	\$1,378,923	Brandon Gentry (707) 545-2134



2020	Adele Harrison Performing Arts	Site Work & Utilities	05/18/20-08/10/20	FRC, Inc. 9680 Old Redwood Highway Windsor, CA 95492	08/10/20	Sonoma, CA	\$254,785	Frank Ruggirello (707) 837-5065
2020	Kaiser Los Gamos	Site Work & Utilities	03/13/20-04/28/20	Herrero Builders 2100 Oakdale Avenue San Francisco, CA 94124	04/28/20	San Rafael, CA	\$206,048	Jeff Gosdigian (415) 824-7675
2020-2021	Berkeley West Campus Sitework	Site Work & Utilities	03/11/20-09/02/20	Arntz Builders, Inc. 431 Payran Street Petaluma, CA 94952	09/02/20	Berkeley, CA	\$746,965	Dave Arntz (707) 835-2900
2020	San Geronimo Treatment Plant Septic System Repair	Septic System Repairs	04/14/20-05/07/20	Marin Municipal Water District 220 Nellen Ave. Corte Madera, CA 94925	05/07/20	San Geronimo, CA	\$95,345	Michael Maxey (415) 945-1570
2019-2020	Hilltop Green Force Main	Force Main Installation	12/30/19-02/27/20	West County Wastewater District 2910 Hilltop Drive Richmond, CA 94806	02/27/20	Richmond, CA	\$633,598	Keith Reynolds (510) 222-6700
2019-2020	El Molino High School Phase II	Site Work & Utilities	10/29/19-06/05/20	GCCI, Inc. 3640 Airway Drive Santa Rosa, CA 95403	06/05/20	Sebastopol, CA	\$224,647	Brandon Gentry (707) 545-2134
2019	Miller Creek Middle School Modernization	Site Work & Utilities	06/17/19-11/13/19	GCCI, Inc. 3640 Airway Drive Santa Rosa, CA 95403	08/21/19	San Rafael, CA	\$1,153,443	Brandon Gentry (707) 545-2134
2019-2021	Fire Station #70	Site Work & Utilities	05/10/19-04/06/21	Alten Construction 1141 Marina Way S Richmond, CA 94804	04/06/21	San Pablo, CA	\$1,147,846	Eric Onick (510) 234-4200 x16
2019-2020	IVC Jonas Center and Building 18 Alterations	Site Work & Utilities	05/22/19-09/29/20	Alten Construction 1141 Marina Way S Richmond, CA 94804	09/29/20	Novato, CA	\$787,892	Noel Stenberg (510) 234-4200 x29
2019	Vineyard RV Park Phase II	Site Work	04/10/19-09/27/19	George Bertram 4985 Midway Road Vacaville, CA 95688	09/27/19	Vacaville, CA	\$875,190	Carl Bertram (415) 897-1271
2019	Haight Elementary School Modernization	Site Work & Utilities	04/15/19-07/29/19	Alten Construction 1141 Marina Way S Richmond, CA 94804	07/29/19	Alameda, CA	\$504,992	Luke O'Neill (510) 234-4200 x 31
2019	Lincoln Middle School Modernization	Site Work & Utilities	06/10/19 - 08/16/19	Alten Construction 1141 Marina Way S Richmond, CA 94804	08/16/19	Alameda, CA	\$301,722	Luke O'Neill (510) 234-4200 x 31
2019-2021	Venetia Valley Increment 2	Site Work & Utilities	07/24/19-02/10/21	Alten Construction 1141 Marina Way S Richmond, CA 94804	02/10/21	San Rafael, CA	\$1,299,599	Noel Stenberg (510) 234-4200 x29
2019-2020	Albany High School New Building	Site Work & Utilities	03/11/19-02/22/20	Alten Construction 1141 Marina Way S Richmond, CA 94804	02/22/20	Albany, CA	\$624,085	Bob Alten (510) 234-4200
2018-2019	Venetia Valley Increment 1	Site Work & Utilities	09/24/18-02/21/20	Alten Construction 1141 Marina Way S Richmond, CA 94804	02/21/20	San Rafael, CA	\$1,684,709	Noel Stenberg (510) 234-4200 x29
2018-2019	Lawrence E. Jones Middle School	Site Work & Utilities	09/10/18-07/16/19	Alten Construction 1141 Marina Way S Richmond, CA 94804	07/16/19	Rohnert Park, CA	\$318,290	Bob Alten (510) 234-4200
2018-2019	Ritchey Creek Fish Passage Barrier Removal	Installation of Arched Culvert	09/07/18-10/30/19	State of CA Department of Parks and Recreation One Capitol Mall Sacramento, CA 95814	10/30/19	Calistoga, CA	\$541,854	Bill Johnson (916) 445-8086
2018-2019	El Molino High School Performing Arts Center	Site Work & Utilities	07/26/18-10/11/19	GCCI, Inc. 3640 Airway Drive Santa Rosa, CA 95403	10/11/19	Sebastopol, CA	\$806,892	Brandon Gentry (707) 545-2134
2018-2020	Pipe Bursting and Spot Repairing of Sanitary Sewers	Sewer Replacement	8/14/18-09/29/20	West County Wastewater District 2910 Hilltop Drive Richmond, CA 94806	02/25/19	Richmond and San Pablo, CA	\$775,976	Armando Hodge (510) 222-6700





2018	Vallecito Elementary School	Site Work & Utilities	06/22/18-08/17/18	GCCI, Inc. 3640 Airway Drive Santa Rosa, CA 95403	08/17/18	San Rafael, CA	\$148,292	Brandon Gentry (707) 545-2134
2018	Mary Silveira Elementary School	Site Work & Utilities	06/13/18-08/20/18	GCCI, Inc. 3640 Airway Drive Santa Rosa, CA 95403	08/20/18	San Rafael, CA	\$428,701	Brandon Gentry (707) 545-2134
2018	Pacheco Boulevard Sidewalk Gap Closure, Phase III	Gap Closure	07/30/18-11/15/18	Contra Costa County 255 Glacier Drive Martinez, CA 94553	10/22/18	Vine Hill, CA	\$522,804	John Honey (925) 313-2371
2018	Installation of Flap Gate Structure at Line N-3 Underground Pipe Outfall	Flap Gate Installation	08/03/18-06/08/19	Alameda County FCWCD 951 Turner Court Hayward, CA 94545	09/25/18	San Lorenzo, CA	\$164,003	Dimitri Araica (510) 670-6602
2018	Venetia Valley Interim Housing	Site Work & Utilities	06/14/18-09/11/18	Alten Construction 1141 Marina Way S Richmond, CA 94804	09/11/18	San Rafael, CA	\$629,261	Noel Stenberg (510) 234-4200 x29
2018	Village Elementary School, Phase II	Site Work & Utilities	06/04/18-12/10/18	Arntz Builders, Inc. 431 Payran Street Petaluma, CA 94952	12/10/18	Santa Rosa, CA	\$1,395,457	Dave Arntz (707) 835-2900
2018	Hillcrest Elementary School	Site Work & Utilities w/Import Engineered Fill Earthwork for Building Pad	06/06/18-08/08/18	GCCI, Inc. 3640 Airway Drive Santa Rosa, CA 95403	08/08/18	Sebastopol, CA	\$185,533	Brandon Gentry (707) 545-2134
2018	Ridge Road Pipeline Replacement Project	Pipeline Replacement	05/17/18-06/20/18	North Marin Water District 999 Rush Creek Place Novato, CA 94945	07/08/18	Novato, CA	\$464,500	Carmela Chandrasekera (415) 761-8903
2018	Town Center Corte Madera South Entry Plaza	Site Work & Utilities	05/09/18-10/24/18	TEAM Commercial Construction 253 Tewksbury Avenue Point Richmond, CA 94801	10/24/18	Corte Madera, CA	\$168,062	Travis Wyer (510) 412-5720
2018	San Anselmo Pipeline Replacement Project	Pipeline Replacement	04/27/18-09/28/18	Marin Municipal Water District 220 Nellen Ave. Corte Madera, CA 94925	10/18/18	San Anselmo, CA	\$1,337,740	Michael Maxey (415) 945-1570
2018	Los Ranchitos FFIP Pipeline Replacement Project	Pipeline Replacement	03/29/18-06/08/18	Marin Municipal Water District 220 Nellen Ave. Corte Madera, CA 94925	09/17/18	San Rafael, CA	\$375,820	Michael Maxey (415) 945-1570
2017-2018	Village Elementary School, Phase I	Site Work & Utilities	06/05/17-08/24/18	Arntz Builders, Inc. 431 Payran Street Petaluma, CA 94952	08/24/18	Santa Rosa, CA	\$546,240	Dave Arntz (707) 835-2900
2017-2018	Fire Stations No. 1-5 Hayward	Site Work & Utilities	05/09/17-06/01/18	Arntz Builders, Inc. 431 Payran Street Petaluma, CA 94952	06/01/18	Hayward, CA	\$271,963	Dave Arntz (707) 835-2900



City of Richmond  
Department of Public Works

**PUBLIC CONTRACT CODE**

**Public Contract Code Section 10285.1 Statement**

In accordance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the Bidder hereby declares under penalty of perjury under the laws of the State of California that the bidder has \_\_\_\_\_ has not  X  been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust law in connection with the bidding upon, award of, or performance of any public works contract as defined in Public Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including the Regents of the University of California or the Trustees of the California State University. The term "bidder" is understood to include any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

Note: The bidder must place a check mark after "has" or "has not" in one of the blank space provided. The above Statement is part of the Bid Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

**Public Contract Code Section 10162 Questionnaire**

In accordance with Public Contract Code Section 10162, the Bidder shall complete under penalty of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation? Yes \_\_\_\_\_ No  X

If the answer is yes, explain the circumstances in the following space.

**Public Contract Code Section 10232 Statement**

In accordance with Public Contract Code Section 10232, the Contractor hereby states under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a federal court which orders the contractor to comply with an order of the National Labor Relations Board.

Note: The above Statement and Questionnaire are part of the Bid Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

### WORKERS' COMPENSATION CERTIFICATION

I am aware of Section 3700 of the Labor Code, which requires every employer to be insured against liability for Workers' Compensation or to undertake self-insurance in accordance with the provisions of that Code, and I will comply with such provisions before commencing the performance of the work of this contract.

W.R. Forde Associates, Inc

By:   
Donald J Russell

Title: President

Date: 10-18-23

END OF PUBLIC CONTRACT CODE

City of Richmond  
Department of Public Works

DEBARMENT AND SUSPENSION CERTIFICATION

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

- is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal agency;
- has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal agency within the past 3 years;
- does not have a proposed debarment pending; and
- has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

Notes: Providing false information may result in criminal prosecution or administrative sanctions. The above certification is part of the Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Certification.

END OF DEBARMENT AND SUSPENSION CERTIFICATION

City of Richmond  
Department of Public Works

BIDDER'S NON-COLLUSION AFFIDAVIT

(Title 23 United States Code Section 112 and  
Public Contract Code Section 7106)

(Must be executed by Bidder and submitted with Bid)

State of California )  
 ) ss  
County of Contra Costa )

Donald J Russell, being first duly sworn, deposes and says that he or she is  
President of W. R. Forde Associates, Inc.

the party making the foregoing bid; that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone, to fix the bid price of the bidder or any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged the information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or any member or agent thereof to effectuate a collusive or sham bid.

Subscribed and sworn to before me this 18<sup>th</sup> day of October 2023.

By: \_\_\_\_\_

\_\_\_\_\_

Title

\_\_\_\_\_

Notary Public

Date: \_\_\_\_\_

*See attached*


END OF BIDDER'S NON-COLLUSION AFFIDAVIT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California  
County of Contra Costa

Subscribed and sworn to (or affirmed) before me on this 17<sup>th</sup>  
day of October, 2023, by Donald J. Russell

proved to me on the basis of satisfactory evidence to be the person(s) who appeared before me.



(Seal)

Signature Candace M Clapp

**UNANIMOUS WRITTEN CONSENT OF DIRECTORS**  
**IN LIEU OF SPECIAL MEETING**  
**OF**  
**W.R. FORDE ASSOCIATES, INC.**

---

The undersigned, being all of the directors (the “*Directors*”) of W.R. Forde Associates, Inc., a California corporation (the “*Corporation*”), and acting pursuant to the authority vested in them by Section 307(b) of the California General Corporation Law, hereby consent to, deem it advisable to, and adopt the following resolutions, effective as of April 21, 2017.

WHEREAS, the Directors deem it appropriate, desirable and in the best interest of the Corporation to adopt and approve the following resolutions.

NOW, THEREFORE, be it:

RESOLVED, that Donald J. Russell, in his capacity as President, and Candace Clapp, in her capacity as Chief Financial Officer, respectively, of the Corporation be, and each acting alone is, hereby authorized to execute bids, contracts and other agreements on behalf of the Corporation, and shall retain such authority until said officer resigns or withdraws from or otherwise no longer holds his respective office; and

RESOLVED FURTHER, that any actions taken by said officers of the Corporation prior to the date hereof that are within the authority conferred within the foregoing resolution are hereby ratified, confirmed and approved as the acts and deeds of this Corporation.


RESOLVED, that this Unanimous Written Consent may be executed in counterparts, each of which shall be deemed an original, but all of which together shall constitute one and the same instrument. Facsimile signatures shall be acceptable to bind the parties and shall not affect the validity of this Unanimous Written Consent.

*[SIGNATURE PAGE FOLLOWS]*



IN WITNESS WHEREOF, the undersigned, constituting all of the directors of the Corporation, have executed this Unanimous Written Consent to be effective as of the date first written above.

**DIRECTORS:**

  
Donald J. Russell

  
Candace Clapp

City of Richmond  
Department of Public Works

**BIDDER'S BOND**

Bond No. N/A

KNOW ALL MEN BY THESE PRESENTS:

That We, <sup>W. R. FORDE  
ASSOCIATES, INC.</sup> / , as Principal, and <sup>FIDELITY AND DEPOSIT  
COMPANY OF MARYLAND</sup> / , as Surety, are hereby held and firmly bound unto the City of Richmond, in the penal sum of TEN PERCENT (10%) of the total bid submitted by said Principal to the City of Richmond for the work described below, for the payment of which sum in lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT, whereas the Principal has submitted to the City of Richmond a certain bid, attached hereto and hereby made a part hereof, to enter into a contract in writing for the **SANTA RITA ROAD STABILIZATION PROJECT**.

NOW, THEREFORE, if said bid submitted by the Principal be accepted and the contract be awarded to the Principal and the Principal shall, within ten (10) days after having received notice that the contract has been awarded to the Principal, enter into the Contract so awarded, shall furnish the required corporate surety bonds and insurance coverage verification and shall in all other respects perform the agreement created by the acceptance of the bid, then this obligation shall be void, otherwise the same shall remain in full force and effect.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the City of Richmond may accept such Bid; and said Surety does hereby waive notice of such extension.

As a part of the obligation secured hereby and in addition to the face amount specified therefor, there shall be included costs and reasonable expenses and fees, including reasonable attorney's

fees, incurred by the City of Richmond in successfully enforcing such obligation, all to be taxed as costs and included in any judgment rendered.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals on this

10 day of OCTOBER, 2023.

By: Donald J. Russell  
DONALD J. RUSSELL  
W. R. FORDE ASSOCIATES, INC.  
Title: PRESIDENT

By: Bryan Richmond  
BRYAN RICHMOND  
FIDELITY AND DEPOSIT COMPANY OF MARYLAND  
Title: ATTORNEY-IN-FACT



Note: This bond must be dated, the surety's signature must be notarized, and evidence of the authority of any person signing as attorney-in-fact must be attached.

END OF BIDDER'S BOND

**CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT**

**CIVIL CODE § 1189**

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.


State of California )  
County of NAPA )

On OCTOBER 10, 2023 before me, K. M. WILLBACK, NOTARY PUBLIC,  
*Date Here Insert Name and Title of the Officer*  
personally appeared BRYAN RICHMOND  
*Name(s) of Signer(s)*

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature *K M Willback*  
*Signature of Notary Public*

*Place Notary Seal Above*

**OPTIONAL**

*Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.*

**Description of Attached Document**

Title or Type of Document: \_\_\_\_\_ Document Date: \_\_\_\_\_  
Number of Pages: \_\_\_\_\_ Signer(s) Other Than Named Above: \_\_\_\_\_

**Capacity(ies) Claimed by Signer(s)**

Signer's Name: \_\_\_\_\_  
 Corporate Officer — Title(s): \_\_\_\_\_  
 Partner —  Limited  General  
 Individual  Attorney in Fact  
 Trustee  Guardian or Conservator  
 Other: \_\_\_\_\_  
Signer Is Representing: \_\_\_\_\_

Signer's Name: \_\_\_\_\_  
 Corporate Officer — Title(s): \_\_\_\_\_  
 Partner —  Limited  General  
 Individual  Attorney in Fact  
 Trustee  Guardian or Conservator  
 Other: \_\_\_\_\_  
Signer Is Representing: \_\_\_\_\_

**ZURICH AMERICAN INSURANCE COMPANY  
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY  
FIDELITY AND DEPOSIT COMPANY OF MARYLAND**

**POWER OF ATTORNEY**

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Illinois, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Illinois (herein collectively called the "Companies"), by **Robert D. Murray, Vice President**, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companies, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate, constitute, and appoint **Jeffrey D. ERICKSON, Karen M. WILLBACK, Robert E. CHOVICK, Michael BOGGES, Clay THOMPSON and Bryan RICHMOND, all of Napa, California**, EACH, its true and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: any and all bonds and undertakings, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Companies, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland, and the regularly elected officers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland, in their own proper persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of the By-Laws of said Companies and is now in force.

IN WITNESS WHEREOF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said **ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and FIDELITY AND DEPOSIT COMPANY OF MARYLAND**, this 20<sup>th</sup> day of July, A.D. 2023.



**ATTEST:**  
ZURICH AMERICAN INSURANCE COMPANY  
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY  
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

By: *Robert D. Murray*  
Vice President

By: *Dawn E. Brown*  
Secretary

**State of Maryland  
County of Baltimore**

On this 19th day of September, A.D. 2023, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, **Robert D. Murray, Vice President and Dawn E. Brown, Secretary** of the Companies, to me personally known to be the individuals and officers described in and who executed the preceding instrument, and acknowledged the execution of same, and being by me duly sworn, deposeth and saith, that he/she is the said officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that the said Corporate Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.

*Genevieve M. Maison*

**GENEVIEVE M. MAISON  
NOTARY PUBLIC  
BALTIMORE COUNTY, MD  
My Commission Expires JANUARY 27, 2025**



**EXTRACT FROM BY-LAWS OF THE COMPANIES**

"Article V, Section 8, Attorneys-in-Fact. The Chief Executive Officer, the President, or any Executive Vice President or Vice President may, by written instrument under the attested corporate seal, appoint attorneys-in-fact with authority to execute bonds, policies, recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify or revoke any such appointment or authority at any time."

**CERTIFICATE**

I, the undersigned, Secretary of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that Article V, Section 8, of the By-Laws of the Companies is still in force.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998.

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate thereof bearing such facsimile signature and seal shall be valid and binding on the Company."

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seals of the said Companies, this 10 day of OCTOBER, 2023.



*MJ Pethick*

By: Mary Jean Pethick  
Vice President

**TO REPORT A CLAIM WITH REGARD TO A SURETY BOND, PLEASE SUBMIT A COMPLETE DESCRIPTION OF THE CLAIM INCLUDING THE PRINCIPAL ON THE BOND, THE BOND NUMBER, AND YOUR CONTACT INFORMATION TO:**

Zurich Surety Claims  
1299 Zurich Way  
Schaumburg, IL 60196-1056  
[www.reportsclaims@zurichna.com](http://www.reportsclaims@zurichna.com)  
800-626-4577

City of Richmond  
Department of Public Works

**BID PROPOSAL**

DATE: October 17, 2023

TO THE CITY CLERK OF RICHMOND, CALIFORNIA:

NAME OF BIDDER ETIC

BUSINESS P.O. BOX \_\_\_\_\_

BUSINESS STREET ADDRESS 2285 Morello Avenue  
(Please include even if P.O. Box used)

CITY, STATE, ZIP Pleasant Hill, CA 94523

TELEPHONE NO. AREA CODE ( 925) 602-4710

FAX NO. AREA CODE ( 925) 602-4720

CONTRACTOR LICENSE NO. 624022

LICENSE EXPIRATION DATE 7/31/2025

DEPARTMENT OF INDUSTRIAL RELATIONS NO. 1000008223

**SANTA RITA ROAD  
STABILIZATION PROJECT**

The work to be done and referred to herein is in the City of Richmond, Contra Costa County, State of California. Construction to be in accordance with the Special Provisions including the payment of not less than the minimum wage rates set forth herein and the Contract annexed hereto and also in accordance with the State Standard Specifications dated 2018, and the current "Equipment Rental Rates and the Contractor is hereby notified that this project is subject to prevailing wage rates as described in the Instructions to Bidders.

To the City of Richmond Department of Public Services:

The undersigned, as Bidder, declares that the only persons or parties interested in this Proposal as principals are those named herein; that this Proposal is made without collusion with any other person, firm or corporation; that they have carefully examined the location of the proposed work; and the Plans therein referred to; and they propose, and agree if this Proposal is accepted, that they will contract with the City of Richmond to provide all necessary machinery, tools, apparatus and other means of construction, and to do all the work and furnish all the materials specified in the Contract, in the manner and time therein prescribed and according to the requirements of the Engineer as therein set forth, and that they will take in full payment therefor the following item prices to wit:

END OF BID PROPOSAL

City of Richmond  
Department of Public Works

**BID SCHEDULE**

AL = Allowance    CF = Cubic Feet    CY = Cubic Yard    EA = Each    FA=Force Account  
 LF = Linear Foot    LS = Lump Sum    SF = Square Feet    TON = Ton (2000 lbs)    LB = Pounds

SANTA RITA ROAD STABILIZATION PROJECT					
ITEM NO.	DESCRIPTION OF WORK	EST. QTY.	UNIT	UNIT PRICE	TOTAL COST
	<b>Base Bid</b>				
1	Mobilization	1	LS	\$89,399.97	\$89,399.97
2	Temporary Traffic Control	1	LS	\$118,634.27	\$118,634.27
3	Erosion Control Plans and SWPPP	1	LS	\$176,230.09	\$176,230.09
4	Clearing and Grubbing	1	LS	\$70,570.85	\$70,570.85
5	Construction Staking	1	LS	\$33,349.34	\$33,349.34
6	Wood Lagging	1290 <sup>2</sup>	SF	\$400.85	\$517,096.50
7	Soldier Pile	18 <sup>1</sup>	EA	\$31,458.32	\$566,249.76
7A	Tieback Anchors	26 <sup>2</sup>	EA	\$12,340.12	\$320,843.12
8	Chain Link Fence	1	LS	\$24,008.17	\$24,008.17
9	Guardrail	1	LS	\$27,248.92	\$27,248.92
10	Erosion Control Blankets and Seeding	1	LS	\$16,496.33	\$16,496.33
<b>TOTAL BASE BID<sup>1</sup></b>					\$1,960,127.32

	<b>Additive Alternative<sup>1</sup></b>				
11	Add Alt#1 – Willow Staking	1	LS	\$75,908.27	\$75,908.27

<sup>1</sup> Addendum #1

<sup>2</sup> Addendum#2



12	Add Alt#2 – Additional Wood Lagging	100	SF	\$400.85	\$40,085.00
13	Add Alt#3 – Backfill Top of select Stitch piles with CLSM	16	CY	\$1,362.65	\$21,802.40
14	Add Alt#4 – Tarp Removal and Disposal	1	LS	\$28,419.71	\$28,419.71
15	Add Alt#5- Rock Revetment at toe of Landslide, ¼ ton size, filter fabric, includes excavation and placement	45	TONS	\$1,281.07	\$57,648.15
<b>TOTAL ADDITIVE ALTERNATIVE<sup>1</sup></b>					\$223,863.53

\*NOTE: In case of error in extension of price into the total price column, the unit price will govern.

BID SUMMARY		
BASE BID	TOTAL PRICE IN FIGURES	\$ 1,960,127.32
	TOTAL PRICE IN WORDS	One million, nine hundred sixty thousand, one hundred twenty seven dollars and thirty two cents
ADDITIVE ALTERNATIVE <sup>1</sup>	TOTAL PRICE IN FIGURES	\$ 223,863.53
	TOTAL PRICE IN WORDS	Two hundred, twenty three thousand, eight hundred sixty three dollars and fifty three cents

The basis of award for this project is the Base Bid. The amount of the bid for comparison purposes will be the total of all items.

The undersigned acknowledges the receipt of the following addenda to the drawings and specifications.


Addendum No.	Date	Addendum No.	Date
1	10/5/2023	3	10/12/2023
2	10/11/2023	4	10/12/2023 & 10/13/2023

The undersigned hereby certifies that they understand and agree that the items listed as Bid Alternates may be incorporated into the Contract Documents at the discretion of the City depending on the financial resources available at the time the contract is awarded. The undersigned hereby certifies they understand and agree that regardless of whether the City incorporates the use

<sup>1</sup> Addendum #1

of the Bid Alternates, the Low Bidder will be determined by the Total Bid (as shown above); which is the total of the Base Bid.

The undersigned hereby certifies that he has an appropriate license, issued by the State of California to provide this work; that such license will be in full force and in effect throughout the duration of construction; and that any and all subcontractors to be employed on this project will be similarly licensed.

Dated	<u>October 17, 2023</u>	<u>624022</u>
		California Contractor's License No.
CONTRACTOR	 <u>Signature</u>	<u>James Norwood, Chief Financial Officer</u>
		Print or Type Name and Title

**REJECTION OF BIDS:**

The undersigned agrees that the City of Richmond reserves the right to reject any or all bids, and reserves the right to waive informalities in a bid or bids not affected by law, if to do so seems to best serve the public interest.

**TIME**

The undersigned agrees to furnish, within ten (10) working days from the receipt of the Notice of Award of Contract, the items required by Section SP-4 of the Special Provisions. The failure to timely provide such items may result in annulment of the award and forfeiture of the Proposal Guarantee.

The undersigned agrees to begin work within ten (10) working days after the date specified in the Notice to Proceed.

If the proposal is accepted, the undersigned agrees to execute the required agreement and furnish the required bonds within ten (10) working days from the date of signing of this Contract.

**BID DEPOSIT**


There is enclosed herewith, a certified check or surety bond in the sum of ten percent (10%) of the base bid \$1,960,127 DOLLARS AND CENTS (\$ .32) made payable to the City of Richmond and the undersigned agrees that in case of his failure to execute the necessary contract and furnish the required bonds, the certified check or surety bond the money payable thereon, shall be and remain the property of the City.

NOTE: The estimated quantities listed in the Proposal Bid Sheet(s) are supplied to give an indication of the general scope of work, but the accuracy of these figures is not guaranteed and

Bidder shall make his own estimates from the drawings. In case of a variation between the unit price and the totals shown by Bidder, the unit price will be considered to be the bid.

The unit price or lump sum prices to be paid for the items listed in the Proposal Bid Sheet shall include full compensation for furnishing all labor, materials, tools, and equipment, and doing all work involved in furnishing and installing the materials complete and in place, in accordance with the details as shown on the plans and as specified herein. Any items shown on the plans, but not included in the bid items, shall be considered as appurtenant items. All costs shall be included within the appropriate item of the Contractor's bid.

IMPORTANT NOTICE: On a separate sheet of paper, provide the following information. If bidder is a corporation, state legal name of corporation and names of the president, secretary, treasurer, and manager; if co-partnership, state true name of firm and names of all individual co-partners composing firm; or, if individual, state first and last names in full.

 _____ Officer's Signature	Chief Financial Officer _____ Title	10/17/2023 _____ Date
_____ Officer's Signature	_____ Title	_____ Date
_____ Officer's Signature	_____ Title	_____ Date

Signature and title of the officer(s) set forth above shall be authorized to sign contracts on behalf of the corporation, co-partnership, or individual. If signature is by an agent, other than an officer of the corporation or a member of a partnership, a Power of Attorney must be on file with the City prior to or at time of bid opening; otherwise, the bid will be subject to rejection by City Council.

Address of Bidder:

ETIC  
\_\_\_\_\_  
2285 Morello Avenue  
\_\_\_\_\_  
Pleasant Hill, CA 94523  
\_\_\_\_\_

Corporate Seal:

State of Incorporation CALIFORNIA

END OF BID SCHEDULE

City of Richmond  
Department of Public Works

**SUBCONTRACTOR FORM**  
*(Required Listing of Proposed Subcontractors)*

The Contractor certifies he/she has used the sub-bids of the following listed Contractors in making up his/her bid and that the sub-contractors listed will be used for the work for which they bid, subject to the approval of the City Engineer, and in accordance with applicable provisions of the specifications and Section 4100 et seq. of the Public Works Code – “Subletting and Subcontracting Fair Practices Act.” No changes may be made in these subcontractors except upon the prior approval of the City Engineer of the City of Richmond pursuant to Section 4107 of the Public Contracts Code. The following information is required for each subcontractor. Additional pages can be attached if required.

City will not accept a Bid Proposal from or enter into the Contract with a bidder, without proof that the bidder and its Subcontractors are registered with the California Department of Industrial Relations (“DIR”) to perform public work under Labor Code Section 1725.5, subject to limited legal exceptions.

Items of Work	Full Company Name	Richmond Firm?	Complete Address with Zip Code	Phone No. with Area Code
2	CITY RISE LLC	NO	686 E LOCKFORD St., LODI, CA 95240	(209) 333-0807
4	DAVEY TREE	NO	2617 S. VASCO RD, LIVERMORE, CA 94550	(330) 673-6511
6	DRYCO	NO	42745 BOSCELL ROAD, FREMONT CA 94538	(510) 438-6500
7	BRAGG CRANE	YES	457 PARR BLVD, RICHMOND, CA 94801	(562) 984-2400
7	MERTENS DRILLING	NO	PO BOX 750606, PETALUMA, CA 94975	(751 ) 396-7782
7	PONDER ENVIRONMENTAL	NO	PO BOX 1427, BENICIA, CA 94510	(707) 748-7775
7A	ADVANCED GEOTECHNIQUES, INC	NO	1049 NICHOLAS CT, ROCKLIN, CA 95765	(916) 626-5577
8	FINBERG FENCING, INC	NO	2434 S. NEARY LANE, TRACY, CA 95376	(209) 637-9424
9	MIDSTATE BARRIER, INC	NO	PO BOX 30550, STOCKTON, CA 95213	(209) 944-9565
6	BADGER DAYLIGHTING	NO	765 TEAL DRIVE, BENICIA, CA 95510	(317) 456-1050

**SUBCONTRACTOR'S LIST** *(Continued)*

The bidder is to provide the following information on the sub bids of all the listed subcontractors as part of the sealed bid submission. Additional pages can be attached, if required.

Type of State Contracting License & Number	DIR Registration Number	Amount of Bid (\$ or %)
CLASS: A, C31, C32, C61/D42 #1067575	1000623333 (City Rise)	1%
CLASS: C61/D49, C27 #694001	1000013580 (Davey Tree)	.5%
CLASS: A, C13 #540379	1000003241 (Dryco)	.5%
CLASS: A, C51, C10 #505420	1000002972 (Bragg Crane)	.5%
CLASS: C61/D30 #1073932	1000845135 (Mertens Drilling)	2%
CLASS: A, C13 #928436	1000016649 (Ponder Environmental)	.5%
CLASS: A, C57 #956847	1000020403 (Advanced Geo)	9%
CLASS: C13 #1009327	1000033025 (Finberg Fence)	.5%
CLASS: A, HAZ #529261	1000000538 (Mid State Barrier)	1%
CLASS: A #945499	1000000058 (Badger Daylighting)	.5%

\*Licenses are renewable annually. If no valid license, indicate "NONE." Valid license must be obtained prior to submission of signed contracts. This applies to all subcontractors.

NOTE: If alternate bids are called for, and Contractor intends to use different or additional subcontractors on the alternates, he/she must provide a separate list of subcontractors for each alternate.

Signature of Bidder

STATEMENT OF TECHNICAL ABILITY AND EXPERIENCE

The Bidder is required to state what work of a similar character to that included in the proposed Contract that he or she has successfully performed in the last 5 years, especially for public agencies. Provide the number of similar projects, their description, and references, which will enable the City to judge his or her responsibility, experience, skill, and financial standing. Detail any involvement, past or current, relative to litigation or other disputes, if any, concerning your performance.

Please see the following pages for ETIC's Statement of Technical Ability and Experience

---

---

---

---

---

---

---

---


---

---

---

---

---

  
Signature of Bidder

## STATEMENT OF TECHNICAL ABILITY AND EXPERIENCE

### ABOUT ETIC

ETIC is a California General Engineering Contractor: Class A, C-10, and Hazardous Substance Removal Certification (HAZ) and has held our contractor's license for nearly 32 years. We are headquartered in Pleasant Hill, California with additional offices in Petaluma, Fresno, Arcadia, and Barstow, California. ETIC is a Women Business Enterprise (WBE) certified by the Women Business Enterprise National Council (WBENC), a Women Owned Small Business (WOSB) certified by the U.S. Small Business Association and WBENC, and a Small Business – for Public Works (SB-PW) certified by the California Department of General Services. Since 1991, ETIC has been providing clients with the consulting, engineering, and construction services they require to manage risk at their sites. Our staff of over 100 employees is committed to reducing the risk to public health and the environment in an effective and expeditious manner.

### PAST PROJECT EXPERIENCE:

**Project #1:** Santa Cruz County, Bear Creek Storm Damage Repairs

<b>a. Project name, location and description</b>	
Response:	Name: Bear Creek Road Storm Damage Repair Projects Location: Santa Cruz County, California Description: This project consisted of slope stabilization along the roadway that was compromised due to weather. ETIC completed CIDH soldier pile and wood lagging retaining wall. Guardrail installation and roadway removal and resurfacing was also completed to restore the site. Storm drainage structure installation and revegetation.
<b>b. Owner (name, address, email, and phone number)</b>	
Response:	Santa Cruz County Department of Public Works 701 Ocean Street, Room 410, Santa Cruz, CA 95060 <a href="mailto:Katie.Beach@santacruzcounty.us">Katie.Beach@santacruzcounty.us</a> (831) 477-3925
<b>c. Prime Contractor, if applicable (name, address, email, and phone number)</b>	
Response:	ETIC
<b>d. Architect or engineer (name, email, and phone number)</b>	
Response:	Santa Cruz County Department of Public Works 701 Ocean Street, Room 410, Santa Cruz, CA 95060 <a href="mailto:Katie.Beach@santacruzcounty.us">Katie.Beach@santacruzcounty.us</a> (831) 477-3925
<b>e. Project and/or construction manager (name, email, and phone number)</b>	
Response:	Katie Beach, Resident Engineer Santa Cruz County Department of Public Works 701 Ocean Street, Room 410, Santa Cruz, CA 95060 <a href="mailto:Katie.Beach@santacruzcounty.us">Katie.Beach@santacruzcounty.us</a> (831) 477-3925
<b>f. Initial contract price and final contract price (including change orders)</b>	



Response:	Initial: \$1,162,900.20 Final: \$1,176,083.48
<b>g. Original schedule completion date and actual date of completion</b>	
Response:	Original: August 23, 2020 Actual: September 28, 2020
<b>h. Time extension granted (number of days)</b>	
Response:	25.5 days – Due to fires in the work area
<b>i. Number of amount of stop notices filed or mechanic's liens filed</b>	
Response:	None
<b>j. Amount of any liquidated damages assessed against Proposer</b>	
Response:	\$0.00
<b>k. Nature and resolution of any project-related claim, lawsuit, mediation, or arbitration involving</b>	
Response:	None

**Project #2:** County of San Joaquin – Upper Mormon Slough Erosion Repair

<b>a. Project name, location, and description</b>	
Response:	Name: Upper Mormon Slough Erosion Repair Location: Upper Mormon Slough, San Joaquin County Description: Critical erosion repair including excavation, removing vegetation and trees, rock slope protection, and restoration
<b>b. Owner (name, address, email, and phone number)</b>	
Response:	County of San Joaquin 44 N. San Joaquin Street, Suite 540, Stockton, CA 95202 <a href="mailto:esalcedo@sjgov.org">esalcedo@sjgov.org</a> 209-468-3000
<b>c. Prime Contractor, if applicable (name, address, email, and phone number)</b>	
Response:	ETIC
<b>d. Architect or engineer (name, email, and phone number)</b>	
Response:	Emmanuel Salcedo <a href="mailto:esalcedo@sjgov.org">esalcedo@sjgov.org</a> (209) 468-3016
<b>e. Project and/or construction manager (name, email, and phone number)</b>	
Response:	Emmanuel Salcedo <a href="mailto:esalcedo@sjgov.org">esalcedo@sjgov.org</a> (209) 468-3016
<b>f. Scope of work performed</b>	
Response:	The Upper Mormon Slough experienced slope erosion along approximately 3,290 linear feet of the north bank and 1,425 linear feet of the south bank that restricted channel flow. ETIC was retained to implement erosion repairs through bank reconstruction and stabilization.  Construction activities included installation of turbidity curtains and a temporary stream crossing, excavation of built-up debris from the channel, bank stabilization through installation of approximately 44,500 cubic yards of rock and soil-filled rock slope protection, and site restoration with vegetation.
<b>g. Initial contract price and final contract price (including change orders)</b>	
Response:	Initial: \$4,873,874.94 Final Contract Price: \$4,531,774.82
<b>h. Original schedule completion date and actual date of completion</b>	
Response:	Original 11/3/2022 Actual: 10/13/2022





<b>i. Time extension granted (number of days)</b>	
Response:	None
<b>j. Number of amount of stop notices filed or mechanic's liens filed</b>	
Response:	None
<b>k. Amount of any liquidated damages assessed against Proposer</b>	
Response:	\$0.00
<b>l. Nature and resolution of any project-related claim, lawsuit, mediation, or arbitration involving</b>	
Response:	None

**Project #3:** City of San Ramon – Mill Creek Culvert and Restoration

<b>a. Project name, location and description</b>	
Response:	Name: Mill Creek Culvert and Restoration Project Location: San Ramon, California Description: The project included access road construction, grading eroded areas of the stream bank, removing accumulated sediment under an overpass, and installing riprap armoring on the stream bank at four sites along the bank of Arroyo Mocho.
<b>b. Owner (name, address, email, and phone number)</b>	
Response:	City of San Ramon 7000 Bollinger Canyon Road San Ramon, CA 94583 (925) 973-2675
<b>c. Prime Contractor, if applicable (name, address, email, and phone number)</b>	
Response:	ETIC
<b>d. Architect or engineer (name, email, and phone number)</b>	
Response:	Gloria Lee <a href="mailto:glee@sanramon.ca.gov">glee@sanramon.ca.gov</a> (925) 973-2676
<b>e. Project and/or construction manager (name, email, and phone number)</b>	
Response:	Gloria Lee <a href="mailto:glee@sanramon.ca.gov">glee@sanramon.ca.gov</a> (925) 973-2676
<b>f. Scope of work performed</b>	
Response:	A creek culvert under Crow Canyon Road had eroded and failed, leaving debris in the channel and significant erosion of the channel. As part of the Citywide Drainage Improvement Plan for Mill Creek, ETIC was retained to remove existing failed culvert remnants, restore eroded areas within the Mill Creek channel, and ecologically enhance the channel.
<b>g. Initial contract price and final contract price (including change orders)</b>	
Response:	Initial: \$426,200.00      Final contract price: \$426,184.18
<b>h. Original schedule completion date and actual date of completion</b>	
Response:	Original: 2/14/2023      Actual: 2/14/2023
<b>i. Time extension granted (number of days)</b>	
Response:	None
<b>j. Number of amount of stop notices filed or mechanic's liens filed</b>	
Response:	None
<b>k. Amount of any liquidated damages assessed against Proposer</b>	
Response:	\$0.00



<b>I. Nature and resolution of any project-related claim, lawsuit, mediation, or arbitration involving</b>	
Response:	None

**Project #4:** City of Livermore, 2020 Permanent Storm Damage Repairs

<b>a. Project name, location and description</b>	
Response:	Name: 2020 Permanent Storm Damage Repairs Location: Livermore, California Description: The project included access road construction, grading eroded areas of the stream bank, removing accumulated sediment under an overpass, and installing riprap armoring on the stream bank at four sites along the bank of Arroyo Mocho.
<b>b. Owner (name, address, email, and phone number)</b>	
Response:	City of Livermore Community Development Department, Engineering Division 1052 South Livermore Avenue Livermore, CA 94550 (925) 960-4527
<b>c. Prime Contractor, if applicable (name, address, email, and phone number)</b>	
Response:	ETIC
<b>d. Architect or engineer (name, email, and phone number)</b>	
Response:	Schaaf & Wheeler 870 Market Street, Suite 1278 San Francisco, CA 94102 (415)433-4848
<b>e. Project and/or construction manager (name, email, and phone number)</b>	
Response:	Edward Reyes, Assistant Civil Engineer City of Livermore 1052 S. Livermore Avenue Livermore, CA 94550 (925)960-4500 eireyes@cityoflivermore.net
<b>f. Initial contract price and final contract price (including change orders)</b>	
Response:	Initial: \$357,973 Final Contract Price: \$342,738
<b>g. Original schedule completion date and actual date of completion</b>	
Response:	October 15, 2020 and October 15, 2020
<b>h. Time extension granted (number of days)</b>	
Response:	None
<b>i. Number of amount of stop notices filed or mechanic's liens filed</b>	
Response:	None
<b>j. Amount of any liquidated damages assessed against Proposer</b>	
Response:	\$0.00
<b>k. Nature and resolution of any project-related claim, lawsuit, mediation, or arbitration involving</b>	
Response:	None





City of Richmond  
Department of Public Works

PUBLIC CONTRACT CODE

Public Contract Code Section 10285.1 Statement

In accordance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the Bidder hereby declares under penalty of perjury under the laws of the State of California that the bidder has \_\_\_\_\_ has not X been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust law in connection with the bidding upon, award of, or performance of any public works contract as defined in Public Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including the Regents of the University of California or the Trustees of the California State University. The term "bidder" is understood to include any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

Note: The bidder must place a check mark after "has" or "has not" in one of the blank space provided. The above Statement is part of the Bid Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

Public Contract Code Section 10162 Questionnaire

In accordance with Public Contract Code Section 10162, the Bidder shall complete under penalty of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation? Yes \_\_\_\_\_ No X

If the answer is yes, explain the circumstances in the following space.

Public Contract Code Section 10232 Statement

In accordance with Public Contract Code Section 10232, the Contractor hereby states under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a federal court which orders the contractor to comply with an order of the National Labor Relations Board.

Note: The above Statement and Questionnaire are part of the Bid Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

### WORKERS' COMPENSATION CERTIFICATION

I am aware of Section 3700 of the Labor Code, which requires every employer to be insured against liability for Workers' Compensation or to undertake self-insurance in accordance with the provisions of that Code, and I will comply with such provisions before commencing the performance of the work of this contract.



By: James Norwood

Title: Chief Financial Officer

Date: October 17, 2023

END OF PUBLIC CONTRACT CODE

City of Richmond  
Department of Public Works

DEBARMENT AND SUSPENSION CERTIFICATION

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

- is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal agency;
- has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal agency within the past 3 years;
- does not have a proposed debarment pending; and
- has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

Notes: Providing false information may result in criminal prosecution or administrative sanctions. The above certification is part of the Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Certification.

END OF DEBARMENT AND SUSPENSION CERTIFICATION



CALIFORNIA JURAT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )
County of Contra Costa )

Subscribed and sworn to (or affirmed) before me on this 17th day
of October, 2023, by James Norwood

proved to me on the basis of satisfactory evidence to be the person(s)
who appeared before me.



Signature Renee Sandoval

(Seal)

Optional Information

Although the information in this section is not required by law, it could prevent fraudulent removal and reattachment of this jurat to an unauthorized document and may prove useful to persons relying on the attached document.

Description of Attached Document

This certificate is attached to a document titled/for the purpose of
[Empty box for description]

containing 32 pages, and dated 10-17-2023

Additional Information
Method of Affiant Identification
Proved to me on the basis of satisfactory evidence:
[ ] form(s) of identification [ ] credible witness(es)
Notarial event is detailed in notary journal on:
Page # 37 Entry # 7
Notary contact: Renee Sandoval
Other 925-360-9303
[ ] Affiant(s) Thumbprint(s) [ ] Describe:



City of Richmond  
Department of Public Works

**BIDDER'S BOND**

Bond No. Not Applicable

KNOW ALL MEN BY THESE PRESENTS:

\*\*The Ohio Casualty Insurance Company

That We, ETIC , as Principal, and \*\* , as Surety, are hereby held and firmly bound unto the City of Richmond, in the penal sum of TEN PERCENT (10%) of the total bid submitted by said Principal to the City of Richmond for the work described below, for the payment of which sum in lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT, whereas the Principal has submitted to the City of Richmond a certain bid, attached hereto and hereby made a part hereof, to enter into a contract in writing for the .

NOW, THEREFORE, if said bid submitted by the Principal be accepted and the contract be awarded to the Principal and the Principal shall, within ten (10) days after having received notice that the contract has been awarded to the Principal, enter into the Contract so awarded, shall furnish the required corporate surety bonds and insurance coverage verification and shall in all other respects perform the agreement created by the acceptance of the bid, then this obligation shall be void, otherwise the same shall remain in full force and effect.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the City of Richmond may accept such Bid; and said Surety does hereby waive notice of such extension.

As a part of the obligation secured hereby and in addition to the face amount specified therefor, there shall be included costs and reasonable expenses and fees, including reasonable attorney's


fees, incurred by the City of Richmond in successfully enforcing such obligation, all to be taxed as costs and included in any judgment rendered.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals on this

17th day of October, 2023 .

By:   
ETIC

Title CFO

By:   
The Ohio Casualty Insurance Company

Title: Dean Sigmundson, Attorney-In-Fact

Note: This bond must be dated, the surety's signature must be notarized, and evidence of the authority of any person signing as attorney-in-fact must be attached.

END OF BIDDER'S BOND



This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

The Ohio Casualty Insurance Company  
**POWER OF ATTORNEY**

Principal: E T I C dba E T I C Engineering, Inc.  
Agency Name: Massie & Beck Insurance Broker Bond Number: BID-0020548  
Obligee: City of Richmond  
Bid Bond Amount: ( 10% of Bid Amount ) Ten Percent of Bid Amount

KNOW ALL PERSONS BY THESE PRESENTS: that The Ohio Casualty Insurance Company, a corporation duly organized under the laws of the State of New Hampshire (herein collectively called the "Company"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint **Dean Sigmundson** in the city and state of **Walnut Creek, CA**, each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Company in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Company and the corporate seal of the Company has been affixed thereto this 28th day of March, 2021.



The Ohio Casualty Insurance Company

By: *David M. Carey*  
David M. Carey, Assistant Secretary

Not valid for mortgage, note, loan, letter of credit, currency rate, interest rate or residual value guarantees.

For bond and/or Power of Attorney (POA) verification inquiries, please call 610-832-8240 or email HOSUR@libertymutual.com.

STATE OF PENNSYLVANIA ss  
COUNTY OF MONTGOMERY

On this 28th day of March, 2021, before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of The Ohio Casualty Insurance Company and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written.



Commonwealth of Pennsylvania - Notary Seal  
Teresa Pastella, Notary Public  
Montgomery County  
My commission expires March 28, 2025  
Commission number 1126044  
Member, Pennsylvania Association of Notaries

By: *Teresa Pastella*  
Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-law and Authorizations of The Ohio Casualty Insurance Company, which is now in full force and effect reading as follows:

**ARTICLE IV – OFFICERS:** Section 12. Power of Attorney.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

**Certificate of Designation** – The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

**Authorization** – By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature or electronic signatures of any assistant secretary of the Company or facsimile or mechanically reproduced or electronic seal of the Company, wherever appearing upon a certified copy of any power of attorney or bond issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, of The Ohio Casualty Insurance Company do hereby certify that this power of attorney executed by said Company is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Company this 17th day of October, 2023.



By: *Renee C. Llewellyn*  
Renee C. Llewellyn, Assistant Secretary



SURETY NOTARY ACKNOWLEDGMENT

State of California )

County of Contra Costa )

On October 17, 2023 before me, Julie A. Rector, Notary Public, personally appeared Dean Sigmundson, who proved to me on the basis of satisfactory evidence to be the person whose name is subscribed to the within instrument and acknowledged to me that he/~~she~~-executed the same in (his)/~~her~~ authorized capacity, and that by (his)/~~her~~ signature on the instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature Julie A Rector



Notary Public residing at: Contra Costa County

My commission expires: May 17, 2025

**CALIFORNIA ACKNOWLEDGMENT**

**CIVIL CODE § 1189**

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California  
County of Contra Costa }  
On October 17, 2023 before me, Renee Sandoval, Notary Public  
Date Here Insert Name and Title of the Officer  
personally appeared James Norwood  
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.



I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature Renee Sandoval  
Signature of Notary Public

Place Notary Seal and/or Stamp Above

**OPTIONAL**

Completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

**Description of Attached Document**

Title or Type of Document: Bidders Bond

Document Date: 10-17-2023 Number of Pages: 33

Signer(s) Other Than Named Above: \_\_\_\_\_

**Capacity(ies) Claimed by Signer(s)**

Signer's Name: James Norwood

Corporate Officer – Title(s): CEO

Partner –  Limited  General

Individual  Attorney in Fact

Trustee  Guardian or Conservator

Other: \_\_\_\_\_

Signer is Representing: ETIC

Signer's Name: \_\_\_\_\_

Corporate Officer – Title(s): \_\_\_\_\_

Partner –  Limited  General

Individual  Attorney in Fact

Trustee  Guardian or Conservator

Other: \_\_\_\_\_

Signer is Representing: \_\_\_\_\_

Printed on: 10/17/2023 10:23:54 AM

To verify most current certification status go to: <https://www.caleprocure.ca.gov>



## Office of Small Business & DVBE Services

**Certification ID:** 23917

**Legal Business Name:**

ETIC

**Doing Business As (DBA) Name 1:**

**Doing Business As (DBA) Name 2:**

**Address:**

2285 Morello Avenue

Pleasant Hill

CA 94523

**Email Address:**

aanselmo@eticeng.com

**Business Web Page:**

[www.eticeng.com](http://www.eticeng.com)

**Business Phone Number:**

925.602.4710

**Business Fax Number:**

925.602.4720

**Business Types:**

Construction , Service

Certification Type	Status	From	To
SB-PW	Approved	04/05/2022	04/30/2024

Stay informed! KEEP YOUR CERTIFICATION PROFILE UPDATED!

-LOG IN at [CaleProcure.CA.GOV](https://www.caleprocure.ca.gov)

Questions?

Email: [OSDSHELP@DGS.CA.GOV](mailto:OSDSHELP@DGS.CA.GOV)

Call OSDS Main Number: 916-375-4940

707 3rd Street, 1-400, West Sacramento, CA 95605